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ITEM BILL SUMMARY AMOUNT (NPR) 

  BILL NO.1   

  GENERAL ITEMS AND PRELIMINARIES   

1.1 GENERAL CONTRACTUAL OBLIGATIONS   

1.2 SPECIFIED REQUIREMENTS   

1.3 DAYWORK   

  SUM BILL NO.1    

  BILL NO.2   

  ACCESS TO HEADWORKS, LOCAL ROADS  AND BRIDGES AT HEADWORKS   

2.1 ROAD SITE CLEARENCE,EXCAVATION AND FILLING   

2.2 CONCRETE WORKS   

2.3 STONE WORK,GABIONS AND PROTECTION AGAINST EROSION   

2.4 PIPES,CULVERTS, GUARD RAILS ETC   

2.5 HEADWORKS BRIDGE   

  SUM BILL NO.2    

  BILL NO.3   

  HEADWORKS   

3.1 SITE CLEARANCE,EXCAVATION,FILLING AND GROUND SUPPORT   

3.2 HEADWORKS DIVERSION TUNNEL   

3.3 CONCRETE WORKS   

3.4 WORKSHOP AND STORE,GENERATOR HOUSE AND MACHINE ROOMS 1 & 2   

3.5 CUT OFF GROUTING UNDER THE WEIR   

3.6 MISCELLANEOUS   

3.7 ALTERNATIVE DIVERSION SCHEME (ADS)   

3.8 ADDITIONAL WORKS   

3.9 S4 FLUSHING SYSTEM  

 SUM BILL NO. 3  

 

BILL NO.4 
ENVIRONMENTAL MANAGEMENT & SAFETY  

4.1 ENVIRONMENTAL MANAGEMENT  & SAFETY  

 SUM BILL NO. 4  

 

BILL NO.5 
ELECTRICAL WORKS  

5.1 ELECTRICAL WORKS  

  SUM BILL NO. 5   

 

BILL NO.6 
TESTING, COMMISSIONING  AND  1 YEAR  O&M   

6.1 TESTING, COMMISSIONING AND 1 YEAR OPERATION AND MAINTENANCE  

 SUM BILL NO. 6  

A TOTAL OF BILLS (1,2, 3, 4, 5 & 6)  

B ADD PROVISIONAL SUM FOR CONTINGENCY ALLOWANCE    

C GRAND TOTAL A+B (BID PRICE excluding VAT)   
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Item 
No. 

Description of Works UNIT QTY 
Unit 
Rate 

(NPR) 

Amount 
(NPR) 

            

  BILL NO. 1         

  GENERAL ITEMS AND PRELIMINARIES         

            
  PART 1.1         

  GENERAL CONTRACTUAL OBLIGATIONS         

           
  Guarantees        

  (CoC)        

1.1.1 Performance Security  sum 1     

           

1.1.2 Advance Payment Guarantee  sum 1     

           
  Insurances        

1.1.3 Works, Plant and Materials sum 1     

  (GCC Sub-Clause 19.1a)        

1.1.4 Equipment  sum 1     

  (GCC Sub-Clause 19.1b)        

1.1.5 Damage to Property sum 1     
  (GCC Sub-Clause 19.1c)        

1.1.6 Personnel Injury or Death  sum 1     
  (GCC Sub-Clause 19.1d)        

           
  Manual Labor and Hand tools for Road Maintenance        

1.1.7 
Road Melamchi Pul Bazaar – Headworks, (approximately 20.6 km) mon. 10     

           
  SUM PART 1.1        

  CARRIED TO BILL SUMMARY        

           

  PART 1.2       

  SPECIFIED REQUIREMENTS       

           

  Specifically required Services        

  (Sp. 2.04.09 / 2.05.06)        

1.2.1 
 
 
 
 
 
 
 

1.2.2 
 

1.2.3 

Operation of Clinic, dispensary and sick bay 
 
Services (operation and maintenance) including utilities 
(power, telecom, water, sewerage disposal, garbage); camp 
roads; buildings; structures; security; accident & emergency; 
safety; fire equipment; welfare; cleaning; laundry and 
recreation facilities (Sp 2.04) 
 
Melamchi Pul Bazaar (Employer/Engineer) 
 
Ambathan (Employer/Engineer) 
 

mon. 
 
 
 
 
 
 
 

mon 
 

mon 

10 
 
 
 
 
 
 
 

10 
 

10 
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Item 
No. 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

 
AMOUNT 

( NPR) 
           
           
  Operation and maintenance of vehicles and transport        

1.2.4 Operation & maintenance of Toyota Land Cruiser GX, total 3 pcs. veh- mon 30     

           
1.2.5 Operation & maintenance of Toyota Land Cruiser TX Prado,  

total 4 pcs. 
veh- mon 40     

           
1.2.6 Operation & maintenance of Toyota Hilux DLX Double Cabin,  

total 5pcs.(Site Vehicle) 
veh- mon 50     

           
1.2.7 Operation & maintenance of Toyota Hilux DLX Double Cabin, 

 total 12 pcs.(other vehicle) 
veh- mon 120     

  SUM PART 1.2        

  CARRIED TO BILL SUMMARY        

  PART 1.3        

           

  DAYWORK        

  (Sp. 2.04.13)        

  LABOUR        

  Local Labour       

         
1.3.1 Unskilled labour h 2,338     

           
1.3.2 Leading hand/Ganger h 468     

           
1.3.3 

 
1.3.4 

 
1.3.5 

 
1.3.6 

 
1.3.7 

 
1.3.8 

 
1.3.9 

 
1.3.10 

 
1.3.11 

 
 
 

1.3.12 
 

Concreter 
 
Steel Fixer 
 
Carpenter 
 
Electrician 
 
Plumber 
 
Truck Driver 
 
Light Plant Operator 
 
Mason 
 
Heavy Plant Operator 
 
MATERIALS 
 
Allow the provisional sum for the cost of materials expended on 
Dayworks. These costs shall be charged at the net price paid by 
the Contractor, for the materials delivered to Site as substantiated 
by the supplier's invoices. 

h 
 

h 
 

h 
 

h 
 

h 
 

h 
 

h 
 

h 
 

h 
 
 
 

PS 
 

234 
 

234 
 

234 
 

234 
 

234 
 

1403 
 

468 
 

234 
 

1169 
 
 
 

1 
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Item 
No. 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

AMOUNT 
(NPR) 

        
  

1.3.13 
  
Allow for the cost of unloading at site, taking into store, storing as 
may be required and for all establishment and overhead charges 
and profit as a percentage of sub-item 1.3.15 

 
% 
  

 
% 

    

  
PLANT 

      

        
1.3.14 

 
1.3.15 

Power driven bar bending machine up to 50 mm diameter 
 
Power driven bar shearing machine up to 50 mm diameter 

day 
 

day 

12 
 

12 

    

        
1.3.16 Mobile compressor, 5 m³ per minute, including hoses hr 23     

 
1.3.17 

 
1.3.18 

 
Mobile compressor, 10 m³ per minute, including hoses 
 
Stationary Compressor (Electric) 16 m3 per minute, including 
pipeline, hoses and air receiver 

 
hr 
 

hr 

 
23 

 
35 

   

       
1.3.19 

 
1.3.20 

Jack hammer and steels  
 
Hand held rock drill, 25kg class, inclusive of drill rods and bits 

day 
 

day 

12 
 

12 

   

 
1.3.21 

 
1.3.22 

 
250 litre Concrete mixer 
 
500 litre Concrete mixer 

 
hr 
 

hr 

 
35 

 
35 

   

       
1.3.23 

 
1.3.24 

1000 litre Concrete pan mixer, complete with batch loader and 
cement silo 
Concrete Pump, 150mm diameter pipe including pipings 

hr 
 

hr 

35 
 

35 

   

 
1.3.25 

 
1.3.26 

 
1.3.27 

 
1.3.28 

 
1.3.29 

 
1.3.30 

 
1.3.31 

 
1.3.32 

 
1.3.33 

 
1.3.34 

 
1.3.35 

 
1.3.36 

 
Mobile crane, 10 tonne 
 
Mobile crane, 30 tonne 
 
Dumper, 2.75 tonne 
 
Dumper, 15.0 tonne 
 
Rear Dump truck, 15 tonne 
 
Hydraulic Wheel- mounted excavator, 500 litre bucket 
 
Hydraulic Crawler- mounted excavator, 1000 litre bucket 
 
Lorry, 7 tonne 
 
Tipper, 7 tonne 
 
Lorry, 11 tonne 
 
Tipper, 16 tonne 
 
Van or pick-up, 1.5 tonne 

 
hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 

 
12 

 
12 

 
23 

 
23 

 
23 

 
234 

 
47 

 
23 

 
23 

 
23 

 
468 

 
47 
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Item 
No. 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

AMOUNT 
(NPR) 

           

1.3.37 
 

1.3.38 
 

1.3.39 
 

1.3.40 
 

1.3.41 
 

1.3.42 
 

1.3.43 
 

1.3.44 
 

1.3.45 
 

1.3.46 
 

1.3.47 
 

1.3.48 
 

1.3.49 
 

1.3.50 
 

1.3.51 
 

1.3.52 
 

1.3.53 
 

1.3.54 
 
 

1.3.55 

Pick-Up truck, Toyota Hilux or equivalent 
 
12 Seat Personnel carrier 
 

 Pump, electric, submersible,100mm diameter outlet, including hoses 
 

 Pump, electric, submersible,150mm diameter outlet, including hoses 
 
  Vibrating drum roller, 1,000 mm wide 
 
  Dozer Caterpillar D4 or equivalent 
 
  Dozer Caterpillar D6 or equivalent 
 
  Dozer Caterpillar D8 or equivalent 
 
  Motor grader, 3,650 mm blade 
 
  Scraper Caterpillar TS 14 or equivalent 
 
  Wheel loader Caterpillar 950 or equivalent 
  
  Wheel loader Caterpillar 966 or equivalent 
 
  Drill Jumbo on wheel ( 3asm) 
 
  Drill Jumbo on rail 
 
  Dinkey  
 
  Sprayed Concrete jumbo 
 
  Diesel generator, 500 kVA(225) 
 
  Light Wagon Drill (including feed, rock drill, drill rods and bits) 
  consumption not exceeding 8 m3 per minute 
 
 Oxy-acetylene cutting and welding set including oxygen and 

acetylene 

hr 
 

hr 
 

day 
 

day 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 

hr 
 
 

hr 
 
 

234 
 

47 
 

12 
 

12 
 

23 
 

23 
 

47 
 

23 
 

234 
 

47 
 

234 
 

47 
 

47 
 

47 
 

47 
 

47 
 

47 
 

23 
 
 

23 

    

1.3.56 Electric Welding Set, 300 amp day 7     

 
1.3.57 

 
Bench Grinder, 190 mm diameter 

 
day 

 
7 

    

        

 1.3.58  Band saw  day 7     
       

1.3.59  Bench saw day 7    
       

1.3.60 Planning machine day 7    
 

1.3.61 
 
Circular saw or Milling Machine 

 
day 

 
7 
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Item 
No. 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

AMOUNT 
(NPR) 

            

 
1.3.62 

 
1.3.63 

 
1.3.64 

 
1.3.65 

 
Transit Mixer, 3.0 Cu M Capacity 
 
Transit Mixer,  3 .5 Cum capacity 
 
Transit Mixer,  8.0 Cum capacity 
 
Concrete Batching Plant. 0.5 CuM 

 
day 

 
day 

 
day 

 
day 

 
7 
 

7 
 

7 
 

7 

   

       
       

           
  SUM PART 1.3        

  CARRIED TO BILL SUMMARY         

                                                                                   
                                                                               Sum Part  1.1  

    

  
 

     
                                                                                 Sum  Part  1.2     

  

 

     

                                                                                 Sum Part  1.3    
            

  
                                                     SUMMARY BILL NO. 1   
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Item No. Description of Works UNIT QTY 
Unit Rate 

 (NPR) 
AMOUNT 

(NPR) 

      
 

    

 2 BILL NO. 2   
 

    

  

ACCESS TO HEADWORKS, LOCAL ROADS AND BRIDGE 
AT HEADWORKS 
 

  
 

    

    PART 2.1.   
 

    

  ROAD SITE CLEARANCE, EXCAVATION AND FILLING    
 

    
      

 
    

2.1.1 Clearing, grubbing and removal of topsoil m² 5,145     

  (Sp. 12.03.02)    
    

2.1.2 Removal and grubbing of large trees, girth  
  

    

  a)300~600mm nr  23     

  b)600~900mm nr  23     

  c)900~1200mm nr  23     

  (Sp. 12.03.02)        

2.1.3 Soil excavation, Class 1 m³ 2,300     

  (Sp. 4.03)        

2.1.4 Soil excavation, Class 2 m³ 1,648     

  (Sp. 4.03)        

2.1.5 Rock excavation, Class 3 m³ 5,200     

  (Sp. 4.04)   
 

    

2.1.6 Impermeable backfilling to subsoil drain systems, banks and 
dykes 

m³ 600 
    

  (Sp. 12.02.02)   
 

    

2.1.7 Crushed stone backfilling in subsoil drain systems, from approved 
sources 

m³ 400 
    

  (Sp. 12.02.02)        

2.1.8 Filling of improved subgrade layer using DR (tunnel spoil) m³ 18,400     

  (Sp. 12.03.03)        

2.1.9 Side fill and crossfill m³ 2,000     

  (Sp. 12.03.03)        

2.1.10 Structural layer and wearing course of graded crushed stone class 
CRS 
(Sp. 12.03.03) 

m³ 2,750     

    
 

    

      
 

    

  SUM PART 2.1   
 

    

  CARRIED TO BILL SUMMARY   
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Item No. Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

  

  

PART 2.2 
CONCRETE  WORKS 
Cover all cast in situ works 
 
PART 2.2.1 

  
 

    

  CONCRETE        

  (Sp. 9.0)        

2.2.1.1 Blinding, C15 m³ 67.12     

      

 
    

2.2.1.2 Structural concrete, C25 m³ 230     
           

  Subtotal  PART 2.2.1        

  CARRIED TO BILL SUMMARY PART 2.2   
 

    

  
 
PART 2.2.2 

  
 

    

  REINFORCEMENT 
  

    

  (Sp. 10.04)   
 

    

2.2.2.1 Reinforcement any dimension  t 14.76     
      

 
    

  Subtotal  PART 2.2.2   
 

    

  CARRIED TO BILL SUMMARY PART 2.2   
 

    

      
 

    

  PART 2.2.3   
 

    

  MISCELLANEOUS CONCRETE WORKS   
 

    

      
 

    

2.2.3.1 Cast in-situ concrete lining in open drains C25 m 500     

  (Sp. 12.02.04, Drawing A399 27T31)   
 

    

2.2.3.2 Polyethylene sheeting (0.15 mm thick)  m² 500     

  
(Sp. 12.02.02) 
   

 
    

2.2.3.3 
 

Sealed joints in concrete linings of open drains (Type J5) as 
shown on Drawings or instructed by the Engineer  

m 2,900 
    

  (Sp. 12.02.04, Drawing:  MDS-2-23-001 Rev1)   
 

    
           

  Subtotal  PART 2.2.3        

  CARRIED TO BILL SUMMARY PART 2.2    
 

    

      
 

    

  Subtotal PART 2.2.1   
 

    

  Subtotal PART 2.2.2   
 

    

  Subtotal PART 2.2.3   
 

    

      
 

    

  SUM PART 2.2   
 

    

  
 

CARRIED TO BILL SUMMARY 
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Item No. Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

      

  PART 2.3 
       

  
STONE WORK, GABIONS AND PROTECTION AGAINST 
EROSION 

       

  
 

       

2.3.1 200 g/m² geotextile  m² 1,000     

  (Sp. 12.03.03)   
 

    

2.3.2 400 g/m² geotextile  m² 4,864.25     

  (Sp. 12.03.03)   
 

    

2.3.3 Galvanized gabions including rockfill (1m x 1m x 2m) m³ 3,070     

  (Sp. 12.02.06)   
 

    

2.3.6 Packed rip-rap m³ 4,000     

  (Sp. 12.02.05) 
  

 
    

2.3.7 Dumped rip-rap m³ 1,000     

  
(Sp. 12.02.05) 

  
 

    

 2.3.8  1.0 m Boulder lining m² 1,000     

  
(Sp. 12.02.05) 

  
 

    

 2.3.9  Filter layer for boulder lining and Rip-rap m³ 500     

  (Sp. 12.02.05)   
 

    

 2.3.10  Dry stone masonry walls m³ 305.30     

  
(Sp. 12.02.05) 

  
 

    

 2.3.11  Cement mortared stone walls m³ 494.98     

  
(Sp. 12.02.05) 

  
 

    

 2.3.12  Cement mortared stone lining of open drains m 200     

  (Sp. 12.02.05) 
  

 
    

 2.3.13  Brickworks 230 mm thick m² 150     

  
(Sp. 12.02.03) 

  
 

    

 2.3.14  Brickworks 345 mm thick m² 150     
  (Sp. 12.02.03)        

  SUM PART 2.3        

  CARRIED TO BILL SUMMARY   
 

    

  PART 2.4   
 

    

  PIPES, CULVERTS, GUARDRAILS &  ETC.   
 

    

  
 

  
 

    
2.4.1 Unplasticised PVC pipes and fittings, not perforated, Ø 150 mm m 120     

  
(Sp. 12.02.02) 

  
 

    
2.4.2 Unplasticised PVC pipes and fittings, perforated,  Ø 150mm 

(Sp. 12.02.02) 

 

 

m 100 
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Item No. Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

 
 

    

2.4.3 Concrete pipes, Ø300 mm m 100     

  
(Sp. 12.02.03) 

  
 

    

2.4.4 Concrete pipes, Ø 600 mm m 50     

  
(Sp. 12.02.03) 

  
 

    

2.4.5 Concrete pipe culvert Ø 1200 mm m 20     

  
(Sp. 12.02.03) 

  
 

    

2.4.6 Galvanized Guardrails on steel posts m 1250     

  (Sp. 12.04.01)   
 

    

      
 

    

  SUM PART 2.4   
 

    

  CARRIED TO BILL SUMMARY   
 

    

      
 

    

  PART 2.5   
 

    

  HEADWORKS STEEL BRIDGE   
 

    

  (Sp. 4, 7, 9&12, Drawings A399-17T01 to A399-17T07)   
 

    
      

 
    

2.5.2 Construction of approx. 55m length steel bridge (including Access, 

site clearance, excavation and design of superstructure and 

foundations/abutment structures, fabrication, supply and erection 

of bridge deck slab, backfilling, railing and all other necessary 

works all complete.) 

sum 1 

    

            

  SUM PART 2.5         

  CARRIED TO BILL SUMMARY 2         

  
 

    Sum Part  2.1 
  

  

     Sum Part  2.2 
   

  

  

Sum Part  2.3 

Sum Part  2.4 

Sum Part  2.5 
 

  

 
    

  SUMMARY BILL NO. 2 
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Item 
No. 

Description of Works  Unit  Qty. 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

            

 3 BILL NO. 3         

  HEADWORKS         
            

  PART 3.1         
  SITE CLEARANCE, EXCAVATION, FILLING AND GROUND SUPPORT         
  

 

        

3.1.1 Site clearance m² 1,500     
 (Sp. 4.02)        

3.1.2 Soil excavation including water jetting between boulders, for left bank 
breast wall. 

m³ 450 

    
 (Sp. 4.03)        

3.1.3 Class 3 excavation m³ 15,326     
 (Sp. 4.04)        

3.1.4 Additional high pressure water flushing m² 450     
 (Sp. 7.02)        

3.1.5 400 g/m²  Geotextile m² 2,007     
 (Sp. 5.01.04.01)        

3.1.6 Gabions (1m x 1m x 2m) including rockfill m³ 1,256     
 (Sp. 12.02.06)        

3.1.7 
0.5 m thick filter in upstream of weir, bedload excluder, diversion tunnel 
and Ribarma 

m³ 1,088 
    

 (Sp. 5.01.04.2, Sp 5.01.4.4)        

3.1.8 1 m thick filter in downstream of weir m³ 360     
 (Sp 5.01.04.2)        

3.1.9 1 m thick boulder lining m² 2,700     
 (Sp. 5.01.04.3)        

3.1.10 1.5 m thick boulder lining m² 1,326     
 (Sp. 5.01.04.3)        

3.1.11 2.5 m thick boulder lining m² 360     

 (Sp. 5.01.04.3)        

3.1.12 0.5 m thick dry stone masonry drainage behind retaining walls m² 1,000     
 (Sp. 5.01.04.6)        

3.1.13 Filling of soil or spoil behind structures m³ 25,350     
 (Sp. 5.01.04.2)        

3.1.14 Filter material for the settling basin under base slab m³ 220     
 
 

3.1.15 

(Sp. 5.01.04) 
 

Construction bolts, L = 1 - 2m, dia = 25mm in boulders, on 
Upstream left bank breast wall, including drilling, bolt supply and grouting 
as shown on Drawings.  
(Sp 6.01) 

 
 

m  

 
 

266 

    
 

3.1.16 
 
 

3.1.17 

 
Rock bolts, L= 2 - 4 m in rock, bar diameter 20mm, including accessories 

(Sp. 6.01) 
 
Rock dowels, L = 2-4 m in rock, bar diameter 20mm, including accessories 
(Sp. 6.01) 

SUM PART 3.1 
CARRIED TO BILL SUMMARY  

 

 
m 
 
 

m 

 
500 

 
 

1,200 
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Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

         

 
PART 3.2        

 
HEADWORKS DIVERSION TUNNEL        

 

 
PART 3.2.1 

   
    

 
EXCAVATION         

 (Sp. 4.04)        
 

3.2.1.1 Rock dowels 25mm dia. x 3m (grouted) 

 

nr 

 

48     

3.2.1.2 Concrete lining at crown C25 

 

m3 

 

30     

3.2.1.3 

 

Backfill concrete at over-excavated section(crown) C25            (only 5-10 

mm aggregates) 

m3 104 

    

3.2.1.4 Formworks m2 85     

3.2.1.5 Reinforcement tons 3 
           

 
SUM PART 3.2.1 

   
    

 CARRIED TO BILL SUMMARY 3.2        

          

 
PART 3.2.2        

 WATER LEAKAGE MEASUREMENTS        
          
 Probe drilling at the face        

3.2.2 Water leakage measurements LS 10     
 (Sp. 7.01.02)        
 SUM  PART 3.2.2         

 
CARRIED TO BILL SUMMARY 3.2 

    
    

 

 

 

 

3.2.3.1 

3.2.3.2 

3.2.3.3 

 

3.2.3.4 

 

3.2.3.5 

 

 

 

 

             

PART 3.2.3 
GROUTING 
(Sp. 7.01.03) 

Drilling of grouting holes all length up to 12m 
 
Water leakage measurements 
 
Packer installation 
 
Grouting with cement 
 
Grouting, Poly Urethane 

SUM PART 3.2.3 
CARRIED TO BILL SUMMARY 3.2 

 
 
 
 
 
 

 

 
 
 
 

nr 
 

nr 
 

nr 
 

kg 
 

kg 

 
 
 
 

45 
 

10 
 

95 
 

300 
 

50 
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Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

    
  

  PART 3.2.4         

  HEADWORKS COFFERDAM         

 
(Sp. 3.02, 3.04)         

 
          

  Melamchi River Cofferdam         

  
        

3.2.4.1 Design and Construct  cofferdam to include all subsidiary works with  

excavation, boulder lining, concreting, compaction of river bed (below and 

above), and etc to make the works complete in every aspect. 

LS 1 

    
 

3.2.4.2 
 

Design and Construct Left Bank Slope Protection Works nearby cofferdam 
 

LS 
 

1 
    

        

 

       

  
  

    SUM PART 3.2.4         

  CARRIED TO BILL SUMMARY PART 3.2     
    

  
 

Sum Part  3.2.1 
    

    

  Sum Part  3.2.2         

  Sum Part  3.2.3         

  Sum Part  3.2.4 
 

      

  CARRIED TO BILL SUMMARY 3.2          

 
 
 
 
 
 
 

3.3.1.1 

3.3.1.2 

3.3.1.3 

3.3.1.4 

3.3.1.5 

3.3.1.6 

3.3.1.7 

PART 3.3 
CONCRETE WORKS 
 
PART 3.3.1 
CONCRETE 
(Sp. 9) 
 
Blinding, C5 

Plum concrete, C20 

Structural concrete, C35A 

C60 Fiber Reinforced concrete 

Settling basin hopper 2nd stage concrete, C 15 

Settling basin 3rd stage concrete, C 25 

Lightings for all concrete, reinforcement and formworks  at night 
 

SUM PART 3.3.1 
 

CARRIED TO BILL SUMMARY 3.3 
 
 
 
 

 
 
 
 
 
 
 

m³ 

m3 

m3 

m3 

m3 

m3 

mon 

 
 
 
 
 
 
 

311 

1,842 

11,266 

40 

1,050 

73.43 

10 
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Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

            

  PART 3.3.2         

  REINFORCEMENT and FORMWORKS         

  (Sp. 10.04)         

3.3.2.1 Reinforcement any dimension  t 
1,179.6

3 
    

      
 

    

 3.3.2.2 Formworks  m2 
13,532.

12 
    

      
 

    

  SUM PART 3.3.2   
 

    

  CARRIED TO BILL SUMMARY 3.3   
 

    

 

 

 

3.3.3.1 

 
 

3.3.3.2 
 

3.3.3.3 
 
 

3.3.3.4 
 
 
 
 
 

3.3.3.5 
 
 

3.3.3.6 
 
 

3.3.3.7 

3.3.3.8 

3.3.3.9 

 

3.3.3.10 

 
 
 
 
 
 
 
 
 
 
 

PART 3.3.3 

MISCELLANEOUS CONCRETE WORKS 

 

Drilling of weep holes through the breast wall and concrete fill in left bank 
upstream of weir, dia. 50 mm 
 
0.5m Hard Stone Lining 
(Sp 9.03.05) 

1.0m Boulder Lining in Concrete 

(Sp 9.03.05) 

Concrete Yard/Road Paving C25,  0.30 m thick as shown on Drawings 

(MDS 2-11-002, MDS 2-11 -003 and MDS 2-23-002) 

 

Joints 

(Sp.10.03)( MDS 22-23-001) 

 

Construction/Contraction Joints, Type J2, J4, J6, J8, J10, J11 including 
sealing compound (Thioflex 600 or similar) 
 

Expansion joint, Type J1, J3, J5, J9 including filler (Hydrocell or similar) 
and sealant  (Thioflex 600 or similar) 
 
Water Stop min. 250 mm wide 

Shear Keys in Joints (100 x 100 x 50mm) 

Dowels in Joints (Detail 3,  MDS-2-23-001) 

Contact Grouting 

Contact Grouting (Grouting hose Fuko or similar) 

 

SUM PART 3.3.3 

CARRIED TO BILL SUMMARY 3.3 

 

 
 
 
 

m 

 

m2 

 
m2 

 

m3 
 

 

 

 

 

m 

 

m 

 

 

m 

m 

nr 

 

m 

 

 
 
 
 

500 

 

1,900 

 

1,000 

 

650 

 

 

 

 

750  

 

706 

 

 

871.50 

900 

190 

 

650 

 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

  
  

 

Sum Part 3.3.1 

Sum Part 3.3.2 

Sum Part 3.3.3 

 

 
 
 

 

  

 

SUMMARY BILL PART 3.3 
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Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT 

(NPR) 

  
        

  PART 3.4         

  
WORKSHOP AND STORE, GENERATOR HOUSE, AND MACHINE 
ROOMS 1 & 2 

        

  (Sp. 2, 13, 14)         

3.4.1 
Workshop and store: civil works according to Drawing: MDS 2-12-001 

(14.7x7.5=110.25sqm) 

LS 1 

    

3.4.2 

 

3.4.3 
 
 

3.4.4 
 
 

3.4.5 
 

3.4.6 
 
 

3.4.7 
 

 

3.4.8 

 
3.4.9 

 
 

3.4.10 
 

3.4.11 

3.4.12 

 

 

 
3.5.1 

 
 
 

3.5.2 

Generator house: Civil Works according to Drawings MDS 2-21-051 and 
MDS-2-21-053 (15.25m x 6.5m =99.13 sqm) 
 
Machine Rooms 1 and  2, simple one floor buildings; floor area  21 m2 each 
 
Internal plumbing and sewerage for workshop and store all fittings and 
toilet appliances included 
 
Gas heater for the office with accessories 
 
Supply and installation of ABC type fire extinguisher 12 kg units in 
Generator House, Workshop and Office (Sp.14.10) 

 
Supply and installation of ABC type fire extinguisher 6 kg units in Machine 
room and S4 Control room (Sp.14.10) 

 
Water and Sewage 
 
Water supply 50 mm underground PE pipes, erection and installation in 
trench. All costs included 
 
Supply and erect, overhead water tank for potable water supply.  All 
connections and supply piping to ground level included.  
(As per Drawing MDS-02A-IT-3-C-008 to 009,000114,0012) 
 
Supply and erect pump P1. All piping and valves included. 

Pipes and  manholes for sewage and waste water 

Septic tank and earth filter, complete with all piping according to Drawing 

MDS 2-61-001 

SUM PART 3.4 

CARRIED TO BILL SUMMARY  

PART 3.5 
CUT-OFF GROUTING UNDER THE WEIR 
(Sp.7.03.04) 
 
Mobilization and demobilization of all necessary drilling and grouting 
equipment to perform the grouting works described, including equipment 
for permeability testing using constant head or falling head tests 
 
Mobilization and demobilization of all additional equipment to enable 
installation and grouting using "Tube-a-manchette" methodology  for the 
grouting works 
 
 
 

LS 
 
 

nr 
 
 

LS 
 
 

LS 
 

nr 
 
 

nr 
 
 
 
 

LS 
 
 

LS 
 
 
 

LS 

LS 

LS 

 

1 
 
 

2 
 
 

1 
 
 

1 
 

4 
 
 

2 
 
 
 
 

1 
 
 

1 
 
 
 

1 

1 

1 

    

    

 
 
 
 

LS 
 
 
 

LS 
 

 
 
 
 

1 
 
 
 

1 
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Item 
No. 

 
Description of Works 

 
UNIT QTY 

Unit Rate 
(NPR) 

AMOUNT 
(NPR) 

  
 

       

3.5.3 Moving and positioning of the equipment on each drilling location nr 12 
    

 3.5.4  Drilling with casing as described m 80     

 3.5.5  Stepwise pulling of casing and simultaneous  grouting as described m 40 
    

 3.5.6  Cement grouting t 30     

 3.5.7  Addition of sand in cement grout t 10     

 3.5.8  Grouting admixtures: accelerators, colloids & plasticizing kg 200     

 3.5.9  Extra drilling for final permeability testing &  positioning nr 3     

 3.5.10  Drilling for permeability testing m 30     

3.5.11 Permeability  testing, constant head or falling head, stepwise during 
drilling, per testing position in the boreholes 
 

nr 100 
    

3.5.12 Optional drilling and installation of "Tube -a-manchette", inclusive 
positioning on location 
 

m 50 
    

3.5.13 Grouting through "Tube-a-manchette" with micro fine cement kg   1,000      

            

  SUM PART 3.5         

  CARRIED TO BILL SUMMARY         

  PART 3.6         

  MISCELLANEOUS         

3.6.1 Precast beam (0.2m  X 0.5m) for gravel excluder-4 m long, including 
supply and fittings   

nr 16 
    

            
3.6.2 4 Layers of Plastic Foil 0.2mm thick for contraction joint between settling 

basin concrete and 2nd/3rd stage concrete 

 

m² 200 

    

3.6.3 
 
 
 

3.6.4 
 
 
 
 
 
 

3.6.5 

3.6.6 

3.6.7 

3.6.8 
 

3.6.9 

Access walkway from Headworks to Headworks Diversion Tunnel Inlet, 

(128m length)  

 

Excavation, beddings, surround, initial backfill and general fill to formation 

level for DN 500 stainless steel pipe  as per  Drawing MDS 2-11-002 

 

Installation and Commissioning of Staircase, ladders, fences and 
covers (Working drawings to be provided by the Contractor) 
(Sp. 14,15) 

Ladders and landings at Headworks Diversion tunnel Inlet 

Vertical stainless steel ladders, acc. to Drawing A399-05T04 

Stainless steel case for  ladders, acc. to Drawing A399-05T04 

External steel staircase for settling basin outlet structure  acc. to Drawing 
MDS 02A-IT-3-C-001 to 0015 
Hand rails, according  to Drawing A399-05T04 

PS 
 
 
 

LS 
 
 
 
 
 
 

LS 

m 

m 

LS 

m 

1 
 
 
 

1 
 
 
 
 
 
 

1 

450 

200 

1 

500 
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Item 
No. 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

AMOUNT  
(NPR) 

  
3.6.10  

 

Gate shaft cover, wheel load = 200 kN, dim.1.5m x 2.5 m 

 
nr  

 
1     

 3.6.11  Gate shaft covers, load = 10 kN, dim. 1.5m x 2.5 m nr 1     

 3.6.12  Gate shaft covers, load = 10 kN, dim. upto 1.5m x1.5m  nr 24     

 3.6.13  Fence, H = 1 m according to Drawing A399-05T02,03 m 100     

 3.6.14  Fence, H = 2 m according  to Drawing A399-05T02,03 m 200     

 3.6.15  Gate for H = 2 m fence  acc. to Drawing A399-05T03 nr 2     

3.6.16 Lifting beam in Headworks Diversion Tunnel inlet (for Hydraulic Steelworks 
Item 1) 

nr 1 
    

3.6.17 Lifting beam for Hydraulic Steel Works Items 12A and 12B including steel 
support structure) 

nr 1 
    

3.6.18 Aluminum door 1000mm x 2100 mm, location according to Drawing MDS 

02A-IT-3-C-001 
nr 2 

    

3.6.19 
 
 
 
 

3.6.20 
 

3.6.21 
 
 

3.6.22 
 
 
 
 
 

3.7.1 

3.7.2 

3.7.3 

Aluminum  window 1200mm x 1200 mm location according to Drawing MDS 

02A-IT-3-C-011 

 
Headworks yard finishing works 
 
Gravel paved vehicle traffic yard/road 
 
Gravelling on the exposed parts of the settling tanks to elevation +1424.40 
 
Surface run-off drains of any size 
 

SUM PART 3.6 
CARRIED TO BILL SUMMARY 

PART 3.7 
ALTERNATIVE DIVERSION SCHEME IN HEADWORKS (ADS) 

Structural Concrete, C35A 

Reinforcement supply, supply and placement 

Formworks including Scaffoldings (1424.6 to 1436.6)  greater than 6m 

nr 
 
 
 
 

m3 

 

m 
 
 

m 

2 
 
 
 
 

116 
 

255 
 
 

240 

    

    

 
 

m3 

ton 

m2 

 
 

90.20 

14.16 

263.06 

 

  

  SUM PART 3.7   
 

    

  CARRIED TO BILL SUMMARY   
 

    

  
 
PART 3.8 
ADDITIONAL WORKS 

 
 
  

 
    

3.8.1 

3.8.1.1 

3.8.1.2 

3.8.1.3 

3.8.1.4 

 

3.8.1.5 

Green Terramesh at  Ribarma (soil filling and gravel filling) 

Site clearance 

Green Terramesh, (3m x 2m x 0.61m) 

Wire mesh for reinforcement PVC coated 

Structural fill  (granular material filling with compaction up to modified      
Proctor density in layers of 20cm) 

Vegetative Soil 

 

m2 

nr 

m2 

m3 

m3 

 

 

552 

378 

3,532 

1,995 

159.75 
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Item 
No. Description of Works UNIT QTY 

Unit Rate 
(NPR) 

AMOUNT 
(NPR) 

         

3.8.2  
 
River training works/Gabion works (left - Retaining wall to permanent 
bridge) and fill area near DO and Intake part II 

 
m3 1,256     

  
SUM PART 3.8 

CARRIED TO BILL SUMMARY 
 

       

    

 PART 3.9 
S4 FLUSHING SYSTEM 

  
  

 
3.9.1 

 
Serpent Sediment Sluicing System (S4) 
Erection testing and commissioning of S4 system and operational training 
for local staffs shall be performed by nominated contractor (Hakkon Stole, 
Norway) or its Nepal representative including minor parts which might be 
required during installation 

LS 1 
  

3.9.2 Local material supply fabrication, erection testing and commissioning 
according to various drawings related to S4 system and coordination with 
nominated contractor for overall satisfactory performance of the system 

  

  

 a) 50mm diameter PVC pipe for cable and connecting pipe. m 12 

  

 b) DN 25 stainless steel ball valve nr 9 

  

 c) DN 32 stainless steel ball valve nr 9 
  

 d) DN 50/32 Non Return Valve nr 3 

  

 e)  DN100 stainless steel gate valve for water tank drainage nr 3 
  

 f) Standard flushing pipe (OD=323.8 mm, thickness = 4.57 mm) 
each 6 m long 

Kg 6200 

  

 g) Suction breaker pipe (OD = 20 mm, thickness = 2 mm) Kg 6 

  
 h) Dismantling pipe section (OD = 272 mm, thickness = 4.2 mm) 

each 1 m long 

Kg 115 

  
 

 i) D50 Stainless steel hose pipe extension (OD = 48.3 mm, t = 2.77 
mm) 

Kg 21 

  

 j) DN 25/2.3 suction breaker pipes      Kg 573 

  

 k) DN 25/2.3 S4 Operation pipes Kg 286 

  

 l) DN 25/2.3 Rooftop water tank supply pipes Kg 36 
  

 m) DN 32/3 water supply pipes to water tanks Kg 179 

  

 n) Stainless steel plate (6000 x 250 x 6 mm) 
 

Kg 1970 
  

 o) Observation pipe and cover at top of settling basin Kg 200 

  

 p) Stainless steel plate (1500x1200*6 mm) Kg 85 
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 q) Stainless steel flat (50 x 5 mm) Kg 1370 

  

 r) Stainless steel flat (50 x 10 mm) Kg 24 

  
 s) Stainless steel hose clamp 1.5" nr 25 

  

 t) 2 Flange to fit dia 508mm pipe and gate. 
 

nr 2 
  

 u) DN 50 elbow  nr 4 

  

 v) DN 50 nipple 100mm long nr 2 

  

 w) DN 25 Elbow. nr 64 
  

 x) DN 32 elbow. nr 10 

  

 y) C-clamps for 25mm suction breaker pipe. nr 200 

  
 z) C-clamps fro for 32mm pipe nr 50 

  

 aa) M12 nut bolts Stainless steel set 50 

  

 bb) M10 nut bolts stainless steel set 50 
  

 cc) M10 expansion bolt stainless steel  nr 50 

  

 dd) Mechanical Water meters nr 3 

  
 ee) PVC Lining between first stage and second stage concrete m2 500 

  

 ff) Supply & fitting of Plywood & Hinges temporarily for tightening 
for stopping concrete to enter into flushing channel. See 
Drawings. 

LS 1 

  

 gg) Two water tanks each of 2000 litre capacity with all necessary 
fixtures, inlet outlet points,supports etc.( See drawing) 

nr 2 

  

 SUM PART 3.9 
CARRIED TO BILL SUMMARY 

 

  

  

 

 
Sum Part  3.1 
Sum Part  3.2                                     
Sum Part  3.3                                     
Sum Part  3.4                                     
Sum Part  3.5                                     
Sum Part  3.6                                     
Sum Part  3.7                                    
Sum Part  3.8                                    
Sum Part  3.9 

 

     

 

 

SUMMARY BILL NO. 3 
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Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT  

(NPR) 

 

4 
 
 
 
 
 
 

4.1.1 
 

4.1.2 
 

4.1.3 

 

BILL NO. 4 

ENVIRONMENTAL  MANAGEMENT & SAFETY 

  

PART 4.1 

SITE SAFETY 

 

  PPE as per the Section 6-Specifications 
 
 Water Sprinkling 
 
 Safety Supervisor 
 

 
 
 
 
 
 

LS 
 

LS 
 

mon 

 
 
 
 
 
 

1 
 

1 
 

10 

  

4.1.4  Safety  Signboards  
 
                                                     

                                      SUM PART  4.1 

LS 
 

1 

    

                          CARRIED TO BILL SUMMARY      

 

 

 

4.2.1 

4.2.2 

4.2.3 

4.2.4 

4.2.5 

4.2.6 

 

   

PART 4.2 

CLINICAL SERVICES 

Medicines- Assorted 

 

 

 

mon 

     

    

 

10 

2 

40 

10 

20 

5 

    

 Doctor mon     

 Nurses 

 Ambulance 

 First Aide Box  

 Stretcher 

mon 

mon 

nos. 

nos 

    

 SUM PART 4.2       

                           CARRIED TO BILL SUMMARY       

 
 
 
 

                                                                              Sum Part  4.1 

                                                                              Sum Part  4.2 

                                                             SUMMARY BILL NO. 4 
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Item 
No. 

Description of Works UNIT  QTY 
Unit Rate 

(NPR) 
Amount 
(NPR) 

             
   

5.0 
   
BILL NO. 5 

    
    

   ELECTRICAL WORKS         
             
   Headworks Generator set 1 & Control         
 

5.1 D.G. Sets and Accessories:       
 

  

Supply, Installation, testing and commissioning of silent type water cooled 
diesel generating sets comprising of multi-cylinder diesel oil engine, 
Radiator, fan, V-belts, fly wheel, exhaust piping upto silencer, residential 
type silencer, electric starting equipment, batteries, battery charger, 
directly coupled to an alternator of suitable capacity at 0.8 p.f. 3 phase, 4 
wire, 50 HZ,  415 volts, A.C. supply complete with brass plate anti 
vibration mounting, (protection class neutral CT) terminating arrangement 
for terminating outgoing power cables, Standard Engine mounted control 
panel, day oil storage capacity and Acoustic encloser required as per the 
Specifications, drawings and specified ambient condition. 

    

    
 5.1.1 DG1:  300 KVA D.G. Set set 1 

    

 5.2 Headworks Generator Set 2  & Control 

  
    

 5.2.1 DG2: 100 KVA D.G. Set set 1 
    

 5.3 Headworks Mobile Generator Set & Trailer 
  

    

 5.3.1 Mobile Generator set 30 KVA with trailer system & complete fuel tank 
facility for 8 hours run. 

set 1     
 

5.3.1 DG Exhaust System set 2 
    

 5.4 Headworks Storage Fuel Tank & Fuel Transfer   
    

 5.4.1 Fuel Storage Tank 

6,000.00 Litre Fuel Storage MS tank complete with all required accessories, 
lightning protection, pumps for transferring the fuel all complete. 

 

Job 1 

    
 5.4.2 Site Load Testing 

Load testing of DG sets for carrying out full load test followed by 10% 
overload 
 
 
 
 
 
 
 
 
 

lot 
 

1 
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No 

Description of Works UNIT QTY 
UNIT 

PRICE 
(NPR) 

Amount 
(NPR) 

  
 

5.5  
 
 

 
 

Headworks Main Switch Board 
 
Main LT panels/Sub panels and Distribution Boards 
 
Supply, Installation, testing and commissioning of following indoor type front 

operated cubicle type compartmentalized as per BS 5486 Part-1 :1990, front 

access fire standing, dust and vermin proof main switchboards suitable for use at 

415 volts, 3-phase, 4 wires 50 HZ, system suitable for fault level of required value 

symmetrical at 415 volts, fabricated from 2 mm thick CRCA MS sheet with hinged, 

gasketted (metal based neoprene) and lockable doors having structural 

reinforcement with suitable angle/channel/T/flat section including 3 mm thick 

gland plates on top and bottom and including earthing terminals (as per system 

fault level) and powder coated paint finished of approved shade over metal 

surface cleaned and treated with seven tank process with interconnections etc. 

complete as per the Specifications and as required mentioned below: 

  

    
 

  

(1)  All Switchboards shall have provision for entry of cables from 
the top or bottom as required.         

 

  

(2)  All live accessible parts shall be shrouded and all equipment shall be 
finger touch proof. The Busbars shall be fully insulated with heat 
shrinkable sleeves and should withstand Busbar temp.         

 
  (3)  All KA ratings indicated shall be ICS values.         

 

  
(4)  GA drawings shall be approved from Employer /Consultants before 
fabrication.         

 

  
(4)  The rates for the distribution boards from the breakers and 
instruments shall also include the following:          

 

  
      (i)  Complete with interconnection and distribution bus bars along with 
connector strip.         

        (ii)  Proper bonding to earth as per the Standard.         
 

  
    (iii)  Painting/lettering on Breakers and distribution boards, the location they 
serve, providing each panel its circuit diagram.          

 
       (iv)  Providing   cable clamps/supports within distribution boards cable alley.         

 
  (5)  All MCB's shall be of minimum 10 KA breaking capacity.         

 

  

(6)  The breaking capacity of MCCB's are mentioned panel wise. All   
MCCB's shall be with thermal magnetic/microprocessor releases as per 
BOQ and following:         

 
     (i)  MCCB rating up to 250 Amps with thermal magnetic releases.         

 

  

   (ii)  MCCB rating above 250 Amps with microprocessor releases. 
 

(7)  All MCCB shall be with rotary handle. 
 
(8)  All LT panels shall be treated with 7/9 tank treatment process of 

degreasing and de-rusting before powder coating         
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Description of Works UNIT QTY 
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(NPR) 
AMOUNT 

(NPR) 

 

  

 
 

(9 ) Degree of protection for following type of distribution panel encloser 
shall be as per IS:13947-1993.         

 
      (i)  IP 42 for indoor panels         

 
      (ii)  IP 55 for outdoor panels         

 

  
(10)  All MCCB's shall be shall be provided with operating mechanism for 
door interlock.         

 

  
(11)  Current density of aluminum shall be 1 sq.mm for 1.0 Amps for rated 
current Busbars.         

 

  

(12)  All measuring instruments (meters) shall be of digital electronic (LED 

type) of approved make and compatible with BAS.         
 

  

(13) All hinged doors shall be earthed through  2.5 sq.mm. tinned braided 

copper wire.         
   (14) All panels shall have following provisions:         
      (i)  Pad locking of MCCB's handle in" OFF" position         
 

  

(15)  All MCB's used for protection of resistive and lighting inductive load 

shall be type "B" characteristic and inductive(motor)load shall be of type 

characteristic.         
             
 5.5.1 Main LT Panel Board (Control Room) no 1     
   A.  Incoming (For Transformer Supply)         
       1 set Type-1 SPD as per IS/IEC 62305-4 protected by 2.5 MPCB         
       1 set of voltmeter & 3 nos. R-Y-B phase indicators.         
       1 set each of under voltage relay (27) & Time delay relay (27/2)         
 

  

 Multifunctional Meter (conserve-EM 6400 or equivalent) of accuracy Class1, 
with 3 nos. 500/5 amps, 15 VA, CTs to measure and display the following 
electrical quantities:         

        a. Total active energy (KWH)         
        b. Maximum demand KVA/KW         
        c. Current         
        d. Instantaneous Power Factor.         
        e. Voltage         
         f. Frequency         
 

  
 Breaker  ON/OFF/Trip Indicating Lights 

        
   

  1 Set 500 A 4-pole MCCB 50 KA         
 

  

Auxiliary contacts required for necessary interlocking of breakers. 

Incoming (for DG-1 supply) 
 
1 set of 415/ѵ3:110v/ѵ3 PT,200 VA Cl-1 Primary/secondary of PT protected by 

2.5 A MPCB/6 A MCB 

 

1 Set of voltmeter & 3 nos .R-Y-B phase indicators         
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 Multifunctional meter(conserve-EM 6400 or equivalent)of accuracy Class1,  
with 3 nos.500/5 amps,15 VA,CTs to measure and display the following 
electrical quantities:         

      a. Total active energy (KWH)         
      b. Maximum demand KVA/KW         
      c. Current         
      d. Instantaneous Power Factor.         
      e. Voltage         
      f. Frequency         
 

  Auto-Manual/test selector/switch         
 

  Breaker control switch         
 

  Auxiliary contacts required for necessary interlocking of Breakers.         
 

  Breaker   ON/OFF/Trip Indicating Lights.         
   1 Set 500 A 4-pole MCCB 50 KA         
 

 
B.  Incoming (for DG-2 Supply)         

 

  
1 set of 415/ѵ3:110v/ѵ3 PT, 200 VA Cl-1 Primary/Secondary of PT 
protected by 2.5 A MPCB/6 A MCB         

 
  1 Set of  Volt meter  & 3 nos . R-Y-B Phase Indicator         

 

  

Multifunctional meter (conserve-EM 6400 or equivalent) of accuracy  
Class 1, with 3 nos.500/5 amps, 15 VA, CTs to measure and display the 
following electrical quantities:         

       a. Total active energy(KWH)         
       b. Maximum demand KVA/KW         
       c. Current         
       d. Instantaneous Power Factor.         
       e. Voltage         
       f. Frequency         
   Auto-Manual/test selector/switch         
   Breaker control switch         
 

  Auxiliary contacts required for necessary interlocking of breakers.         
   Breaker ON/OFF/Trip indicating lights.         
   1 Set 500 A 4-pole MCCB 50 KA         
 

  

BusBars 
 
1 Set 800 A, 415 V, 3 Phase 4 wire (25 KA) cu, bus bars with color coded 
heat shrinkable insulating sleeves. 
 
1 Set of synchronized based interlocking, auto changeover & load 
management display unit 
 
1 Set of 8 windows annunciation unit 
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C. Outgoing 

         
 

  
1 set of 200 A FP MCCB with LSIG 36 KA 

        
 

  
5 Set 63 A TPN MCCB with LSIG 25 KA 

        
 

  
1 Set 40 A TPN MCCB with LSIG 25 KA 

        
 

  
2 Set 32 A TP MCCB with TMD 25 KA 

        
 

  
3 Set 25A TPN MCCB with TMD 25 KA 

        
 

  
3 Set 20 A TPN MCCB with TMD 25 KA 

        
 

  

1 Set 6.5 A 3P MPCB Integrated with 12 A,AC-3 power contactor+2 NO 2 
NC,H1-H2 indicator, Local/Remote Start/Stop Push buttons and Pad-
lockable isolator. 
         

 

  

2 Set 6 A TP MPCB Integrated with 415/55-0-55 v PT, 100 VA CL-1 

Primary/Secondary of PTs and 6 A DP MCB with Indicator.         
 

  12 Sets R-G-A Indicators         
 

 5.6  
 
Headworks Earthing System 

    
    

 
  Earthing & Lightning Protection 

        
 

5.6.1 GI Rod earthing  
 

no. 
 

10     
 

 
 

5.6.2 
 

 
GI treated earth pits with 3 m long 100 mm inner dia. 13mm thick as per 
specification & confirming to IS:3043 complete with excavation, ,construction of 
brick chamber,  with heavy duty  CI frame and cover. 
 

Electrode  earthing 
 
Earth pits with 3 m long 100 mm inner dia. 13mm thick electrode. Each earth 

station shall include required back filling compounds all complete with excavation, 

construction of brick chamber, with heavy duty CI frame and cover. 

 
 
 

set 
 

  
 

12 

    
 

5.6.3 Test link complete with 2 sets of grounded electrodes & the link housed in 
exposed type encloser 

set 3 
    

 
  Earthing Conductor         

  
 
 
 
 

5.6.4 
 

5.6.5 
 

5.6.6 
 

5.6.7 
 

Earth flats & wires of the following laid in excavated/performed trenches or cable 

trays or drawn through pipe sleeves along column/walls as per specifications. All 

joints in the run of copper conductor shall be brazed or riveted. The equipment 

end connections shall be bolted using passivated hardware, clamps, saddles, 

connectors etc. 

25 * 3 mm CU bar 
 
95 sq.mm insulated single core CU Conductor 
 
16 sq.mm single core Y/G Cable 
 
Insulated bushings, conductor clamps, pipe supports, drainer terminals 
and all accessories. 

 
 
 
 
 
 

RM 
 

RM 
 

RM 
 

lot 
 

 
 
 
 
 
 

186 
 

105 
 

58 
 

1 
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Earth wires of the following laid in excavated/performed trenches or 
cable trays or drawn through pipe sleeves along column/walls as 
per the Specifications. 

    

    
 

5.6.8 1 C *16 sq.mm Cu PVC cables (with green & yellow stripes) 
Rm 42     

 
5.6.9 1 C *10 sq.mm Cu PVC cables (with green & yellow stripes) 

Rm 154     
 

5.6.10 1 C *6sq.mm Cu PVC cable s(with green & yellow stripes) Rm 593     
 

5.6.11 1 C *4 sq.mm Cu PVC cables (with green & yellow stripes) Rm 124     
 

5.6.12 1 C *2.5 sq.mm Cu PVC cables (with green & yellow stripes) Rm 650     
 

5.6.13 Earth pads made out of CU. Busbars 300*50*6mm nos. 5     
 

5.6.14 
Street light earthing with Cu spring buried 1 m below soil complete with all 
excavation & back filling as per the Specifications and drawings. 

nos 36 

    
 

 
Lightning Protection         

 
5.6.15 ESE type lightning conductor Terra streamer 60, to be installed 3 m 

above the top level TSP 60. 
set 1 

    
 

5.6.16 Lightning strike counter set 1     
 

5.6.17 5 meter steel mast with required foundation, stay and installation for 
mounting TSP 60. 

Job 1 
    

 5.6.18 Down conductor with required bushing clamps etc. m 46     
 

5.7 Headworks  Power (3 ph) Cabling 
    

    
 

5.7.1 
Power Cables, (V 11kV Grade ABC Cable, 70 Sq.mm.3 core Al 
Conductor) 

RM 1080 
    

 5.7.2 Cable End termination Kits 3C, 70 Sq.mm 11kV grade set 4     
  

5.7.3 
 

5.7.4 
 
 

5.7.5 
 

5.8 

11 kV Grade, 70 Sq.mm. 3 core   XLPE insulated armored underground 
cable.  
 
Termination Kit for 11 kV grade XLPE Insulated Cable,  
70 sq.mm., 3 core AI 
 
Cable try and conduits for bridge crossing 
 
Headworks  Low Voltage  Cabling 

 
Low Voltage Cabling  (Mains and Sub-mains Cables &  Raceways) 

 
Cables of following sizes in cable Tray/cable trench/buried in 

ground/clamped to wall with suitable clamps/trefoil clamps for single core 

cable, saddles and fixing bolts and including testing and commissioning of 

the following 1100 volt grade, XLPE/PVC insulation cable(extruded PVC 

compound)and extruded black PVC compound outer sheath complete. 

The cost shall include for all cables to be provided suitable cable tags, 

PVC ties, dressing clamps, or GI strips as per the Specifications and as 

required. 

 
m 
 

set 
 
 

m 

 
110 

 
2 
 
 

70 
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5.8.1 2R 4C*300 sq.mm, Stranded Al XLPE, Armoured Cable RM 148     

 5.8.2 4C*185 sq.mm, Stranded Al XLPE, Armoured Cable RM 42     
 5.8.3 4C*25 sq.mm, Stranded Cu,  XLPE, Armoured Cable RM 315     
 

5.8.4 4C*16 sq.mm, Stranded Cu,  XLPE, Armoured Cable RM 278     
 

5.8.5 4C*10 sq.mm, Stranded Cu,  XLPE, Unarmoured Cable RM 74     
 

5.8.6 4C*6 sq.mm, Stranded Cu, XLPE, Armoured Cable RM 282     
 5.8.7 4C*4 sq.mm, Stranded Cu, XLPE, Armoured Cable RM 364     
 

5.8.8 3C*2.5 sq.mm, Stranded Cu, XLPE, Armoured Cable. RM 1150     
 

  Control Cables         
 

5.8.9 2C*4 sq.mm. Stranded Cu, PVC, Unarmoured Cable. RM 200     
  

5.8.10 
 
Wiring job for Light circuit and Power circuit 
 
RCC(NP - 3 Class) Hume Pipe 

 
Job 

 
1 
 

    
 

  

Supply & laying RCC (NP-3 Class) pipe under road crossing ,paved area etc. with 

connecting collars, cement motor including excavation, refilling of earth, ramming 

and making good as approved complete. The exposed part of the pipe shall be 

sealed with sealant.         
 

5.8.11 150 mm dia. RCC Pipe RM 36     
 

  HDP Pipe of 6 kg/cm sq. 
    

    
  

 

 

5.8.12 

Supply & laying HDP (NP-3 Class) pipe of 6 kg/cm sq. pressure with connecting 

collars, cement including excavation, refilling of earth, ramming and making good 

as approved complete. The exposed part of the pipe shall be sealed with sealant. 

 

110 mm dia. GDP Pipe 

 

 

 

RM 

 

 

 

274 
    

 5.8.13 

5.8.14 

5.8.15 

5.8.16 

 

 

 

 

 

 

5.8.17 

75 mm dia. HDP Pipe 

32 mm dia. HDP/GI Conduit 

25 mm dia. HDP/GI Conduit 

Flexible steel conduits of various sizes 

 

Ladder Type Cable Tray 

Pre-fabricated factory rung type hot dip galvanized for outdoor application/pre-

galvanized for indoor application ladder trays of 2.0 mm thick runner and slotted 

rungs.  Cable tray length indicated as inclusive of prefabricated clamps, couplers, 

GI fasteners and other accessories complete and as required. 

The rate shall include fixing cable trays 

 

For MV Cables: 

300 mm W*100 mm H 

RM 

RM 

RM 

lot 

 

 

 

 

 

 

RM 

340 

130 

510 

1 

 

 

 

 

 

 

18 
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  For LV Cables:         
 5.8.18 300 mm W*100 mm H RM 48     
 5.8.19 200 mm/150  W*50 mm H RM 68     
 5.8.20 100 mm W*50 mm H RM 174     
 

5.8.21 Steel Structure for Bridge Crossing for both HV & LV Cables with clamp 
support and fixing 

RM  68  

    
  

5.8.22 
 
Cable trench work for LV system 
 

RM 348 
    

 5.9 Headworks Indoor Illumination and 1-Ph sockets (including air 
conditioning in office rooms) 

LS 1 

    
 

 5.10 Headworks Outdoor Illumination (Yards Streets)         
 

  

Design, fabrication, supplying to site for installation, preparing foundation pit with 

cement concrete of suitable mixture & fixing of the street light fittings installing in 

position, erection of poles, testing & commissioning of 9 m height flange mounted 

hot dip galvanized pole suitable for LED light fixtures including 1 m long over hang 

light fixture arm & weather proof pole junction box with MCB & Busbars 

arrangement. 
        

 5.10.1 Feeder Pillars for street lighting  no. 2     
 

5.10.2 Single-arm pole no. 30     
 5.10.3 Double-arm pole no. 6     
 

5.10.4 Street Light fixtures 45/60 watt LED no. 42     
 

5.11 Headworks  3-Ph maintenance sockets 
  

    
 

 
Maintenance socket facility 

lot 1     
  

5.12 
 

5.12.1 
 
 
 
 
 
 
 
 

5.12.2 
 
 
 
 
 
 
 
 
 

 
Headworks Power Transfer Link to Ambathan 
 
Two pole structure and metering cubical 

Survey, erection, testing and commissioning of two pole structure for 

terminating 11 kV O/H supply from Nepal Electricity Authority (NEA) as 

per the Specifications and drawings and direction of the Engineer  with 

required poles accessories all complete including transformer protection 

panel. 

 

Oil Type Transformer (Outdoor Duty) 

Supply, installation, interconnection and putting into operation of double wound 

core type 100 KVA transformer confirming  IS 1180-1 with the rating  of 

11000/415 volts Delta/Star, Star/Delta with neutral earth, vector group DYnII, 

YDnll ,outdoor duty, oil- cooled, NANO transformer with Off Load Tap Changer. 

Winding: Copper wound, Impedence & losses as per NEA requirement. The 

transformer to be provided with cable termination boz on HT side on the L.T. side 

power cable termination with all fittings & accessories complete as required as per 

the Specifications. (The rate shall be inclusive of transformer mounting pad). 

 
 
 

set 
 
 
 
 
 
 
 
 

no. 
 

 
 
 

2 
 
 
 
 
 
 
 
 

2 
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5.13 
 

 
Headworks Sub Panels 

    

    
 5.13.1 Sub panel for gantry crane no 1 

    
 5.13.2 Sub panel for Hydraulic unit -1 no. 1 

    
 5.13.3 Sub panel for Hydraulic unit -2 no. 1 

    
 5.13.4 Sub panel for Main building no. 1 

    
 5.13.5 Sub panel for workshop no. 1 

    
 5.13.6 Sub panel for generator house no. 1 

    
 5.13.7 Sub panel for Instruments no. 1 

    
 

5.13.8 200 KV AR capacitor bank with required control and switching facility. no. 1 

    
 5.14 

 
5.14.1 

Headworks Generator Sets and Spare Parts 
 
Headworks Generator Sets and Spare  

 
 

lot 

 
 

1     
  

5.15 
 

Headworks (Extra Electrical Works) 
        

 5.15.1 Temporary installation of electrical work at critical path and jobs like 

electrical switchboard, cabling  work, earthing, cable tray etc. and all 

complete to provide the power solution for Phase -1 

job 1 

    
 5.16 

 
5.16.1 

 
 
 
 
 
 
 

5.17 
 
 
 

5.17.1 
 
 
 
 

5.17.2 
 
 

5.17.3 
 
 

5.17.4 
 
 

LT Automatic  Voltage Stabilizer 

Receiving and installing indoor type 3-phase, 415 volts, 300 kVA stepless 

auto transformer oil and natural cooled Automatic Voltage Stabilizer for 

smooth regulation of the incoming mains supply voltage range 300 to 415 

volts with an  accuracy within +,- 1% and complete with an alternate 

arrangement for manual by-pass operation. The rate shall be exclusive of 

foundation /concrete plinth. 

 

Safety Equipment 

Supplying and erection of the following equipment at suitable place in the 

sub-station building as required. 

 
ABC power type (stored pressure) Fire Extinguisher 5 kg. capacity, 

IS:15683, operating temperature (-0)°c  to (+55)°c  for class 1A  &  B type 

of fire filled with MAP 50 dry Powder and electrical fires. 

 

First aid box as approved by St. John  Ambulance Bridge/Red Cross 
society. 
 
Shock treatment chart duly mounted on a wooden frame with glass on as 
required. 

 
12 mm. thick * 914.4 mm. wide checkered rubber mat to withstand 11 kV 
di-electric strength confirming to IS:5424-1969 complete as required.  

 

 
 

set 
 
 
 
 
 
 
 
 
 
 
 

no. 
 
 
 
 

no. 
 
 

no. 
 
 

Rm 
 
 

 
 

1 
 
 
 
 
 
 
 
 
 
 
 

8 
 
 
 
 

5 
 
 

2 
 
 

4 
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5.17.5 
 
 

5.17.6 

 
6 mm. thick * 914.4 mm wide checkered rubber mat to withstand 1.1 kV 
di-electric strength 
 
Providing & fixing HT danger notice plate 250 mm*200 mm made of mild 

steel at least 2mm thick & vitreous enameled white on both sides and with 

inscription in signal red color on front side as required 

 
Rm 

 
 

no. 
 

 
10 

 
 

2 

    
 

5.17.7 Providing 11kV tested hand gloves as per IS:4770-68 
 

pairs 
 

2     
  

5.17.8 Providing & fixing Medium voltage danger notice plate 200 mm*200 mm 
made of mild steel at least 2mm thick & vitreous enameled white on both 
sides and with inscription in signal red color on front side as required. 

 
no. 

 
2 

    
 5.17.9 

 
 
 

5.18 
 

5.18.1 
 

Supplying & fixing CO2 fire extinguisher ISI marked   4.5 kg. capacity with 

control valve as per IS 2878 or equivalent SNIP & 1 meter long discharge 

horn, initial charging & mounting bracket etc.as required. 

 
Headworks  Emergency Lighting 
 
Emergency light system with required wiring (Headworks) 

SUM PART 5 
CARRIED TO SUMMARY BILL  

 
no. 

 
 
 
 

set 

 
6 
 
 
 
 

12 

  

  

 
 
 
 
  

  
                                                             SUMMARY BILL NO.5 

        
 
 

       

 Item 
No. 

Description of Works UNIT QTY 
Unit Rate 

(NPR) 
AMOUNT  

(NPR) 

 

 
6 
 
 
 
 
 
 

6.1.1 

 

6.1.2 

 

6.1.3 

6.1.4 

 

 
BILL NO. 6 
TESTING, COMMISSIONING AND ETC INCLUDING 1 YEAR  O & M  
  

PART 6.1 

TESTING, COMMISSIONING AND ETC WITH  1 YEAR OPERATION AND  
MAINTENANCE (HEADWORKS) 
 

Operation of Headworks (including manpower, materials, electrical charges 
and other associated items)  
 
Provision for the Training on the Headworks O &M to the Client as per 
instruction by the Engineer 
 
Testing and Commissioning 

Preparation of AS-BUILT Drawings 

SUM PART  6.1 

 
 
 
 
 
 
 

mon 
 
 

sum 
 
 

sum 

sum 

 
 
 
 
 
 
 
 

12 
 
 

1 

 

1 

1 
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 Ministry of Water Supply 
 Kathmandu, Nepal 
                     

                                     Invitation for Bids                       
                                                                           

Date          :   31th May 2019       

Loan/Grant No. and Title:    ADB Loan No. 1820-NEP (SF) Melamchi Water Supply Project 
              (Sub-project 1) 

 
Contract No. & Title:  MDS/DT/02 –Package 1 - Headwork Works Construction Melamchi 

Water Supply Project, Melamchi Diversion Scheme 

 
Deadline for Submission of Bids:    1 July 2019, 13:00 Local Time (NST) 

 

Time for Completion    : 15 months (450 calendar Days) 

 

1. The Government of Nepal  has applied and received financing from the Asian Development Bank (ADB) 

towards the cost of providing safe and potable  water supply to the people of Kathmandu, Nepal  by 

way of implementing Melamchi Water Supply Project and part  of this financing will be used for 

payments under the Contract for the completion of the Headworks Construction (Remaining 

Works) of the project  under a new Contract No. MDS/DT/02-Package 1.   

 

2. National Competitive Bidding will be conducted in accordance with ADB’s Single-Stage, Two-

Envelope bidding procedure and is open to all Bidders from eligible countries as described in the 

Bidding Documents. 

3. The Melamchi Water Supply Development Board-MWSDB (“the Employer”), under the 

Ministry of Water Supply and Sanitation,  Government of Nepal, invites sealed Bids from 

experienced and eligible Bidders, based on the post-qualification criteria, for the  construction  

and completion of the Works known as; “Supply, Installation, Construction, Testing and 

Commissioning with 1-Year Operation and Maintenance of Headworks of the Melamchi 

Water Supply Project, Melamchi Diversion Scheme, Contract No. MDS/DT/02 – Package 1” 

 

The scope of works shall be inclusive but not limited to the following activities, etc., to make it 

complete in all respect as per the Works Requirements to deliver the stipulated outcome; 

 

a. Construction of Headworks and Intake Structures in Melamchi River near Ribarma, 

Sindhupalchowk District, Nepal. 
 

b. Maintenance of access roads to tunnel exit portal and adits at Ambathan including 

miscellaneous works in diversion tunnel, 

c. Widening and reconstruction of the existing access gravel road (Approx. length is 

500meters) and provision of retaining walls along the river access road to headworks, 
 

d. Design and  Construction of  Cofferdam, 

e. Design and Construction of Access Steel Bridge, 

f. Supply and Installation of Green Terramesh Slope Protection along the headworks area. 

g. Operation and Maintenance of All Camp Site and Facilities, 

h. Installation of S4 Flushing System (through a nominated Subcontractor) 

i. Coordination with Other Contractor/Subcontractors; 

i) Hydro-mechanical (Gates) Works 
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ii) Supply and Installation of SS Pipes 

iii) Instrumentation 

 
j. Other Miscellaneous and Allied Works 

k. Testing, Commissioning and 1- Year Operation and Maintenance 

4. Only eligible Bidders with the following key qualification should participate in this bidding; 

 

a) Minimum average annual construction turnover of NPR 1.52 Billion or US$ 13.57 Million 

calculated as total certified payments received for contracts in progress or completed, within the 

last three (3) years. 

 

b)  Participation in at least one construction contract with similar nature of work in Nepal within the 

last five(5) years which have been successfully or substantially completed and  where the value 

of the Bidder’s participation in the contract is at least NPR 640 Million or US$ 5.71 Million 

with a construction experience in the following key activities ; 

1) Headworks of 15 meters dam length, and 

2) Concrete Works of 10,000 cubic meters 

  The bidders need to state and established the availability with certifications, plan of buying or renting 

the suitable equipment required for the project including the planned mobilization schedule of the 

equipment for the timely completion of the works. 

 
5. Interested eligible Bidders may obtain further information and inspect the Bidding Documents from 

10:00 hours NST to 17:00 hours NST on 31st May 2019 to 15th June 2019 on working days or 

by calling, emailing or writing to the address as follows: 

    The Executive Director 

Melamchi Water Supply Development Board 

Panipokhari, Kathmandu, Nepal 

Telephone no: 977 1 4443473 

Facsimile number : 977 1 4006541 

    Email ID:  procurement@melamchiwater.gov.np   
Website:  http://www.melamchiwater.gov.np 

 

6. A complete set of Bidding Documents, in English language, may be purchased by the interested  

eligible Bidders only upon: 

 

a. submission of a written application to purchase to the address above and upon payment or 

deposit of a non-refundable fee of NPR 20,000 (USD 180)  (Twenty Thousand Five 

Hundred Nepali Rupee only)  in the bank account mentioned below; or 

 

b. Request for delivery by sending a written application to the above address. The application to 

purchase must be supported by a payment of NPR 22,400.00 (USD 200) (non-refundable) 

deposited in the following bank for domestic delivery, to the Employer’s Bank Account as 

follows; 

Name of Bank:  Everest Bank Ltd. 
 Account Name: Melamchi Water Supply Development Board 

 Account No.:  00100106200000 

 Office Code No. : 313003501 

 Revenue Account No. : 14229 

 

c. No liability will be accepted for the loss or late delivery if the documents will be sent by 

courier.  
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7. Pre-bid meeting shall be held at address mentioned above (in paragraph 5) at 12:00 Hrs NST on 

18th June 2019. Eligible Bidders interested in participating are advised to attend the Pre-bid meeting 

before their submission of Bids.  

8.   Interested Bidders/Representatives who have purchased the bidding documents can visit the sites on 

16th June 2019. Site Visit is strongly recommended. 

9. All queries from the Bidders must be in written form and to reach the address as stated in paragraph 5 

on or before 20th June 2019, 13:00 Hrs NST. 

10. Employer will reply to the Bidders’ queries on or before 21st June 2019 13:00 Hrs NST. 

11. Bids must be delivered: 

 to the above address as mentioned in paragraph 5  

 on or before the deadline which is 1 July 2019 at 13:00 Hrs Local Time (NST). Late Bids will 

not be accepted. 

 Together with a Bid Security in the amount as specified in the Bidding Document (Section 2: 

Bid Data Sheet Clause ITB 19.1) 

 

12. The Melamchi Water Supply Development Board, MWSDB will not be responsible for any cost or 

expense incurred by Bidders in connection with the preparation or delivery of his Bids.  

 

13. The MWSDB reserves the right to accept any bid, or reject any or all bids in part or in full, without 

assigning any reason thereof and without thereby incurring any liability to the Bidder or Bidders. 
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Section 1 - Instructions to Bidders 
 

This section specifies the procedures to be followed by Bidders when preparing and submitting their 
Bids. Information is also provided on the submission, opening, and evaluation of bids and on the award 
of contract. 
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Section 1 - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet 

(BDS), the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section 6 (Employer’s Requirements). The 

name, identification, and number of contracts of  this bidding are provided in the 

BDS. 

 
1.2 Throughout these Bidding Document: 

(a) the term “in writing” means communicated in written form and delivered against 

receipt;  

(b) except where the context requires otherwise, words indicating the singular also 

include the plural and words indicating the plural also include the singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has 

applied for or received financing (hereinafter called “funds”) from the Asian 

Development Bank (hereinafter called “ADB”) toward the cost of the project named 

in the BDS. The Borrower intends to apply a portion of the funds to eligible 

payments under the contract(s) for which this Bidding Document is issued. 

 
2.2 Payments by the ADB will be made only at the request of the Borrower and upon 

approval by the ADB in accordance with the terms and conditions of the Financing 

Agreement between the Borrower and the ADB (hereinafter called “Financing 

Agreement”), and will be subject in all respects to the terms and conditions of that 

Financing Agreement. No party other than the Borrower shall derive any rights from 

the Financing Agreement or have any claim to the funds.  

3. Fraud and 
Corruption  

3.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries of ADB-

financed activity), as well as Bidders, Suppliers, and Contractors under ADB-

financed contracts, observe the highest standard of ethics during the procurement 

and execution of such contracts. In pursuance of this policy, the ADB 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

(ii)  “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 
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(iv) “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including 

influencing improperly the actions of another party; 

(v) “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an ADB 

investigation; (b) making false statements to investigators in order 

to materially impede an ADB investigation; (c) failing to comply 

with requests to provide information, documents, or records in 

connection with an Office of Anticorruption and Integrity (OAI) 

investigation; (d) threatening, harassing, or intimidating any party 

to prevent it from disclosing its knowledge of matters relevant to 

the investigation or from pursuing the investigation; or (e) 

materially impeding ADBʼs contractual rights of audit or access to 

information; and 

(vi) “integrity violation" is any act which violates ADB’s Anticorruption 

Policy, including (i) to (v) above and the following: abuse, conflict 

of interest, violations of ADB sanctions, retaliation against 

whistleblowers or witnesses, and other violations of ADB's 

Anticorruption Policy, including failure to adhere to the highest 

ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, or coercive, or obstructive practices or 

other integrity violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 

determines at any time that representatives of the Borrower or of a 

beneficiary of ADB financing engaged in corrupt, fraudulent, collusive, or 

coercive, or obstructive practices or other integrity violations during the 

procurement or the execution of that contract, without the Borrower 

having taken timely and appropriate action satisfactory to ADB to remedy 

the situation; 

(d)  

will impose remedial actions on a firm or an individual, at any time, in 

accordance with ADB’s Anticorruption Policy and Integrity Principles and 

Guidelines (both as amended from time to time), including declaring 

ineligible, either indefinitely or for a stated period of time, to participate
1
 

in ADB-financed or ADB-administered, or ADB-supported  activities or to 

benefit from an ADB-financed or ADB-administered or ADB-supported 

contract, financially or otherwise, if it at any time determines that the firm 

or individual has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive, or obstructive practices or other 

integrity violations; and  

(e) will have the right to require that a provision be included in bidding 

                                                 
1 Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other 

capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is one that 

either has been: (i) included by the Bidder in its prequalification application or bid because it brings specific and critical 

experience and know-how that are accounted for in the evaluation of the bidder’s pre-qualification application or the bid; or (ii) 

appointed by the Employer. 
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documents and in contracts financed by ADB, requiring Bidders, 

suppliers and contractors to permit ADB or its representative to inspect 

their accounts and records and other documents relating to the bid 

submission and contract performance and to have them audited by 

auditors appointed by ADB. 

 
3.2 Furthermore, Bidders shall be aware of the provision of GCC 28.3 and 73.2(i). 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, government-owned enterprise 

subject to ITB 4.5—or any combination of them with a formal intent to enter into an 

agreement or under an existing agreement in the form of a Joint Venture. In the 

case of a Joint Venture: 

(a) all partners shall be jointly and severally liable; and 

(b) the Joint Venture shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the parties of the Joint 

Venture during the bidding process and, in the event the Joint Venture is 

awarded the Contract, during contract execution. 

 
4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an 

eligible country, in accordance with Section 5 (Eligible Countries). A Bidder shall be 

deemed to have the nationality of a country if the Bidder is a citizen or is constituted, 

or incorporated, or registered, and operates in conformity with the provisions of the 

laws of that country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors or suppliers for any part of the Contract 

including related services. 

 
4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of 

interest shall be disqualified. A Bidder may be considered to be in conflict of interest 

with one or more parties in the bidding process if any of, including but not limited to, 

the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 

improperly  influence the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process, either 

individually or as a partner in an joint venture, except for alternative offers 

permitted under ITB 13 of the Bidding Documents. This will result in the 

disqualification of all Bids in which it is involved.  However, subject to any 

finding of a conflict of interest in terms of ITB 4.3(a)-(d) above, this does not 

limit the participation of the Bidder as a Subcontractor in another Bid or of a firm 

as a Subcontractor in more than one Bid; or 

(f) a Bidder or any affiliated entity, participated as a Consultant in the preparation 

of the design or technical specifications of the works that are  the subject of the 

Bid; or 
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(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to 

be hired) by the Employer or Borrower as Engineer for the Contract. 

 
4.4 A firm shall not be eligible to participate in any procurement activities under an ADB-

financed, ADB-administered, or ADB-supported project while under temporary 

suspension or debarment by ADB pursuant to its Anticorruption Policy (see ITB 3), 

whether such debarment was directly imposed by ADB, or enforced by ADB 

pursuant to the Agreement for Mutual Enforcement of Debarment Decisions.  A bid 

from a temporary suspended or debarred firm will be rejected.  

 
4.5 Government-owned enterprises in the Employer’s country shall be eligible only if 

they can establish that they (i) are legally and financially autonomous, (ii) operate 

under commercial law, and (iii) that they are not a dependent agency of the 

Employer. 

 
4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

 
4.7 Firms shall be excluded if by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the Charter of the United 

Nations, the Borrower’s country prohibits any import of goods or contracting of 

works or services  from that country or any payments to persons or entities in that 

country. 

4.8 In case a prequalification process has been conducted prior to the bidding process, 

this bidding is open only to prequalified Bidders. 

5. Eligible Materials, 
Equipment and 
Services 

5.1 The materials, equipment and services to be supplied under the Contract shall have 

their origin in eligible source countries as defined in ITB 4.2 and all expenditures 

under the Contract will be limited to such materials, equipment, and services. At the 

Employer’s request, Bidders may be required to provide evidence of the origin of 

materials, equipment and services. 

 
5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced, or manufactured, and from which the 

services are provided. Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its basic 

characteristics or in purpose or utility from its components. 

B. Contents of Bidding Document 

6. Sections of 
Bidding 
Document 

6.1 The Bidding Document consist of Parts I, II, and III, which include all the sections 

indicated below, and should be read in conjunction with any Addenda issued in 

accordance with ITB 8. 

PART I Bidding Procedures 

Section 1 - Instructions to Bidders (ITB) 

Section 2 - Bid Data Sheet (BDS) 

Section 3 - Evaluation and Qualification Criteria (EQC) 

Section 4 - Bidding Forms (BDF) 
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Section 5 - Eligible Countries (ELC) 

PART II Requirements 
Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 

Section 7 - General Conditions  of Contract (GCC) 

Section 8 - Particular Conditions of Contract (PCC) 

Section 9 - Contract Forms (COF) 

 
6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 
6.3 The Employer is not responsible for the completeness of the Bidding Document and 

their addenda, if they were not obtained directly from the source stated by the 

Employer in the Invitation for Bids (IFB). 

 
6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications 

in the Bidding Document. Failure to furnish all information or documentation 

required by the Bidding Document may result in the rejection of the bid. 

7. Clarification of 
Bidding Document,  

       Site Visit,  
       Pre-Bid Meeting 
 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall contact 

the Employer in writing at the Employer’s address indicated in the BDS or raise his 

inquiries during the pre-bid meeting if provided for in accordance with ITB 7.4. The 

Employer will respond in writing to any request for clarification, provided that such 

request is received prior to the deadline for submission of bids, within a period given in 

the BDS. The Employer shall forward copies of its response to all Bidders who have 

acquired the Bidding Document in accordance with ITB 6.3, including a description of 

the inquiry but without identifying its source. Should the Employer deem it necessary 

to amend the Bidding Document as a result of a request for clarification, it shall do so 

following the procedure under ITB 8 and ITB 22.2. 

 
7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility, all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs 

of visiting the Site shall be at the Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted permission by the 

Employer to enter its premises and lands for the purpose of such visit, but only upon 

the express condition that the Bidder, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and against all liability in 

respect thereof, and will be responsible for death or personal injury, loss of or damage 

to property, and any other loss, damage, costs, and expenses incurred as a result of 

the inspection. 

 
7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 

provided for in the BDS. The purpose of the meeting will be to clarify issues and to 

answer questions on any matter that may be raised at that stage. 

 
7.5 The Bidder is requested to submit any questions in writing, to reach the Employer not 

later than one (1) week before the meeting. 
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7.6 Minutes of the pre-bid meeting, including the text of the questions raised without 

identifying the source and the responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all Bidders who have acquired the 

Bidding Document in accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an addendum pursuant to ITB 

8 and not through the minutes of the pre-bid meeting. 

 

8. Amendment 
of Bidding 
Document 

 

Nonattendance at the pre-bid meeting will not be a cause for disqualification of a 

Bidder. 

8.1 At any time prior to the deadline for submission of Bids, the Employer may amend the 

Bidding Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into 

account in preparing their Bids, the Employer may, at its discretion, extend the 

deadline for the submission of Bids, pursuant to ITB 22.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of its 

Bid, and the Employer shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged 

by the Bidder and the Employer, shall be written in the language specified in the BDS. 

Supporting documents and printed literature that are part of the Bid may be in another 

language provided they are accompanied by an accurate translation of the relevant 

passages in the language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 
Comprising 
 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

 
(b) Completed Schedules, in accordance with ITB 12 and ITB 14,or as stipulated in 

the BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 19; 

(d) alternative Bids, at Bidder’s option and if permissible, in accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 

accordance with ITB 20.2; 

(f) documentary evidence in accordance with ITB 17 establishing the Bidder’s 

qualifications to perform the contract;  

(g) Technical Proposal in accordance with ITB 16; 

(h) Any other document required in the BDS. 
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11.2 In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture 

(JV) shall include a copy of the Joint Venture Agreement entered into by all 

partners.  Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 

the event of a successful Bid shall be signed by all partners and submitted with 

the Bid, together with a copy of the proposed agreement. 

12. Letters of Bid, 
 and Schedules 

12.1 The Letters of Bid, Schedules, and all documents listed under Clause 11, shall be 

prepared using the relevant forms in Section 4 (Bidding Forms). If so provided.  

The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted. All blank spaces shall be filled in with the 

information requested and as required in the BDS. 

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be considered. 

 
13.2 When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the BDS, as will the method of evaluating different times 

for completion. 

 
13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, 

Bidders wishing to offer technical alternatives to the requirements of the Bidding 

Document must first price the Employer’s design as described in the Bidding 

Document and shall further provide all information necessary for a complete 

evaluation of the alternative by the Employer, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the basic 

technical requirements shall be considered by the Employer. 

 
13.4 When specified in the BDS, Bidders are permitted to submit alternative technical 

solutions for specified parts of the Works. Such parts will be identified in the BDS 

and described in Section 6 (Employer’s Requirements). The method for their 

evaluation will be stipulated in Section 3 (Evaluation and Qualification Criteria). 

14. Bid Prices and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the 

Schedules shall conform to the requirements specified below. 

 
14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by 

filling in prices for all items of the Works, as identified in Section 4 (Bidding 

Forms).  In case of admeasurement contracts, the Bidder shall fill in rates and 

prices for all items of the Works described in the Bill of Quantities. Items against 

which no rate or price is entered by the Bidder will not be paid for by the Employer 

when executed and shall be deemed covered by the rates for other items and 

prices in the Bill of Quantities. 

 
14.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, 

excluding any discounts offered. Absence of the total bid price in the Letter of Bid 

may result in the rejection of the Bid. 

 
14.4 The Bidder shall quote any discounts and the methodology for their application in 

the Letter of Bid, in accordance with ITB 12.1. 
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14.5 Unless otherwise provided in the BDS and the Conditions of Contract, the prices 

quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject 

to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, the Bidder shall furnish the indexes and 

weightings for the price adjustment formulas in the Table(s) of Adjustment Data in 

Section 4 (Bidding Forms) and the Employer may require the Bidder to justify its 

proposed indexes and weightings. 

 
14.6 If so indicated in ITB 1.1, bids are being invited for individual contracts or for any 

combination of contracts (packages). Bidders wishing to offer any price reduction for 

the award of more than one Contract shall specify in their bid the price reductions 

applicable to each package, or alternatively, to individual Contracts within the 

package. Price reductions or discounts shall be submitted in accordance with ITB 

14.4, provided the Bids for all contracts are submitted and opened at the same time.  

 
14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 28 days prior to the deadline for submission of 

bids, shall be included in the rates and prices and the total bid price submitted by 

the Bidder. 

15. Currencies of  
Bid and Payment 

15.1 The  currency(ies) of the Bid and payment shall  be as specified in the BDS. 

         

 

15.2 Bidders may be required by the Employer to justify, to the Employer’s satisfaction, 

their local and foreign currency requirements, and to substantiate that amounts 

included in the prices shown in the appropriate form(s) of Section 4, in which case a 

detailed breakdown of the foreign currency requirements shall be provided by the 

Bidders. 

 

16. Documents 
Comprising the 
Technical Proposal 

16.1 The Bidder shall furnish, a Technical Proposal including a statement of work 

methods, equipment, personnel, schedule and any other information as stipulated in 

Section 4 (Bidding Forms), in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the completion time.   

17. Documents 
Establishing the 
Qualifications of 
the Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with Section 3 

(Evaluation and Qualification Criteria) the Bidder shall provide the information 

requested in the corresponding information sheets included in Section 4 (Bidding 

Forms). 

 
17.2 Domestic Bidders, individually or in joint ventures, applying for eligibility for domestic 

preference shall supply all information required to satisfy the criteria for eligibility as 

described in ITB 33. 

18. Period of 
Validity of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the bid submission 

deadline date prescribed by the Employer. A bid valid for a shorter period shall be 

rejected by the Employer as nonresponsive. 

 
18.2 In exceptional circumstances, prior to the expiration of the bid validity period, the 

Employer may request Bidders to extend the period of validity of their Bids. The 

request and the responses shall be made in writing. If a bid security is requested in 

accordance with ITB 19, it shall also be extended twenty-eight (28) days beyond the 

deadline of the extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be required or 
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permitted to modify its Bid. 

19. Bid Security/ 
Bid Securing 
Declaration 

19.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in 

original form, either a Bid Securing Declaration or a bid security as specified in the 

BDS. In the case of a bid security, the amount shall be as specified in the BDS.  

 
19.2 A Bid-Securing Declaration is required pursuant to ITB 19.1, it shall use the form 

included in Section 4 (Bidding Forms). The Employer will declare a Bidder ineligible 

to be awarded a Contract for a specified period of time, as indicated in the BDS, if a 

Bid-Securing Declaration is executed. 

 
19.3 If the bid security is specified pursuant to ITB 19.1, the bid security shall be, at the 

Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee, 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check, 

all from a reputable source from an eligible country as described in Section 5 

(Eligible Countries). In the case of a bank guarantee, the bid security shall be 

submitted either using the Bid Security Form included in Section 4 (Bidding Forms) 

or another form acceptable to the Employer.  The form must include the complete 

name of the Bidder. The bid security shall be valid for twenty-eight days (28) 

beyond the original validity period of the bid, or beyond any period of extension if 

requested under ITB 18.2.  

 
19.4 Unless otherwise specified in the BDS, any Bid not accompanied by a substantially 

compliant bid security or Bid-Securing Declaration, if one is required in accordance 

with ITB 19.1, shall be rejected by the Employer as nonresponsive. 

 
19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of unsuccessful 

Bidders shall be returned as promptly as possible upon the successful Bidder’s 

furnishing of the performance security pursuant to ITB 41.  

 
19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of the successful 

Bidder shall be returned as promptly as possible once the successful Bidder has 

signed the Contract and furnished the required performance security.  

 
19.7 The bid security may be forfeited or the Bid-Securing Declaration executed:  

(a) if a Bidder withdraws its bid during the period of bid validity specified by the 

Bidder on the Letters of  Bid, except as provided in ITB 18.2; or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 40; or 

(ii) furnish a performance security in accordance with ITB 41;  

(iii) accept the arithmetical corrections in accordance with ITB 31; or 

(iv) furnish a domestic preference security, if applicable, in accordance with 

ITB 41. 
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19.8 The bid security or Bid-Securing Declaration of a Joint Venture (JV) shall be in the 

name of the Joint Venture (JV) that submits the Bid. If the Joint Venture (JV) has not 

been legally constituted at the time of bidding, the bid security or Bid-Securing 

Declaration shall be in the names of all future partners as named in the letter of 

intent mentioned in ITB 4.1.  

20. Format and 
Signing of Bid 

20.1 The Bidder shall prepare one original set of documents comprising the Bid as 

described in ITB 11 and clearly mark it  “ORIGINAL - TECHNICAL BID” and 

“ORIGINAL - PRICE BID”. Alternative bids, if permitted in accordance with ITB 13, 

shall be clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit copies 

of the Technical and Price Bids, in the number specified in the BDS, and clearly 

mark each of them “COPY.” In the event of any discrepancy between the original 

and the copies, the original shall prevail. 

 
20.2 The original and all copies of the Bid shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and shall 

be attached to the Bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Bid, 

except for unamended printed literature, shall be signed or initialed by the person 

signing the bid. If the Bidder submits a deficient authorization, the Bid shall not be 

rejected in the first instance. The Employer shall request the Bidder to submit an 

acceptable authorization within the number of days as specified in the BDS. Failure 

to provide an acceptable authorization within the prescribed period of receiving such 

a request shall cause the rejection of the Bid. 

 20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only 

if they are signed or initialed by the person signing the Bid. 

D. Submission and Opening of Bids 

21. Sealing and 
Marking of Bids 

21.1 Bidders may always submit their bids by mail or by hand. When so specified in the 

BDS, Bidders shall have the option of submitting their Bids electronically. 

Procedures for submission, sealing, and marking are as follows: 

(a)  Bidders submitting Bids by mail or by hand shall enclose the original and each 

copy of the Bid, including alternative Bids, if permitted in accordance with ITB 13, 

in a separate sealed envelope and each copy of the Price Bid, in separate sealed 

envelopes, duly marking the envelopes as “ORIGINAL (TECHNICAL) BID”, 

“ORIGINAL (PRICE) BID”, “ALTERNATIVE” and “COPY of (TECHNICAL) BID” 

and “COPY of (PRICE) BID.”  These envelopes containing the original and the 

copies shall then be enclosed in one single envelope. The rest of the procedure 

shall be in accordance with ITB 21.1 and ITB 21.3. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission 

procedure specified in the BDS. 

 
21.2  The inner and outer envelopes shall 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in  BDS 22.1 
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(c) bear the specific identification of this bidding process indicated in the BDS 1.1; 

and 

(d) bear a warning to open before the time and date for bid opening. 

 
21.3  If all envelopes are not sealed and marked as required, the Employer will assume 

no responsibility for the misplacement or premature opening if the Bid. 

22. Deadline for 
Submission  
of Bids 

22.1 Bids must be received by the Employer at the address and no later than the date 

and time indicated in the BDS.  

 
22.2 The Employer may, at its discretion, extend the deadline for the submission of Bids 

by amending the Bidding Document in accordance with ITB 8, in which case all 

rights and obligations of the Employer and Bidders previously subject to the 

deadline shall thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the deadline for 

submission of bids, in accordance with ITB 22. Any Bid received by the Employer 

after the deadline for submission of Bids shall be declared late, rejected, and 

returned unopened to the Bidder. 

24. Withdrawal, 
Substitution, 
and Modification 
of Bids  

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with ITB 20.2, (except that 

withdrawal notices do not require copies). The corresponding substitution or 

modification of the Bid must accompany the respective written notice. All notices 

must be 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that 

withdrawal notices do not require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of 

Bids, in accordance with ITB 22. 

 
24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned 

unopened to the Bidders. 

 
24.3 No Bid may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Bids and the expiration of the period of bid validity 

specified by the Bidder on the Letter of Bid or any extension thereof.   

25. Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address, date and time 

specified in the BDS in the presence of Bidders` designated representatives and 

anyone who choose to attend. Any specific electronic bid opening procedures 

required if electronic bidding is permitted in accordance with ITB 21.1 shall be as 

specified in the BDS.  The Price Bids will remain unopened and will be held in 

custody of the Employer until the specified time of their opening. If the Technical Bid 

and the Price Bid are submitted together in one envelope, the Employer may reject 

the entire Bid. Alternatively, the Price Bid may be immediately resealed for later 

evaluation. 



   Melamchi Water Supply Development Board  

Melamchi Diversion Scheme                                                   Section 1 - Instructions to Bidders (ITB),  Sect 1-14 

Bid Documents – MDS/DT/02 – Package 1              Procurement of Works           Single-Stage: Two-Envelope 

 
25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding Bid shall not be opened, but returned to the 

Bidder. No bid withdrawal shall be permitted unless the corresponding withdrawal 

notice contains a valid authorization to request the withdrawal and is read out at bid 

opening. Next, envelopes marked “SUBSTITUTION” shall be opened and read out 

and exchanged with the corresponding Bid being substituted, and the substituted 

Bid shall not be opened, but returned to the Bidder. No bid substitution shall be 

permitted unless the corresponding substitution notice contains a valid authorization 

to request the substitution and is read out at bid opening. Envelopes marked 

“MODIFICATION’ shall be opened and read out with the corresponding Bid. No bid 

modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out a bid 

opening. Only envelopes that are opened and read out at bid opening shall be 

considered further.  

 
25.3 All other envelopes holding the Technical Bids shall be opened one at a time,  and 

the following read out and recorded; 

 
(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security or Bid Securing Declaration, if required; and 

(d) any other details as the Employer may consider appropriate. 

Only discounts and alternative offers read out and recorded at bid opening shall be 

considered for evaluation. Unless otherwise specified in the BDS, all pages of the 

Letter of Technical Bid and Schedules are to be initialled by at least three 

representative of the Employer attending the bid opening. No Bid shall be rejected at 

the opening of Technical Bids except for late bids, in accordance with ITB Sub-

Clause 23.1. 

 
25.4 The Employer shall prepare a record of the bid opening that shall include, as a 

minimum, the name of the Bidder and whether there is a withdrawal, substitution, or 

modification; alternative proposals; and the presence or absence of a bid security or 

Bid-Securing Declaration, if one was required. The Bidders’ representatives who are 

present shall be requested to sign the record. The omission of a Bidder’s signature 

on the record shall not invalidate the contents and effect of the record. A copy of the 

record shall be distributed to all Bidders who submitted Bids on time, and posted 

online when electronic bidding is permitted. 

 
25.5 At the end of the evaluation of the Technical Bids, the Employer will invite bidders 

who have submitted substantially responsive Technical Bids and who have been 

determined as being qualified for award to attend the opening of the Price Bids. The 

date, time, and location of the opening of Price Bids will be advised in writing by the 

Employer. Bidders shall be given reasonable notice of the opening of Price Bids. 

 
25.6 The Employer will notify Bidders in writing who have been rejected on the grounds of 

their Technical Bids being substantially non-responsive to the requirements of the 

Bidding Document and return their Price Bids unopened. 
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25.7 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 

substantially responsive Technical Bids, in the presence of Bidders` representatives 

who choose to attend at the address, date and time specified by the Employer. The 

Bidder’s representatives who are present shall be requested to sign a register 

evidencing their attendance. 

 
25.8 All envelopes containing Price Bids shall be opened one at a time and the following 

read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids discounts, and alternative offers read out and recorded during the 

opening of Price Bids shall be considered for evaluation. No Bid shall be rejected at 

the opening of Price Bids. 

 
25.9 The Employer shall prepare a record of the opening of Price Bids that shall include, 

as a minimum: the name of the Bidder, the Bid Price (per lot if applicable), any 

discounts, and alternative offers. The Bidders’ representatives who are present shall 

be requested to sign the record.  The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record.  A copy of the record shall 

be distributed to all Bidders. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and postqualification 

of Bids and recommendation of contract award, shall not be disclosed to Bidders or 

any other persons not officially concerned with such process until information on 

Contract award is communicated to all Bidders. 

 
26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or 

Contract award decisions may result in the rejection of its Bid. 

 
26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, 

if any Bidder wishes to contact the Employer on any matter related to the bidding 

process, it may do so in writing. 

27. Clarification 
 of Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the bids, and 

qualification of the Bidders, the Employer may, at its discretion, ask any Bidder for a 

clarification of its Bid. Any clarification submitted by a Bidder that is not in response 

to a request by the Employer shall not be considered. The Employer’s request for 

clarification and the response shall be in writing. No change in the prices or 

substance of the l Bid shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of the 

Bids, in accordance with ITB 31. 

 
27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 
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Employer’s request for clarification, its Bid may be rejected. 

28. Deviations, 
Reservations, 
 and Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Bidding Document. 

29. Determination of 
Responsiveness 

29.1 The Employer’s determination of a Bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB11. 

 
29.2 A substantially responsive Bid is one that meets the requirements of the Bidding 

Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, the 

Employer’s rights or the Bidder’s obligations under the proposed 

Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive Bids. 

 
29.3 The Employer shall examine the technical aspects of the Bid submitted in 

accordance with ITB 16, Technical Proposal, in particular, to confirm that all 

requirements of Section 6 (Employer’s Requirements) have been met without any 

material deviation, reservation, or omission. 

 
29.4 If a bid is not substantially responsive to the requirements of the Bidding Document, 

it shall be rejected by the Employer and may not subsequently be made responsive 

by correction of the material deviation, reservation, or omission. 

30. Nonmaterial 
Nonconformities 

30.1 Provided that a Bid is substantially responsive, the Employer may waive any 

nonconformities in the Bid that do not constitute a material deviation, reservation or 

omission. 

 
30.2 Provided that a Bid is substantially responsive, the Employer may request that the 

Bidder submit the necessary information or documentation, within a reasonable 

period of time, to rectify nonmaterial nonconformities in the Bid related to 

documentation requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the Bid. Failure of 

the Bidder to comply with the request may result in the rejection of its Bid. 

 
30.3 Provided that a Bid is substantially responsive, the Employer shall rectify quantifiable 

nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price may 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-
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conforming item or component. The adjustment shall be made using the method 

indicated in Section 3 (Evaluation and Qualification Criteria). 

31. Correction of 
Arithmetical Errors 

31.1 Provided that the Bid is substantially responsive, the Employer shall correct 

arithmetical errors on the following basis: 

(a) Only for unit price contracts, if there is a discrepancy between the unit price and 

the total price that is obtained by multiplying the unit price and quantity, the unit 

price shall prevail and the total price shall be corrected, unless in the opinion of 

the Employer there is an obvious misplacement of the decimal point in the unit 

price, in which case the total price as quoted shall govern and the unit price shall 

be corrected; 

(b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected;  

(c) if there is a discrepancy between the bid price in the Summary of Bill of 

Quantities and the bid amount in item (c) of the Letter of Price Bid, the bid price 

in the Summary of Bill of Quantities will prevail and the bid amount in item (c) of 

the Letter of Price Bid will be corrected; and 

(d) if there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (a), (b) and (c) above. 

 
31.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction 

of errors, its bid shall be disqualified and its bid security may be forfeited or its Bid-

Securing Declaration executed. 

32. Conversion to 
Single Currency  

32.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be 

converted into a single currency as specified in the BDS.    

33. Margin of 
Preference 

33.1 Unless otherwise specified in the BDS, a margin of preference shall not apply. 

34. Evaluation 
Of Bids  
 

34.1 The Employer shall use the criteria and methodologies listed in this Clause. No other 

evaluation criteria or methodologies shall be permitted. 

 
34.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, if any, for 

contingencies in the Summary Bill of Quantities for admeasurement contract, or 

Activity Schedule for lump sum contracts, but including Daywork items, where 

priced completely;  

(b) price adjustment for correction of arithmetic errors in accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with ITB 14.4; 

(d) converting the amount resulting from applying (a) to (c) above, if relevant, to a 

single currency in accordance with ITB 32; 

(e) adjustment for nonconformities in accordance with ITB 30.3; and  

(f) application of all the evaluation factors indicated in Section 3 (Evaluation and 
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Qualification Criteria); 

 
34.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in bid evaluation. 

 
34.4 If this Bidding Document allows Bidders to quote separate prices for different 

contracts, and the award contracts to a single Bidder, the methodology to determine 

the lowest evaluated price of the contract combinations, including any discounts 

offered in the Letter of Bid, is specified in Section 3 (Evaluation and Qualification 

Criteria). 

 
34.5 If the Bid for an admeasurement contract, which results in the lowest Evaluated Bid 

Price, is seriously unbalanced or front loaded or substantially below updated 

estimates in the opinion of the Employer, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, taking into 

consideration the schedule of estimated Contract payments, the Employer may 

require that the amount of the performance security be increased at the expense of 

the Bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract. 

35. Comparison of  

Bids 

35.1 The Employer shall compare all substantially responsive Bids to determine the 

lowest evaluated bid, in accordance with ITB 34.2. 

36. Qualification of the 
Bidder 

36.1 The Employer shall determine to its satisfaction whether the Bidder that is selected 

as having submitted the lowest evaluated and substantially responsive Bid meets 

the qualifying criteria specified in Section 3 (Evaluation and Qualification Criteria). 

 
36.2 The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 

17.1. 

 
36.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Bidder. A negative determination shall result into the disqualification of the Bid, in 

which event the Employer shall proceed to the next lowest bid to make a similar 

determination of that Bidder’s qualification to perform satisfactorily.  

37. Employer’s Right 

to Accept Any Bid, 

and to Reject Any 

or All Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to contract award, without thereby 

incurring any liability to Bidders. In case of annulment, all bids submitted and 

specifically, bid securities, shall be promptly returned to the Bidders. 

F. Award of Contract 

38. Award Criteria 38.1 The Employer shall award the Contract to the Bidder whose offer has been 

determined to be the lowest evaluated Bid and is substantially responsive to the 

Bidding Document, provided further that the Bidder is determined to be qualified to 

perform the Contract satisfactorily. 
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39. Notification 

 of Award 

39.1 Prior to the expiration of the period of bid validity, the Employer shall notify the 

successful Bidder, in writing, that its Bid has been accepted.   

 
39.2 At the same time, the Employer shall notify all other Bidders of the results of the 

bidding. The Employer will publish in an English language newspaper or well-known 

freely accessible website the results identifying the bid and lot numbers and the 

following information: (i) name of each Bidder who submitted a Bid; (ii) bid prices as 

read out at bid opening; (iii) name and evaluated prices of each Bid that was 

evaluated; (iv) name of bidders whose bids were rejected and the reasons for their 

rejection; and (v) name of the winning Bidder, and the price it offered, as well as the 

duration and summary scope of the contract awarded. After publication of the 

award, unsuccessful bidders may request in writing to the Employer for a debriefing 

seeking explanations on the grounds on which their Bids were not selected. The 

Employer shall promptly respond in writing to any unsuccessful Bidder who, after 

publication of contract award, requests a debriefing. 

 
39.3 Until a formal contract is prepared and executed, the notification of award shall 

constitute a binding Contract. 

40. Signing of Contract 40.1 Promptly after notification, the Employer shall send the successful Bidder the 

Contract Agreement. 

 

40.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the successful 

Bidder shall sign, date, and return it to the Employer. 

 
41.  Performance 

 Security 

 

41.1 Within twenty-eight (28) days of the receipt of notification of award from the 

Employer, the successful Bidder shall furnish the performance security in 

accordance with the Conditions of Contract, subject to ITB 34.5, using for that 

purpose the Performance Security Form included in Section 9 (Contract Forms), or 

another form acceptable to the Employer. 

41.2 Failure of the successful Bidder to submit the above-mentioned Performance 

Security or to sign the Contract Agreement shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the bid security or execution of the Bid-

Securing Declaration. In that event the Employer may award the Contract to the 

next lowest evaluated Bidder whose offer is substantially responsive and is 

determined by the Employer to be qualified to perform the Contract satisfactorily. 

 
41.3 The above provision shall also apply to the furnishing of a domestic preference 

security if so required. 
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Section 2 - Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the 
information or requirements included in Section I. Instructions to Bidders.  

A.  General 

ITB 1.1 The number of the Invitation for Bids is :  IFB No.______ 

ITB 1.1 The Employer is: Melamchi Water Supply Development Board 

ITB 1.1 The name of the bidding process is : Single Stage, Two(2) Envelope Bidding,                                                                                                
National Competitive Bidding (NCB) 

 The identification number of the bidding process is:  ______ 

 The identification number of the NCB is: MWSDB/MDS/DT/02 - Package 1 

The number and identification of lots comprising this bidding is: Not Applicable 

ITB 2.1 The Borrower is:  Government of Nepal 

ITB 2.1 The name of the Project is: 

  Supply, Installation, Construction , Testing and Commissioning with 1–Year 
Operation and Maintenance  of Headworks of  the  Melamchi Water Supply 
Project, Melamchi Diversion Scheme, Contract No. MDS/DT/02-Package 1 

 B.  Contents of Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention: Chief, Procurement Division, MWSDB 

Street Address: Panipokhori,  Maharajgunj 

Floor/Room number: 2
nd

 Floor, Conference Room, MWSDB Building 

City: Kathmandu 

ZIP Code: 44600 

Country: Nepal 

Telephone: 977 1 4006541 

Facsimile number: 977 1 4468 962 

Electronic mail address: procurement@melamchiwater.org 

Request for clarification should be received by the Employer no later than: 18
th

 June 
2019  

                                                                                 

mailto:procurement@melamchiwater.org
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ITB 7.4 A Pre-bid meeting shall take place on the following; 

Date:  18 June  2019  

Time:  12:00 Hrs NST 

Place: Conference Room, 2
nd

 Floor MWSDB Building 

           Panipokhori  Maharajgunj,  Kathmandu, Nepal 

 A site visit to be conducted by the Employer will be on 16 June 2019 at Ambathan, 

Headworks Sites and will begin at 07:30 Hrs NST from MWSDB Office at 

Panipokhori,Maharajgunj, Kathmandu, Nepal. 

C.  Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.1(b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with 
the Bid, including the priced Bill of Quantities and admeasurement contracts and 
Activity Schedule for lump sum contracts: 

Schedule of Equipment: 

Key Personnel: 

ITB 11.1 (h) The Bidder shall submit with its Bid the following additional documents:   None 

ITB 12.1  [For admeasurement contracts:] 

The unit and rates in figures entered into the Bill of Quantities and Dayworks 

Schedules should be typewritten or if written by hand, must be in print form. Bill of 

Quantities and Dayworks Schedule not presented accordingly may be considered 

nonresponsive. 

ITB 13.1 Alternative bids shall not be permitted.  

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall not be permitted. 

ITB 14.5 The prices quoted by the Bidder shall be fixed.  

ITB 15.1  The prices shall be quoted by the Bidder entirely in: Nepalese Rupees (NPR)   

ITB 18.1 The bid validity period shall be 90 days. 
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ITB 19.1 The Bidder shall furnish a Bid Security in the amount of 29 Million NPR.  

ITB 19.2 Not Applicable 

ITB 19.4 

 
Subject to the succeeding sentences, any Bid not accompanied by an irrevocable and 

callable Bid Security shall be rejected by the Employer as nonresponsive. If a Bidder 

submits a Bid Security that;  

 

(i) deviates in form, amount, and/or period of validity, or 
  

(ii) does not provide sufficient identification of the Bidder (including, without 

limitation, failure to indicate the name of the Joint Venture or, where the Joint 

Venture has not yet been constituted, the names of all future Joint Venture 

Partners), the Employer shall request the Bidder to submit a compliant bid 

security within  14 days  of receiving such a request. Failure to provide a 

compliant bid security within the prescribed period of receiving such a request 

shall cause the rejection of the Bid. 

 

ITB 20.1 

 
In addition to the original  Bid,  the Bidder shall submit  Two (2) copies of the Bid 
and clearly marked each of the item as “COPY”. 
 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist 

of the following and shall be attached to the Bid. 

a)   The name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Bid such as a Duly Notarized Power of 

Attorney; and   

b) In the case of Bids submitted by an existing or intended  Joint Venture(JV),  

Duly Notarized Undertaking signed by all JV parties; 

 

(i) stating that all parties shall be jointly and severally liable, if so required in 

accordance with ITB 4.1(a), and 

 

(ii) nominating a Representative who shall have the authority to conduct all 

business for and in behalf of any and all the parties of the Joint Venture 

(JV) during the bidding process and, in the event the JV is awarded the 

Contract and during contract execution. 

 

ITB 20.2 The Bidder shall submit an acceptable authorization within 14 days. 

(This is if the Bidder submits a deficient authorization then the Employer shall request 

the Bidder to submit an acceptable authorization in a stipulated time written above). 
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D.  Submission and Opening of Bids 

 

ITB 21.1  Bidders shall not have the option of submitting their Bids electronically. 

ITB 21.1(b) Not applicable 

 

ITB 22.1 

  

For Bid submission purposes only, the Employer’s address is: 

Attention: Mr. Surya Raj Kadel, Executive Director 

Street Address: Panipokhori, Maharajgunj,  Kathmandu 

Floor/Room number:  2
nd

 Floor, Conference Room, MWSDB Building 

City: Kathmandu 

ZIP Code: 44600 

Country: Nepal 

 

The deadline for Bid submission is: 

Date: 1
st

 July  2019 

Time: 13:00 Hrs  NST 

 

ITB 25.1 

 

The Bid Opening shall take place at /on: 

Street Address: Panipokhori, Maharajgunj 

Floor/Room number: :  2
nd

 Floor, Conference Room, MWSDB Building 

City: Kathmandu  

Country: Nepal  

Date:  1
st

 July  2019 Time: 13:30 Hrs NST  

  

ITB 25.1 Electronic bid opening procedure shall be as follows: Not applicable 

ITB 25.3 The Letter of Bid and Schedules shall be initialed by: At least three (3) 
representatives of the MWSDB. 

E.  Evaluation and Comparison of Bids 

ITB 32.1 Not Applicable   

ITB 33.1 A margin of preference shall not   apply.  
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1. Evaluation 

In addition to the criteria listed in ITB 34.2 (a)–(e), other relevant factors are as follows: 

 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s technical 

capacity to mobilize key equipment and personnel for the contract consistent with its proposal 

regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance 

with the requirements stipulated in Section 6 (Employer’s Requirements). 

 

Noncompliance with equipment and personnel requirements described in Section 6 (Employer’s 

Requirements) shall not normally be a ground for bid rejection, and such noncompliance will be 

subject to clarification during bid evaluation and rectification prior to contract award. 

 

1.2 Completion Time 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: 

       [No Alternative Completion Time in this Contract]. 

 
1.3 Technical Alternatives 

Technical alternatives is not permitted in this Contract. 

  

1.4 Quantifiable Nonconformities and Omissions 

Subject to ITB 14.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

 
 “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, including 
omissions in Daywork where competitively priced but excluding omission of prices in the Bill of Quantities. The 
Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions for the 
purpose of ensuring fair comparison of bids.” 

 

1.5 Margin of Preference (Not Applicable) 

 

1.6 Multiple Contracts 

 
No Multiple Contracts in this package.  
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2. Qualification 

It is the legal entity or entities comprising the Bidder, and not the Bidder’s parent companies, subsidiaries, 
or affiliates, that must satisfy the qualification criteria described below. 

2.1 Eligibility 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 

Submission Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with ITB 
Subclause 4.2. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms 

ELI -1; ELI - 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in accordance 
with ITB Sub-clause 4.3. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Technical Bid 

2.1.3 ADB Eligibility 

Not having been declared ineligible 
by ADB, as described in ITB 
Subclause 4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Technical Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet conditions 
of ITB Subclause 4.5. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms   ELI -1 ;  ELI-2 

 with attachments 

2.1.5 United Nations Eligibility 

 

Not having been excluded by an act 
of compliance with a United 
Nations Security Council resolution 
in accordance with ITB Subclause 
4.7. 

 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Technical Bid 
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2.2 Pending Litigation and Arbitration 

 

Pending litigation and arbitration criterion shall apply
1
. 

2.2.1  Pending Litigation and Arbitration 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

 

All pending litigation and 

arbitration, if any, shall be 

treated as resolved against the 

Bidder and so shall in total not 

represent more than 50% 

percent of the Bidder’s net worth 

calculated as the difference 

between total assets and total 

liabilities. 

 

 

must meet 
requirement 
by itself or 
as partner 
to past or 
existing 

Joint 
Venture 

 

 

 

not 
applicable 

must meet 
requirement 
by itself or 
as partner 
to past or 
existing 

Joint 
Venture 

 

 

not 
applicable 

 

 

Form LIT-1 
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2.3  Financial Situation  

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 

statements or, if not required by 

the law of the Bidder’s country, 

other financial statements 

acceptable to the Employer, for 

the last THREE(3)  years to 

demonstrate the current 

soundness of the Bidder’s 

financial position. As a minimum, 

the Bidder's net worth for the 

last year, calculated as the 

difference between total assets 

and total liabilities should be 

positive. 

 

must meet 
requirement 

 

not 
applicable 

 

must meet 
requirement 

 

not 
applicable 

 

Form FIN - 1    
with 

attachments 

 

 

2.3.2 Average Annual Construction Turnover 

 

Criteria Compliance Requirements Documents 

Requirement  Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

 

Minimum average annual 

construction turnover of NPR 

1.52 Billion or US$ 13.6 

Million, calculated as total 

certified payments received for 

contracts in progress or 

completed, within the last 

Three (3) years. 

 

 

must meet 
requirement 

 

must meet 
requirement 

 

must meet
 

 25%  

 of the 
requirement 

 

must meet  

40% 

of the 
requirement 

 

Form FIN - 2 
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2.3.3 Financial Resources 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each  Partner One  Partner 

For Single Entities: 
 

The Bidder must demonstrate that its 

financial resources defined in FIN-3, less its 

financial obligations for its current contract 

commitments defined in FIN-4, meet or 

exceed the total requirement for the Subject 

Contract of  NPR 290  Million or 

 US$ 2.6  Million 

 

 

 

must meet 
requirement 

 

 

 

not  
applicable 

 

 

 

not 
applicable 

 

 

 

not 
applicable 

 

 

 

Form FIN-3 and 

Form FIN-4 

For Joint Ventures: 

 

(1) One partner must demonstrate that its 

financial resources defined in FIN-3, less 

its financial obligations for its own 

current contract commitments defined 

in FIN-4 meet or exceed its required 

share of NPR 116 Million or 

 US$ 1.04 Million from the total 

requirement for the Subject Contract. 

AND 

 

 

 

not  
applicable 

 

 

 

not 
applicable 

 

 

 

not 
applicable 

 

 

 

must meet  

requirement 

 

 

 

Form FIN-3 

 and 

Form FIN-4 

 
(2) Each partner must demonstrate that its 

financial resources defined in FIN-3, less 

its financial obligations for its own 

current contract commitments defined 

in FIN-4, meet or exceed its required 

share of NPR 73 Million or US$ 0.65 

Million  from the total requirement for 

the Subject Contract. 

AND 

 

not 
applicable 

 

 not 
applicable 

  

must meet 

requirement 

 

 not 
applicable 

 

Form FIN-3 

 and 

Form FIN-4 

 

(3) The joint venture must demonstrate 
that the combined financial resources of 
all partners defined in FIN - 3, less all 
the partners’ total financial obligations 
for the current contract commitments 
defined in FIN - 4, meet or exceed the 
total requirement for the Subject 

Contract of NPR 290 Million or  

US$ 2.6 Million 
 

 

not 
applicable 

 

must meet 
requirement 

 

not 
applicable 

 

not 
applicable 

 

Form FIN-3  

and  
Form FIN-4 



      Melamchi Water Supply Development Board                                                     

Melamchi Diversion Scheme                           Section 3- Evaluation and Qualification Criteria (EQC), Sec 3-7 

Bid Documents – MDS/DT/02 - Package 1                 Procurement of Works                           Single-Stage: Two-Envelope    
 

  

 

2.4   Construction Experience 

 
2.4.1 Contracts of Similar Size and Nature 

  

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Participation in at least one 
contract that has been 
successfully or substantially 

completed within the last 5 years 

and that is similar to the 
proposed works, where the value 
of the Bidder’s participation 

exceeds $5.71 Million  or  NPR 
640 Million . The similarity of 

the Bidder’s participation shall be 
based on the physical size, nature 
of works, complexity, methods, 
technology or other 
characteristics as described in 
Section 6 (Employer’s 
Requirements). 

must meet 
requirement 

not applicable not 
applicable 

must meet 
requirement 

Form EXP - 1 
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2.4.2 Construction Experience in Key Activities  

 

(May be complied with by specialist subcontractors. The employer shall require evidence of the 

subcontracting agreement from the bidder. A specialist subcontractor is a specialist enterprise 

engaged for highly specialized processes, which the main contractor cannot provide.) 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

 

Participation in at least one (1) 

contract that has been 

successfully or substantially 

completed within the last 5 
 

years, a minimum construction 

experience in the following key 

activities: 

 

must meet 

requirements 

 

must meet 

requirements 

 

 

not 
applicable 

 

not 
applicable 

 

Form EXP - 2 

Headworks with 15 meters dam 
length. 

          

Concrete works with 10,000 m
3      
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Section 4 – Bidding Forms 
(This section contains the forms to be completed by the Bidder and submitted as part of his Bid). 
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Letter of Technical Bid 

-Note- 

The bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the bidder’s complete name and 
address.  

 
  Date:..……………………… 

  

 NCB No………………….… 

  

 Invitation for Bid No……… 

  

 

To: The Executive Director 

      Melamchi Water Supply Development Board 

      Panipokhari, Maharajgunj, Kathmandu, Nepal 

 
 
We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in 

accordance with Instructions to Bidders (ITB) 8; 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

“Supply, Installation, Construction, Testing and Commissioning with 1-Year Operation and 

Maintenance of Headworks of the Melamchi Water Supply Project, Melamchi Diversion 

Scheme, Contract No. MDS/DT/02 – Package 1” 

  

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of  Ninety (90) days from 

the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

 

(d) Our firm, including any Subcontractors or Suppliers for any part of the Contract, has nationalities from eligible 

countries in accordance with ITB 4.2. 

(e) We, including any Subcontractors or Suppliers for any part of the Contract, do not have any conflict of interest 

in accordance with ITB 4.3;  

(f) We are not participating, as a Bidder in more than one Bid in this bidding process in accordance with  ITB 
4.3(e), other than alternative offers submitted in accordance with ITB 13; 

 

(g) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible by ADB, under the Employer’s country laws or official 

regulations or by an act of compliance with a decision of the United Nations Security Council; 

 

(h) We are not a government-owned enterprise. 
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(i) We agree to permit ADB or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed by ADB. 
 

(j) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the 
requirements set forth in Section 6 (Employer’s Requirements) and our technical proposal, or as 
otherwise agreed with the Employer. 

 

 

 

Name  .............................................................................................................................................................  

In the capacity of  ...........................................................................................................................................  

Signed  ................................................................................................................................................... …… 

Duly authorized to sign the Bid for and on behalf of  .....................................................................................  

Date ..............................................................................................................................................................................  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*  Use one of the two options as appropriate
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Letter of Price Bid 

 
-Note- 

The bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the bidder’s complete name 
and address. 

 
 

 Date:  ............................................  

 NCB No.:  ............................................  

  Invitation for Bid No.:  ............................................  

 

 

To: The Executive Director 

      Melamchi Water Supply Development Board 

      Panipokhari, Maharajgunj,  Kathmandu, Nepal 

 

 

  We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in 

accordance with Instructions to Bidders (ITB) 8; 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 “Supply, Installation, Construction, Testing and Commissioning with 1-Year Operation and   

Maintenance of Headworks of the Melamchi Water Supply Project, Melamchi Diversion 

Scheme, Contract No. MDS/DT/02 – Package 1” 

 

(c)   The total price of our Bid, excluding any discounts offered in item (d) below is: 

 

           
              

   
 
 
 
 
 
 

 (d) The discounts offered and the methodology for their application areas follows: [insert discounts and 

methodology for their application if any………..] 

 

(e) Our Bid shall be valid for a period of Ninety (90) days from the date fixed for the bid submission 

deadline in accordance with ITB 18.1 of the BDS of the Bidding Documents, and it shall remain binding 

upon us and may be accepted at any time before the expiration of that period. 

 

 

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount in figures]  
 
The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule for lump sum 
contracts should be entered by the bidder inside this box. Absence of the total bid price in the Letter of Price Bid may result 
in the rejection of the bid. 
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 (f) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding      

Documents. 

 

(g)  We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding    

process or execution of the Contract: 
1
 

 

Name of Recipient Address Reason Amount 

 .........................................   .......................................   ...............................   ......................  

 .......................................   ......................................   ..............................   .................... . 

 

(h) We understand that this bid, together with your written acceptance thereof included in your notification of 

award, shall constitute a binding contract between us, until a formal contract is prepared and executed. 

 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive. 

 

(j) We agree to permit ADB or its representative to inspect our accounts and records and other documents 

relating to the bid submission and to have them audited by auditors appointed by ADB. 

 

 

       Name  ................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ...............................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date ..................................................................................................................................................................  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1   If none has been paid or is to be paid, indicate “none” 
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Bid Security 

 
Bank Guarantee 

Bank’s name, and address of issuing branch or office
1
 

 

Beneficiary:  .............................. Name and address of the employer  .........................................  

Date: ...............................................................................................................................................................................................................  

Bid Security No.:  ...................................................................................................................................................................................  

 

We have been informed that . . . . . name of the bidder. . . . .  (hereinafter called "the Bidder") has submitted to 
you its bid dated . . . . . . . . . (hereinafter called "the Bid") for the execution of . . . . . . . . name of contract . . . . . 

. . under Invitation for Bids No. . . . . . . . . . (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we  . . . . . name of bank. . . . .  hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of . . . . . . . . . .amount in words . . . .  . . . . .  (. . . . . . .amount in figures . 

. . . . . .  ) upon receipt by us of your first demand in writing accompanied by a written statement stating that 
the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of Technical 
Bid and Letter of Price Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter “the 
ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the Performance 
Security, in accordance with the ITB, or (iii) fails or refuses to furnish the domestic preference security, if 
required. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the instruction 
of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy 
your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days after the expiration of the 
Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office on or 
before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.
2
 

 

. . . . . . . . . . . . Authorized signature(s) and bank’s seal (where appropriate) . . . . . . . . . . 

-- Note -- 

In case of a joint venture, the bid security must be in the name of all partners to the joint venture that submits the bid. 

 

                                                 

 Note: 1   All italicized text is for use in preparing this form and shall be deleted from the final document                                    
2    or 758 as applicable 
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Bid-Securing Declaration 
 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 
Alternative No.: [insert identification No if this is a bid for an alternative] 

 

To: The Executive Director 

      Melamchi Water Supply Development Board 

      Panipokhari, Maharajgunj,  Kathmandu, Nepal 

 

We, the undersigned, declare that:    

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any contract with the 
Borrower for the period of time of [insert the number of months or years indicated in ITB 19.2 of the BDS] starting on the 
date that we receive a notification from the Employer, if we are in breach of our obligation(s) under the bid 
conditions, because we 

(a)     have withdrawn our Bid during the period of bid validity specified in the Letter of Technical Bid and Letter of 
Price Bid; or 

(b)  do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the ITB”); 
or 

(c)  having been notified of the acceptance of our Bid by the Employer during the period of bid validity, (i) fail or 
refuse to execute the Contract, if required, (ii) fail or refuse to furnish the Performance Security, in 
accordance with the ITB, or (iii) fail or refuse to furnish the Domestic Preference Security, if required. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the earlier of 
(i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28  days after the expiration of 
our Bid. 

Signed: [insert signature of person whose name and capacity are shown] 
 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

 
Name: [insert complete name of person signing the Bid-Securing Declaration] 

   
Duly authorized to sign the bid for and on behalf of [insert complete name of the bidder] 

 
Dated on ____________ day of __________________, _______  
 
Corporate Seal [where appropriate]   

 

-- Note -- 

In case of a joint venture, the Bid-Securing Declaration must be in the name of all partners to the joint venture that 
submits the bid. 
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Technical Proposal 
 

 
 Personnel 

 

 Equipment 

 

 Site Organization 

 

 Method Statement 

 

 Mobilization Schedule (Personnel and Equipment) 

 

 Construction Schedule 

 

 Safety Plan 

 

 Environmental Management Plan 

 

 Quality Control Assurance Plan 

 

 Others 
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Technical Proposal 

 

Personnel 

Form PER – 1: Proposed  Personnel 

Bidder shall provide the details of the proposed personnel and their experience records in the relevant 
Information Forms below for each candidate: 

 

1. Title of position* 

 Name  

2. Title of position * 

 Name  

3. Title of position * 

 Name  

4. Title of position * 

 Name  

5. Title of position * 

 Name  

6. Title of position * 

 Name  

etc. Title of position* 

 Name  

  

 

 
 

* As listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel   

 
  The Bidder shall provide all the information requested below. Use one form for each position. 

 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer  

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 

  Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

From To 
Company / Project / Position / Relevant 

Technical and Management Experience 
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Equipment 

Form EQU: Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability to 

meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms below. A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by 

the Bidder. 

Item of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current Status Current location 

 

 Details of current commitments 

  

Source Indicate source of the equipment 

 

  Owned  Rented  Leased  Specially manufactured 

 

   Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 

 Address of owner 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

(Note: Evaluation of the Bidder’s Site Organization will include an assessment of the Bidder’s capacity to mobilize key 
personnel for the Contract consistent with its proposal regarding work methods, scheduling, and material sourcing in 
sufficient detail and fully in accordance with the requirements stipulated in Section 6 (Employer’s Requirements)). 

 
The Bidder shall describe the roles and responsibilities of each of the personnel proposed and shall describe   the 

roles, relationships and sharing of responsibilities for the project implementation between the site management and 

the representative head/branch office. In particular, the Bidder shall provide details of the technical and financial 

responsibility and authority of the Project Manager who will be responsible for the day-to-day operations at the Site.  

  

The Bidder shall provide an organizational chart of the site team with back-up, monitoring and control organization 

by head/branch office.  Details shall be furnished separately for Construction phase, Commissioning phase and 

Operation and Maintenance phase. 

 

Overall Contract Management and Organization 
 

The tenderer shall provide details of his proposals for the overall management and organization of the contract. 

These shall be in the form of written descriptions together with organization charts showing the management 

systems to be implemented and the structure of the management team including the basis of responsibility of 

key personnel, the relationship between the different team members, the relationship and distribution of staff in 

the different offices and location of the works and the numbers of personnel in each section or category within 

the team. The information provided shall address as a minimum: 

 

 Camp facilities (including proposals for  power supply, utilities, communications, security and operation) 

 Location and extent of land proposes to acquire the use for temporary works and facilities. 

 Cost control and Time control 

 Industrial relations 

 Quality assurance and safety management 

Construction Management and Organization 
 
The tenderer shall provide details of his proposals for the management and organization of the construction 

activities of the works. These shall be in the form of written descriptions together with organization charts 

showing the management team including the basis of responsibility of key personnel, the relationship with the 

management team, supervision and execution teams. 

 

The tenderer shall provide details of how he will identify, assess and manage risks to the works and the contract 

execution for will be is responsible under the contract or which his performance may adversely affect. These 

details shall include a preliminary risk register, risk assessment report and risk management plan. 

 

Quality Assurance System 

 

The tenderer shall provide an Outline Quality Plan, which reflects the requirements of the Contractor’s Contract 

Quality Assurance and Quality Control Plan(s) described in the Specification and compliance with the Standards 

listed in the Specification (Section 6). 

 

Document Control 

  

The tenderer shall provide and outline of his proposal procedures for the document control which reflect the 

requirements for document control, including drawings and in the Specification. 
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Social Issues, Occupational Health and Safety (OSH) and Bio-environment 
 
The tenderer shall provide an outline of his technical proposals to address Social, Occupational health and 

Bio-Environment requirements of the Specification. The proposals shall be but not limited to; 

 

  Construction traffic 

  Noise, dust, and air pollution mitigation 

  Effects on public traffic flow and access to properties is maintained 

  Clinical health provision 

  OSH Policy, compliance with legal obligations and training 

  Landscape preservation 

  Prevention of water pollution and waste disposal 

  Environmental Management Impact 
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Method Statement 

The tenderer shall demonstrate in how he proposes to construct and deliver the works which meets the Employer’s 

requirements. The method statement shall address, as a minimum, the issues below as these apply to the Civil 

construction, tunneling and hydraulic steelworks; 

 

 Proposed working methods and scheduling of the tunnel remaining works.. 

 Understanding of the nature and scope of the Contractor’s activities 

 Identification of elements of the work to reflect the construct approach and program together with the 

sequence of work for constructing those elements. 

 Interpretations of the geological conditions  

 Permanent Support  for existing tunnel and  RC Invert Lining Work 

 Permanent ground support installation and production rates in rock classes I – V. 

 Groundwater control 

 Fill compaction 

 Grouting 

 Arrangements for supply and fabrication of steelwork and hydraulic steelwork\ 

 Drainage and Slope Protection Works 

 Concrete manufacture, form work and concrete works 

 Instrumentation and monitoring proposals  

 Installation of hydro-mechanical (Vent Shaft) Works 

 Arrangements for road maintenance to all tunnel exit portals  

 Sources and delivery of materials. 

The Bidder should provide full details of his proposed work methods in order to demonstrate his overall 

understanding of the Works Requirements for successful completion of the contract within the stipulated time and 

demonstrate the Bidder’s capability with respect to its construction methodology, proper planning of activities, 

procurement and deployment of necessary resources.   

The Bidder’s attention is drawn to the requirements set out in Section 6. Employer’s Requirements, Technical 

Specifications and Drawings.  The Bidder is requested to describe how it proposes to achieve the Milestone 

Targets that have been established to ensure that pro-rata progress is maintained on all sub-components of the 

Works throughout the execution period 
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Mobilization Schedule 

The Bidder shall provide his proposed Mobilization Schedule for each of the key personnel and  shall 

demonstrate when he proposes to mobilize, plant, equipment, materials, labor and other resources to construct 

and deliver the Works in accordance with the requirements of the Specification. The schedule shall be logically 

linked to the Method statement and the Construction Schedule and to the Technical Proposals for Personnel 

and Equipment. 

 

. 
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Construction Schedule   

(Note: Evaluation of the Bidder’s Construction Schedule will include an assessment of the Bidder’s technical capacity to 
mobilize equipment for the Contract consistent with its proposal regarding work methods, scheduling, and material sourcing 
in sufficient detail and fully in accordance with the requirements stipulated in Section 6 (Employer’s Requirements). 

 

 
The tenderer shall set out his proposed Construction Schedule which shall, as a minimum, include details for; 

 

  The time and sequence required for executing the works broken down into activities not exceeding  one month 
 

  Periods for review and approvals by the Engineer and Employer. 

  Periods for the supply of Goods. 

  Assumed progress rates for activities such as spoil haulage, filling, concrete placement, bridge design and 

construction and  access road construction 

  Periods for testing and commissioning. 

  Dependencies between items of work as normally identifies in Critical Path Analysis methods (in  either 

Primavera  P6 software or MS Project) 

  The minimum expected duration of each item of work 

  Floats on each activity or element of work 

  All relevant  time, site or other restraints including those imposed by the Bid Documents 

  The sequence of activities which form the critical path for the completion of the Project 

  The proposed human resources and Contractor’s Equipment for each item of work on the critical path 

  Contingencies for interfaces with work by others 

  Coordination with the Nominated Subcontractors/Vendors 

The Programme shall be broken down into logical blocks of activities based around elements of the Works. 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and Qualification 

Criteria) the Bidder shall provide the information requested in the corresponding Information Sheets included 

hereunder. 

Form ELI - 1: Bidder’s Information Sheet 

 
 

Bidder’s Information 

Bidder’s legal name  

 

In case of Joint Venture (JV),  legal name of each 
partner 

 

Bidder’s country of constitution 

 

Bidder’s year of constitution 

 

Bidder’s legal address in country of constitution 

 

Bidder’s authorized representative 

 
(name, address, telephone numbers, fax numbers, 
e-mail address) 

 

 

Attached are copies of the following original documents. 

   1.  In case of single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITB  4.1 and  ITB 
4.2. 

 2.  Authorization to represent the firm or  Joint Venture (JV)  named in above, in accordance with ITB 20.2. 

 3.    IN case of Joint Venture (JV), a letter of intent to form a Joint Venture(JV) of Joint Venture (JV) agreement, 

       In accordance with ITB 4.1. 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with ITB 4.5. 
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Form ELI - 2: Joint Venture (JV) Information Sheet 

Each member of a Joint Venture (JV) and Specialist Subcontractor must fill out this form separately 

Joint Venture (JV) / Specialist Subcontractor Information 

Bidder’s legal name 

 

Joint Venture (JV) Partner’s  

or Specialist Subcontractor’s legal name 

 

Joint Venture (JV) Partner’s 

or Specialist Subcontractor’s country of 
constitution 

 

Joint Venture (JV) Partner’s 

or Specialist Subcontractor’s year of 
constitution 

 

Joint Venture (JV) Partner’s or 
Specialist Subcontractor’s legal 
address in country of constitution 

 

Joint Venture (JV) Partner’s  

or Specialist Subcontractor’s authorized 
representative information 

(name, address, telephone numbers, fax 
numbers, e-mail address) 

 

 

Attached are copies of the following original documents.      

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and 4.2. 

 2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

  3. In the case of government-owned entity, documents establishing legal and financial autonomy and compliance with  commercial 
law, in accordance with ITB 4.5. 

 

A Specialist Subcontractor is a specialist enterprise  engaged for highly specialized processes that cannot be 
provided by the main Contractor.
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Form LIT - Pending Litigation and Arbitration 

Each Bidder must fill out this form if so required under Criterion 2.2 of Section 3 (Evaluation and Qualification 

Criteria) to describe any pending litigation or arbitration formally commenced against it. 

In case of a Joint Venture (JV), each Joint Venture Partner must fill out this form separately and provide the Joint 

Venture (JV) Partner’s name below: 

 

Joint Venture (JV) Partner:____________________________________ 

 Pending Litigation and Arbitration 

Choose one of the following: 

 No pending litigation. 

 Below is a description of all pending litigation  and arbitration involving the Bidder (or each Joint Venture (JV) member if Bidder is a 
Joint Venture). 

Year Matter in Dispute  
Value of Pending 

Claim in US$ 
Equivalent 

Value of Pending 
Claim as a 

Percentage of Net 
Worth 

    

    

    

    

 
 
   Note - 

 
 This form shall only be included if Criterion 2.2 of Section 3 (Evaluation and Qualification Criteria) is applicable. 
 



Melamchi Water Supply Development Board  

Melamchi Diversion Scheme                                                                         Section 4 - Bidding Forms (BF), Sec 4 -20 

Bid Documents – MDS/DT/02 – Package 1                 Procurement of Works           Single-Stage: Two-Envelope   

 

 
Form FIN - 1: Historical Financial Performance 

 
Each Bidder must fill out this form. 

 

In case of a Joint Venture (JV), each Joint Venture Partner must fill out this form separately and provide the Joint 

Venture Partner’s name below: 

 

 

Joint Venture Partner:________________________ 

 

 
Financial Data for Previous ……. Years [NPR and US$ Equivalent] 

Year 1:  Year 2:  Year 3:  

 
Information from Balance Sheet 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth= TA-TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital=CA-CL    

 

Most Recent Working Capital  

To be obtained for most recent year and carried forward to FIN – 3 
Line 1; in case of Joint Ventures, to the corresponding Joint Venture 

Partner’s FIN – 3. 

 

Information from Income Statement 
 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last 
______ years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of the 
legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or affiliates. 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover 

  Each Bidder or member of a JV must fill in this form 

The information supplied should be the Annual Turnover of the Bidder or each member of a Joint Venture (JV) in    

terms of the amounts billed to clients for each year for work in progress or completed, converted to US Dollars at 

the rate of exchange at the end of the period reported.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint   

Venture Partner’s name below: 

 

Joint Venture Partner: ___________________ 

 

Annual Turnover Data for the Last ……. Year   (Construction only) 

Year 
Amount 

Currency  (NPR) 
Exchange  

Rate 
US$ 

Equivalent 

    

    

    

 Average Annual Construction Turnover      
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Form FIN – 3:  Availability of Financial Resources 

Bidder must demonstrate sufficient financial resources, usually comprising of Working Capital supplemented by credit 

line statements or overdraft facilities and others to meet the Bidder’s financial requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint Venture 

Partner’s name below: 

Joint Venture Partner: ___________________ 

Financial Resources 

        No. Source of financing Amount (NPR and US$ equivalent) 

            1 
 
Working Capital (to be taken from FIN-1) 

 

2 
 

Credit Line a
 

 

3 
 
Other Financial Resources 

 

 

                          
                                       Total Available Financial Resources 

 

 

 a  To be substantiated by a Letter from the Bank issuing the Line of Credit..  
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Form FIN- 4:  Financial Resources Requirement  

Bidders (or each Joint Venture (JV) partner) should provide information  on their current  commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which a unqualified, full completion certificate has yet to be issued. 

In case of Joint Venture (JV), each JV Partner must fill out this form separately and provide the Joint Venture 

Partner’s name below: 

Joint Venture Partner: ___________________ 

Current Contract Commitments  

 

a Remaining Outstanding Contract values to be calculated from 28 days prior to bid submission deadline. (US $ 

Equivalent based on the foreign exchange rate as of the same date).. 

 b Remaining contract period to be calculated from 28 days prior to the bid submission deadline  

 

No. Name of Contract 

Employer’s 
Contact  

(Address, 
Tel, Fax) 

Contract 
Completion 

Date 

Outstanding 
Contract Value 

(X)
a 

Remaining 
Contract Period 
in months (Y)

b 

Monthly Financial Resources 
Requirement 

(X/Y) 

1       

2       

3       

4       

Total monthly Financial Requirement for Current Contract Commitments 
NPR……………………. 
Equivalent in US$ ………. 
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources 

(Criterion 2.3.3 of Section 3) 

 
This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of “Available Financial 
Resources Net of CCC ≥ Requirement for the Subject Contract” must be satisfied to qualify. 
 

Form FIN - 5A: For Single Entities 

For Single Entities: 

(A) 

Total Available 

Financial 

Resources from 

FIN-3 

(B) 

Total Monthly Financial 

Requirement for Current 

Contract Commitments 

(CCC) from FIN-4 

(C) 

Available Financial 

Resources Net 

of CCC 

D = (B - C) 

Requirement 

for the Subject 

Contract 

(E) 

Results:  

Yes or No 

[D must be greater 

than or equal to E] 

 

 (F) 

 

______________ 

(Name of Bidder) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 
Form FIN - 5B: For Joint Ventures 

For Joint Ventures: 

(A) 

Total Available Financial 

Resources from FIN–3  

(B) 

Total Monthly Financial 

Requirement for Current 

Contract Commitments(CCC) 

from FIN–4 

(C) 

Available Financial 

Resources Net 

of CCC 

D = (B - C) 

Requirement 

for the Subject 

Contract 

(E) 

Results:  

Yes or No 

[D must be greater than or 

equal to E] 

(F) 

One Partner:      

 

________________ 

  (Name of Partner) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

Each Partner:      

_____________ 

(Name of Partner 1) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

_____________ 

(Name of Partner 2) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

_____________ 

(Name of Partner 3) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

All partners  

combined 

 

∑ D
 
 =  Sum of available financial resources net of 

current contract commitments for all partners 

 

∑ D
 
 = _______ 

 

. . . . . . . . . . . 
 
 

 

 

 

- Note - 

Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the employer as an evaluation work sheet, to 

determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by the Bidder shall 

not lead to bid rejection. 
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 Form EXP – 1:  Contract of Similar Size and Nature 

 Fill up one (1) per contract. 

Contract of Similar Size and Nature 

Contract  No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Total Contract Amount $ 

If partner in a Joint Venture 
or subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax Number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP – 2:  Construction Experience in Key Activities  

     Fill up one (1) form per contract. 

Contract with Similar Key Activities 

Contract No . . . . . . of . .  Contract Identification  

Award Date  Completion Date  

Total Contract Amount US$ 

If partner in a Joint 
Venture (JV)  or 
subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone Number  

Fax Number 

E-mail 

 

Description of the key activities in accordance with Criteria 2.4.1 of Section 3 
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Schedules 

 

Schedule of Payment Currencies 

 
For ...........................insert name of Section of the Works  ..............................  
 

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have 

USD as a foreign currency and local currency requirements.  In such a case, the Employer should prepare 

separate tables for each Section of the Works. 

 

 A B C D 

Name of Payment 
Currency 

Amount of 
Currency 

Rate of 
Exchange 

to Local 
Currency 

Local Currency 
Equivalent 

C = A x B 

Percentage of 
 Net Bid Price (NBP) 

 100xC  

NBP 

Local Currency 
 
 

 

1.00 

  

Foreign Currency #1 
 
USD 
 

    

Net Bid Price 
    

 100.00 

Provisional Sums 
Expressed in Local 
Currency 

 1.00  

 

BID PRICE 

   
 

 

 

 

 

 

 

 
--  NNoottee  --  

The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published by the source 

specified in BDS 15. 
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Table(s) of Adjustment Data: Not  Applicable 

 

Table A - Local Currency 

Index 
Code 

Index 
Description 

Source of Index * 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

(coefficient) 

 Nonadjustable — — — a:  (by Employer) 

b:    

c:   

d:    

e:    

   Total  1.00 

 

 

Table B - Foreign Currency 

Name of Currency: .............................................................................................  

Insert name of currency. If the bidder wishes to quote in more than one foreign currency, but in no case more than three, this table 
should be repeated for each foreign currency. 

 

 

Index 
Code 

Index Description 
Source of 

Index 
Base Value 
and Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

(coefficient)  

 Nonadjustable — — —  a:  (by Employer) 

b:    

c:   

d:    

e:    

    Total  1.00 

 
 

-- Note -- 

“Base Date” means the date 28 days prior to the deadline for submission of bids. 
 
Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with ITB 14.5. 

  
 

To be entered by the bidder 

To be entered by the bidder 
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Activity Schedule 

[Schedules of Prices – Lump Sum Contract] 

 
 

The Employer shall indicate the list of major activities comprising the works and the number of measurement units 

consistent with the description of works, drawings, and specifications in Section 6 (Employer’s Requirements). 

Each work item shall be described in sufficient detail to provide clear guidance to Bidders with respect to the type of 

works, their scope and complexity, and compliance with the required standards. 

 

Bidders are required to enter the prices against each work item on a lump sum basis. Work items against which no 

lump sum price is entered by the Bidder will not be paid by the Employer when executed and shall be deemed 

covered by other work items against which the lump sum prices were entered. The sum of prices entered against 

each work item will represent the total bid price. 

 

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 

Activity Schedule, and where no Items are provided, the cost shall be deemed to be distributed among the 

Amounts for the related Items of Work. 
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Bill of Quantities 
[Admeasurement Contract] 
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Section 5 – Eligible Countries 

 

 

List of Eligible Member Countries of the Asian Development Bank 

 

Afghanistan  Hongkong,China Nepal The Netherlands 

Armenia India New Zealand Timor-Leste 

Australia Indonesia Niue Tonga 

Austria Ireland Norway Turkey 

Azerbaijan Italy Palau Turkmenistan 

Bangladesh Japan Pakistan  Tuvalu 

Belgium Kazakhstan Papua New Guinea  United Kingdom 

Bhutan Kiribati Philippines United States 

Brunei, Darussalam Korea, Republic Portugal  Uzbekistan 

Cambodia Kyrgys Republic Samoa Vanuatu 

Canada Lao PDR Singapore Viet nam 

China, People’s 

Republic of 

Luxemberg Solomon Islands  

Cook Islands Malaysia Spain  

Denmark Maldives Sri Lanka  

Fiji Marshall Islands Sweded  

Finland Micronesia, 

Federated States of 

Switzerland  

France Mongolia Taipei,China  

Georgia Myanmar Tajikistan  

Germany Nauru Thailand  

 
 

Asian Development Fund (ADF) resources, without cofinancing resources: Unless a waiver of ADB 

member country    procurement eligibility restrictions was approved by the ADB Board of Directors, the 

most recent list of ADB developed member countries that have contributed to ADF resources and all 

developing member countries. 
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Section 6 – Employer’s Requirements and 
Specifications 

(In Separate Book) 
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Section 7 - General Conditions of Contract 
 

 
 

 
 

 
The General Conditions of Contract are available on the ADB’s website shown below: 

http://www.adb.org/documents/procurement-guidelines 
 

http://www.adb.org/documents/procurement-guidelines
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General Conditions of Contract 
 

A.  General 

. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion of 
the Works and the remedying of any defects.  

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes 
a lump sum price for each activity, which is used for valuations 
and for assessing the effects of Variations and Compensation 
Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 29.1 [Appointment of 
Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular 
Conditions of Contract (PCC). 

(e) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC 51.1 
[Compensation Events] hereunder. 

(g) The Completion Date is the date of completion of the Works 
as certified by the Project Manager, in accordance with GCC 
69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 

(p) The Defects Liability Period is the period calculated from the 
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Completion Date where the Contractor remains responsible for 
remedying defects. 

(q) Drawings include calculations and other information provided 
or approved by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) Force Majeure means an exceptional event or circumstance: 
which is beyond a Party's control; which such Party could not 
reasonably have provided against before entering into the 
Contract; which, having arisen, such Party could not 
reasonably have avoided or overcome; and, which is not 
substantially attributable to the other Party. 

(u) In writing or written means hand-written, type-written, printed 
or electronically made, and resulting in a permanent record. 

(v) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the PCC. The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(x) Letter of Acceptance means the formal acceptance by the 
Employer of the Bid and denotes the formation of the Contract 
at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(z) Party means the Employer or the Contractor, as the context 
requires. 

(aa) PCC means Particular Conditions of Contract.  

(bb) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(cc) The Project Manager is the person named in the PCC (or any 
other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained 
by the Employer pursuant to GCC 55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Letter of 
Tender, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of rates 
and/or prices. 

(ff) The Site is the area defined as such in the PCC. 

(gg) Site Investigation Reports are those that were included in 
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the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(hh) Specification means the Specification of the Works included 
in the Contract and any modification or addition made or 
approved by the Project Manager. 

(ii) The Start Date is given in the PCC.  It is the latest date when 
the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession 
Dates. 

(jj) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in 
the PCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of 
the Contract unless specifically defined. The Project Manager shall 
provide instructions clarifying queries about these GCC. 

 2.2 If sectional completion is specified in the PCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

 2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of 
the bidding document, 

(f) General Conditions of Contract, 

(g) Specifications, 

(h) Drawings, 

(i) Completed Activity Schedules or Bill of Quantities, and 

(j) any other document listed in the PCC as forming part of the 

Contract. 

3. Language and 3.1 The language of the Contract and the law governing the Contract are 
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Law stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply 
with the import of goods and services prohibitions in the Employer’s 
country when 

(a) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s Country prohibits any import of 
goods from, or any payments to, a particular country, person, 
or entity. Where the borrower’s country prohibits payments to a 
particular firm or for particular goods by such an act of 
compliance, that firm may be excluded. 

4.   Contract 
Agreement 

 

4.1   The Parties shall enter into a Contract Agreement within 28 days after 
the Contractor receives the Letter of Acceptance, unless the Particular 
Conditions establish otherwise. The Contract Agreement shall be 
based upon the attached Contract forms in Section 8. The costs of 
stamp duties and similar charges (if any) imposed by law in connection 
with entry into the Contract Agreement shall be borne by the Employer. 

5.   Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any 
benefit or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of 
the other Party, at the sole discretion of such other Party; and 

(b) may, as security in favor of a bank or financial institution, 
assign its right to any moneys due, or to become due, under 
the Contract. 

6.   Care and Supply 
of Documents 

6.1   The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the 
Contract and of each subsequent Drawing shall be supplied to the 
Contractor, who may make or request further copies at the cost of the 
Contractor. 

 6.2    Each of the Contractor’s Documents shall be in the custody and care of 
the Contractor, unless and until taken over by the Employer. Unless 
otherwise stated in the Contract, the Contractor shall supply to the 
Engineer six copies of each of the Contractor’s Documents. 

 6.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s Documents (if 
any), the Drawings and Variations and other communications given 
under the Contract. The Employer’s Personnel shall have the right of 
access to all these documents at all reasonable times. 

6.4    If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall promptly 
give notice to the other Party of such error or defect. 

7.   Confidential 
Details 

7.1   The Contractor’s and the Employer’s Personnel shall disclose all such 
confidential and other information as may be reasonably required in 
order to verify the Contractor’s compliance with the Contract and allow 
its proper implementation. 

 7.2  Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with applicable 
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Laws.  Each of them shall not publish or disclose any particulars of the 
Works prepared by the other Party without the previous agreement of 
the other Party.  However, the Contractor shall be permitted to disclose 
any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

 7.3  Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 
receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking 
of confidentiality similar to that imposed on the Contractor under this 
Clause. 

8.   Compliance with 
Laws 

8.1    The Contractor shall, in performing the Contract, comply with applicable 
Laws. 

 8.2    Unless otherwise stated in the Particular Conditions, 

(a) the Employer shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which (i) such 
authorities or undertakings require the Employer to obtain in 
the Employer’s name, and (ii) are necessary for the execution 
of the Contract, including those required for the performance 
by both the Contractor and the Employer of their respective 
obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which such 
authorities or undertakings require the Contractor to obtain in 
its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s 
and Subcontractor’s personnel and entry permits for all 
imported Contractor’s Equipment. The Contractor shall acquire 
all other permits, approvals, and/or licenses that are not the 
responsibility of the Employer under Subclause 8.2(a) hereof 
and that are necessary for the performance of the Contract. 
The Contractor shall indemnify and hold harmless the 
Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature 
arising or resulting from the violation of such laws by the 
Employer or its personnel, including the Subcontractors and 
their personnel, but without prejudice to Subclause 8.1 hereof. 

9.    Joint and 
Several Liability 

9.1   If the Contractor is a joint venture of two or more persons, all such 
persons shall be jointly and severally liable to the Employer for the 
fulfillment of the provisions of the Contract, and shall designate one of 
such persons to act as a leader with authority to bind the joint venture. 
The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 

 

10. Project 
Manager’s 

10.1 Except where otherwise specifically stated, the Project Manager shall 
decide contractual matters between the Employer and the Contractor 
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Decisions in the role representing the Employer. 

11. Delegation 11.1 The Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after 
notifying the Contractor, and may cancel any delegation after notifying 
the Contractor. 

12. Communica-
tions 

12.1 Communications between parties that are referred to in the Conditions 
shall be effective only when in writing.  A notice shall be effective only 
when it is delivered. 

13. Subcontracting 13.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

14. Other 
Contractors 

14.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of Other Contractors, as referred to in the 
PCC.  The Contractor shall also provide facilities and services for them 
as described in the Schedule.  The Employer may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such 
modification. 

15. Personnel and 
Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid to carry out the functions stated in the Schedule or  
other personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed 
in the Bid. 

 15.2 If the Project Manager asks the Contractor to remove a person who is 

a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within 7 

days and has no further connection with the work in the Contract. 

15.3 If the Employer, Project Manager, or Contractor determines, that any 

employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or other prohibited practices during the 

execution of the Works, then that employee shall be removed in 

accordance with Clause 15.2 above. 

16. Employer’s and 
Contractor’s 
Risks 

16.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

17. Employer’s 
Risks 

17.1 From the Start Date until the Defects Liability Certificate has been 

issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and Equipment), 

which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
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the Works, or 

(ii) negligence, breach of statutory duty, or interference with 

any legal right by the Employer or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer or 

in the Employer’s design, or due to war or radioactive 

contamination directly affecting the country where the Works are 

to be executed. 

 17.2 From the Completion Date until the Defects Liability Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 

itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

18. Contractor’s 
Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been 

issued, the risks of personal injury, death, and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, and 

Equipment) which are not Employer’s risks, are Contractor’s risks. 

19. Insurance 19.1 The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles stated in the 

PCC for the following events, which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

 19.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

 19.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance, which the Contractor 

should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due. 
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 19.4 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager. 

 19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site 
Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site 

Investigation Reports referred to in the PCC, supplemented by any 

information available to the Contractor. 

21. Contractor to 
Construct the 
Works 

21.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings. 

22. The Works to Be 
Completed by 
the Intended 
Completion 
Date 

22.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the Program 

submitted by the Contractor, as updated with the approval of the 

Project Manager, and complete them by the Intended Completion 

Date. 

23. Designs by 
Contractor and 
Approval by the 
Project Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. 

The Contractor shall promptly submit to the Employer all designs 

prepared by him. Within 14 days of receipt, the Employer shall notify 

any comments. The Contractor shall not construct any element of the 

permanent work designed by him within 14 days after the design has 

been submitted to the Employer or where the design for that element 

has been rejected. Design that has been rejected shall be promptly 

amended and resubmitted. The Contractor shall resubmit all designs 

commented on, taking these comments into account as necessary. 

 23.2 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Project Manager, who is to approve 

them if they comply with the Specifications and Drawings.. 

 23.3 The Contractor shall be responsible for design of Temporary Works. 

 23.4 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

 23.5 The Contractor shall obtain approval of third parties to the design of 

the Temporary Works, where required. 

 23.6 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Project Manager before this use. 

24. Safety 24.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 

25. Discoveries 25.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for dealing 
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with them. 

26. Possession of 
the Site 

26.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the 
PCC, the Employer shall be deemed to have delayed the start of the 
relevant activities, and this shall be a Compensation Event. 

27. Access to the 
Site 

27.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

28. Instructions, 
Inspections, and 
Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager, 
which comply with the applicable laws where the Site is located. 

 

28.2 The Contractor shall keep, and shall make all reasonable efforts to 
cause its Subcontractors and subconsultants to keep accurate and 
systematic accounts and records in respect of the Works in such form 
and details as will clearly identify relevant time changes and costs. 

 28.3 The Contractor shall permit ADB to inspect the Contractor’s accounts, 

records, and other documents relating to the submission of bids and 

contract performance and to have them audited by auditors appointed 

by ADB. The Contractor shall maintain all documents and records 

related to the Contract for a period of three (3) years after completion 

of the Works. The Contractor shall provide any documents necessary 

for the investigation of allegations of fraud, collusion, coercion, or 

corruption and require its employees or agents with knowledge of the 

Contract to respond to questions from ADB. 

29. Appointment of 
the Adjudicator 

29.1 The Adjudicator shall be appointed jointly by the Employer and the 
Contractor, at the time of the Employer’s issuance of the Letter of 
Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request 
the Appointing Authority designated in the PCC, to appoint the 
Adjudicator within 14 days of receipt of such request. 

 29.2  Should the Adjudicator resign or die, or should the Employer and the 

Contractor agree that the Adjudicator is not functioning in accordance 

with the provisions of the Contract, a new Adjudicator shall be jointly 

appointed by the Employer and the Contractor. In case of 

disagreement between the Employer and the Contractor, within 30 

days, the Adjudicator shall be designated by the Appointing Authority 

at the request of either party, within 14 days of receipt of such request.  

30. Procedure for 
Disputes 

30.1  If the Contractor believes that a decision taken by the Project Manager 

was either outside the authority given to the Project Manager by the 

Contract or that the decision was wrongly taken, the decision shall be 

referred to the Adjudicator within 14 days of the notification of the 

Project Manager’s decision. 

 30.2 The Adjudicator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 
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 30.3 The Adjudicator shall be paid by the hour at the rate specified in the 

PCC, together with reimbursable expenses of the types specified in the 

PCC, and the cost shall be divided equally between the Employer and 

the Contractor, whatever decision is reached by the Adjudicator.  

Either party may refer a decision of the Adjudicator to an Arbitrator 

within 28 days of the Adjudicator’s written decision. If neither party 

refers the dispute to arbitration within the above 28 days, the 

Adjudicator’s decision shall be final and binding. 

 30.4 The arbitration shall be conducted in accordance with the arbitration 
procedures published by the institution named and in the place 
specified in the PCC. 

B. Staff and Labor 

31.  Forced Labor 31.1 The Contractor shall not employ forced labor, which consists of any 
work or service, not voluntarily performed, that is exacted from an 
individual under threat of force or penalty. This covers any kind of 
involuntary or compulsory labor, such as indentured labor, bonded 
labor, or similar labor–contracting arrangements. 

32.  Child Labor 32.1 The Contractor shall not employ children in a manner that is 
economically exploitative, or is likely to be hazardous, or to interfere 
with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where 
national laws have provisions for employment of minors, the Contractor 
shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

33. Workers’ 
Organizations 

33.1   In countries where national law recognizes workers’ rights to form and 
to join workers’ organizations of their choosing without interference and 
to bargain collectively, the Contractor shall comply with national law.  
Where national law substantially restricts workers’ organizations, the 
Contractor shall enable alternative means for the Contractor’s 
Personnel to express their grievances and protect their rights regarding 
working conditions and terms of employment.  In either case described 
above, and where national law is silent, the Contractor shall not 
discourage the Contractor’s Personnel from forming or joining workers’ 
organizations of their choosing or from bargaining collectively, and 
shall not discriminate or retaliate against the Contractor’s Personnel 
who participate, or seek to participate, in such organizations and 
bargain collectively. The Contractor shall engage with such workers 
representatives.  Worker organizations are expected to fairly represent 
the workers in the workforce. 

34. Nondiscrimina- 
tion and Equal 
Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of 

personal characteristics unrelated to inherent job requirements. The 

Contractor shall base the employment relationship on the principle of 

equal opportunity and fair treatment, and shall not discriminate with 

respect to aspects of the employment relationship, including 

recruitment and hiring, compensation (including wages and benefits), 

working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline. In 

countries where national law provides for non-discrimination in 

employment, the Contractor shall comply with national law. When 
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national laws are silent on nondiscrimination in employment, the 

Contractor shall meet this Sub-clause’s requirements. Special 

measures of protection or assistance to remedy past discrimination or 

selection for a particular job based on the inherent requirements of the 

job shall not be deemed discrimination. 

C.  Time Control 

35. Program 

 

35.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for 

approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. In the case of a 

lump sum contract, the activities in the Program shall be consistent 

with those in the Activity Schedule. 

 35.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any changes to 

the sequence of the activities. 

 35.3 The Contractor shall submit to the Project Manager for approval an 

updated Program at intervals no longer than the period stated in the 

PCC. If the Contractor does not submit an updated Program within this 

period, the Project Manager may withhold the amount stated in the 

PCC from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue 

Program has been submitted. In the case of a lump sum contract, the 

Contractor shall provide an updated Activity Schedule within 14 days of 

being instructed to by the Project Manager. 

 35.4 The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations. The Contractor may revise the Program and 

submit it to the Project Manager again at any time.  A revised Program 

shall show the effect of Variations and Compensation Events. 

36. Extension of the 
Intended 
Completion 
Date 

36.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 

work, which would cause the Contractor to incur additional cost. 

 36.2 The Project Manager shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking 

the Project Manager for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

37. Acceleration 37.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor. If the 
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Employer accepts these proposals, the Intended Completion Date shall 

be adjusted accordingly and confirmed by both the Employer and the 

Contractor. 

 37.2 If the Contractor’s priced proposals for an acceleration are accepted by 

the Employer, they are incorporated in the Contract Price and treated 

as a Variation. 

38. Delays Ordered 
by the Project 
Manager 

38.1 The Project Manager may instruct the Contractor to delay the start or 

progress of any activity within the Works. 

39. Management 
Meetings 

39.1 Either the Project Manager or the Contractor may require the other to 

attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

 39.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either at 

the management meeting or after the management meeting and stated 

in writing to all who attended the meeting. 

40. Early Warning 40.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or 

delay the execution of the Works. The Project Manager may require 

the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion 

Date. The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

 40.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Project 

Manager. 

D.  Quality Control 

 

41. Identifying 

Defects 

41.1 The Project Manager shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not 

affect the Contractor’s responsibilities. The Project Manager may 

instruct the Contractor to search for a Defect and to uncover and test 

any work that the Project Manager considers may have a Defect. 

42. Tests 42.1 If the Project Manager instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect 

and the test shows that it does, the Contractor shall pay for the test 

and any samples. If there is no Defect, the test shall be a 

Compensation Event. 
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43. Correction of 
Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the PCC. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

 43.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project 
Manager’s notice. 

44. Uncorrected 
Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in 

the Project Manager’s notice, the Project Manager shall assess the 

cost of having the Defect corrected, and the Contractor shall pay this 

amount. 

E.  Cost Control 
 

45. Contract Price
 

45.1 In the case of an admeasurement contract, the Bill of Quantities shall 

contain priced items for the Works to be performed by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price. The 

Contractor will be paid for the quantity of the work accomplished at the 

rate in the Bill of Quantities for each item. 

 45.2 In the case of a lump sum contract, the Activity Schedule shall contain 

the priced activities for the Works to be performed by the Contractor. 

The Activity Schedule is used to monitor and control the performance 

of activities on which basis the Contractor will be paid. If payment for 

Materials on Site shall be made separately, the Contractor shall show 

delivery of Materials to the Site separately on the Activity Schedule. 

46. Changes in the 
Contract Price

 
46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25%, 

provided the change exceeds 1% of the Initial Contract Price, the 

Project Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15%, except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide 

the Project Manager with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

 46.2 In the case of a lump sum contract, the Activity Schedule shall be 

amended by the Contractor to accommodate changes of Program or 

method of working made at the Contractor’s own discretion. Prices in 

the Activity Schedule shall not be altered when the Contractor makes 

such changes to the Activity Schedule. 

47. Variations 47.1 All Variations shall be included in updated Programs, and, in the case 

of a lump sum contract, also in the Activity Schedule, produced by the 
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Contractor. 

 47.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project 

Manager. The Project Manager shall assess the quotation, which shall 

be given within seven (7) days of the request or within any longer 

period stated by the Project Manager and before the Variation is 

ordered. 

 47.3 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the Variation and make a change to the Contract Price, which 

shall be based on the Project Manager’s own forecast of the effects of 

the Variation on the Contractor’s costs. 

 47.4 If the Project Manager decides that the urgency of varying the work 

would prevent a quotation being given and considered without delaying 

the work, no quotation shall be given and the Variation shall be treated 

as a Compensation Event. 

 47.5 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 

 47.6 In the case of an admeasurement contract, if the work in the Variation 

corresponds to an item description in the Bill of Quantities and if, in the 

opinion of the Project Manager, the quantity of work above the limit 

stated in GCC 46.1 [Changes in the Contract Price] or the timing of its 

execution do not cause the cost per unit of quantity to change, the rate 

in the Bill of Quantities shall be used to calculate the value of the 

Variation. If the cost per unit of quantity changes, or if the nature or 

timing of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of work. 

48. Cash Flow 
Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as 

necessary using the Contract exchange rates. 

49. Payment 
Certificates 

49.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

 49.2 The Project Manager shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

 49.3 The value of work executed shall be determined by the Project 

Manager. 
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 49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the 

quantities of work in the Bill of Quantities that have been 

completed; or 

(b) in the case of a lump sum contract, the value of work executed 

shall comprise the value of completed activities in the Activity 

Schedule. 

 49.5 The value of work executed shall include the valuation of Variations 

and Compensation Events. 

 49.6 The Project Manager may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

50. Payments 50.1 Payments shall be adjusted for deductions for advance payments and 

retention. The Employer shall pay the Contractor the amounts certified 

by the Project Manager within 28 days of the date of each certificate.  If 

the Employer makes a late payment, the Contractor shall be paid 

interest on the late payment in the next payment. Interest shall be 

calculated from the date by which the payment should have been 

made up to the date when the late payment is made at the prevailing 

rate of interest for commercial borrowing for each of the currencies in 

which payments are made. 

 50.2 If an amount certified is increased in a later certificate or as a result of 
an award by the Adjudicator or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 50.3 Unless otherwise stated, all payments and deductions shall be paid or 

charged in the proportions of currencies comprising the Contract Price. 

 50.4 Items of the Works for which no rate or price has been entered in shall 

not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract. 

51. Compensation 
Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date pursuant to GCC 26.1 [Possession of the 

Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a 

way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works 
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on time. 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon work, which is then found to have 

no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly 

and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 

 51.2 If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

 51.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The 

Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

 51.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor’s not 

having given early warning or not having cooperated with the Project 

Manager. 

52. Tax 52.1 The Project Manager shall adjust the Contract Price if taxes, duties, 

and other levies are changed between the date 28 days before the 
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submission of bids for the Contract and the date of the last Completion 

certificate. The adjustment shall be the change in the amount of tax 

payable by the Contractor, provided such changes are not already 

reflected in the Contract Price or are a result of GCC 54.1 [Price 

Adjustment]. 

53. Currencies 53.1 Where payments are made in currencies other than the currency of the 

Employer’s country specified in the PCC, the exchange rates used for 

calculating the amounts to be paid shall be the exchange rates stated 

in the Contractor’s Bid. 

54. Price 
Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the PCC.  If so provided, the amounts certified in each 

payment certificate, before deducting for Advance Payment, shall be 

adjusted by applying the respective price adjustment factor to the 

payment amounts due in each currency. A separate formula of the type 

indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

Pc   is the adjustment factor for the portion of the Contract Price 

payable in a specific currency “c.” 

Ac   and Bc are coefficients
1
 specified in the PCC, representing the 

nonadjustable and adjustable portions, respectively, of the 

Contract Price payable in that specific currency “c;” and 

Imc   is a consolidated index prevailing at the end of the month being 

invoiced and Ioc is the same consolidated index prevailing 28 

days before Bid opening for inputs payable; both in the specific 

currency “c.” 

 54.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment made 

in the next payment certificate. The index value shall be deemed to 

take account of all changes in cost due to fluctuations in costs. 

55. Retention 55.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the PCC until Completion of the whole of the 

Works. 

 55.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GCC 69.1 [Completion], half the 

total amount retained shall be repaid to the Contractor and half when 

the Defects Liability Period has passed and the Project Manager has 

certified that all Defects notified by the Project Manager to the 

                                                 
1
  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients 

shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a 
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. 
The sum of the adjustments for each currency is added to the Contract Price. 
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Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” bank 

guarantee. 

56. Liquidated 
Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the 

rate per day stated in the PCC for each day that the Completion Date 

is later than the Intended Completion Date. The total amount of 

liquidated damages shall not exceed the amount defined in the PCC.  

The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

 56.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 

rates specified in GCC 50.1 [Payments]. 

57. Bonus 57.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for which 

the Contractor is paid for acceleration) that the Completion is earlier 

than the Intended Completion Date. The Project Manager shall certify 

that the Works are complete, although they may not be due to be 

complete. 

58. Advance 
Payment 

58.1 The Employer shall make advance payment to the Contractor of the 

amounts stated in the PCC by the date stated in the PCC, against 

provision by the Contractor of an unconditional bank guarantee in a 

form and by a bank acceptable to the Employer in amounts and 

currencies equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount 

of the guarantee shall be progressively reduced by the amounts repaid 

by the Contractor. Interest shall not be charged on the advance 

payment. 

 58.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

 58.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, following the 

schedule of completed percentages of the Works on a payment basis.  

No account shall be taken of the advance payment or its repayment in 

assessing valuations of work done, Variations, price adjustments, 

Compensation Events, Bonuses, or Liquidated Damages. 
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59. Securities 59.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued 

in an amount specified in the PCC, by a bank acceptable to the 

Employer, and denominated in the types and proportions of the 

currencies in which the Contract Price is payable. The Performance 

Security shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a bank guarantee.  

60. Dayworks 60.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used 

for small additional amounts of work only when the Project Manager 

has given written instructions in advance for additional work to be paid 

for in that way. 

 60.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project Manager 

within 2 days of the work being done. 

 60.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

61. Cost of Repairs 61.1 Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or omissions. 

F.  Force Majeure 

62.  Definition of 
Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or 

circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 

before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 

avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 

 62.2  Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) 

above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 

Contractor’s Personnel, revolution, insurrection, military or 

usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons other than 
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the Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to 

the Contractor’s use of such munitions, explosives, radiation or 

radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon, or 

volcanic activity. 

63.  Notice of Force 
Majeure 

63.1 If a Party is or will be prevented from performing its substantial 

obligations under the Contract by Force Majeure, then it shall give 

notice to the other Party of the event or circumstances constituting the 

Force Majeure and shall specify the obligations, the performance of 

which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the 

relevant event or circumstance constituting Force Majeure. 

 63.2 The Party shall, having given notice, be excused performance of its 

obligations for so long as such Force Majeure prevents it from 

performing them. 

 63.3   Notwithstanding any other provision of this Clause, Force Majeure 

shall not apply to obligations of either Party to make payments to the 

other Party under the Contract. 

64.  Duty to 
Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavours to minimize 

any delay in the performance of the Contract as a result of Force 

Majeure. 

 64.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

65. Consequences 

of Force 

Majeure 

65.1  If the Contractor is prevented from performing its substantial obligations 

under the Contract by Force Majeure of which notice has been given 

under GCC Subclause 63 [Notice of Force Majeure], and suffers delay 

and/or incurs Cost by reason of such Force Majeure, the Contractor 

shall be entitled subject to GCC Subclause 30.1 [Procedure for 

Disputes] to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC Subclause 36 [Extension of the Intended 

Completion Date]; and 

(b) if the event or circumstance is of the kind described in sub-

paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force 

Majeure] and, in the case of subparagraphs (b) to (d), occurs in 

the Country, payment of any such Cost, including the costs of 

rectifying or replacing the Works and/or Goods damaged or 

destructed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in GCC 

Subclause 19 [Insurance].  
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 65.2 After receiving this notice, the Project Manager shall proceed in 

accordance with GCC Subclause 10 [Project Manager’s Decisions] to 

agree or determine these matters. 

66. Force Majeure 
Affecting 
Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating 

to the Works to relief from force majeure on terms additional to or 

broader than those specified in this Clause, such additional or broader 

Force Majeure events or circumstances shall not excuse the 

Contractor’s nonperformance or entitle him to relief under this Clause. 

67. Optional 
Termination, 
Payment and 
Release 

67.1  If the execution of substantially all the Works in progress is prevented 

for a continuous period of 84 days by reason of Force Majeure of 

which notice has been given under GCC Subclause 63 [Notice of 

Force Majeure], or for multiple periods which total more than 140 days 

due to the same notified Force Majeure, then either Party may give to 

the other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with GCC Subclause 73.5 

[Termination]. 

 67.2  Upon such termination, the Project Manager shall determine the value 

of the work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is 

stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which 

have been delivered to the Contractor, or of which the 

Contractor is liable to accept delivery: this Plant and Materials 

shall become the property of (and be at the risk of) the Employer 

when paid for by the Employer, and the Contractor shall place 

the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 

reasonably and necessarily incurred by the Contractor in the 

expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s 

Equipment from the Site and the return of these items to the 

Contractor’s works in his country (or to any other destination at 

no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor 

employed wholly in connection with the Works at the date of 

termination. 

68. Release from 
Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not 

limited to, Force Majeure) arises, which makes it impossible or 

unlawful for either or both Parties to fulfill its or their contractual 

obligations or which, under the law governing the Contract, entitles the 

Parties to be released from further performance of the Contract, then 



Melamchi Water Supply Development Board  
Melamchi Diversion Scheme                                                        Section 7 – General Conditions of Contract, (GCC), Sec7-25 

Bid Documents – MDS/DT/02 – Package 1 Procurement of Works-Small Contract  Single-Stage: Two-Envelope 

upon notice by either Party to the other Party of such event or 

circumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous 

breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the 

same as would have been payable under GCC Subclause 67 

[Optional Termination, Payment and Release] if the Contract had 

been terminated under GCC Subclause 67. 

G.  Finishing the Contract 
 

69. Completion 69.1 The Contractor shall request the Project Manager to issue a certificate 

of Completion of the Works, and the Project Manager shall do so upon 

deciding that the work is completed. 

70. Taking Over 70.1 The Employer shall take over the Site and the Works within 7 days of 

the Project Manager’s issuing a certificate of Completion. 

71. Final Account 71.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. The 

Project Manager shall issue a Defects Liability Certificate and certify 

any final payment that is due to the Contractor within 56 days of 

receiving the Contractor’s account if it is correct and complete. If it is 

not, the Project Manager shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are necessary. If 

the Final Account is still unsatisfactory after it has been resubmitted, 

the Project Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

72. Operating and 
Maintenance 
Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

PCC. 

 72.2 If the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the PCC pursuant to GCC 72.1, or they do not receive 

the Project Manager’s approval, the Project Manager shall withhold the 

amount stated in the PCC from payments due to the Contractor.  

73. Termination 73.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. 

 73.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 
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authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 84 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f)     the Project Manager gives two consecutive Notices to update the 

Program and accelerate the works to ensure compliance with 

GCC Subclause 22.1 [The Works to be Completed by the 

Intended Completion Date] and the Contractor fails to update the 

Program and demonstrate acceleration of the works within a 

reasonable period of time determined by the Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the PCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged 

in corrupt or fraudulent practices in competing for or in executing 

the Contract, pursuant to GCC 74.1 [Fraud and Corruption]. 

 73.3 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under GCC 

73.2 above, the Project Manager shall decide whether the breach is 

fundamental or not. 

 73.4 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 73.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. 

74. Fraud and 
Corruption 

74.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries 

of ADB-financed activity), as well as Contractors, Subcontractors, 

Manufacturers, and Consultants under ADB-financed contracts, 

observe the highest standard of ethics during the procurement and 

execution of such contracts. In pursuance of this policy, the ADB 

(a) defines, for the purposes of this provision, the terms set forth 

below as follows: 
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(i) “corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, anything of value to 

influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including 

a misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 

the actions of a party;  

(iv) “collusive practice” means an arrangement between two or 

more parties designed to achieve an improper purpose, 

including influencing improperly the actions of another 

party;  

(v) “obstructive practice” means (a) deliberately destroying, 

falsifying, altering, or concealing of evidence material to an 

ADB investigation; (b) making false statements to 

investigators in order to materially impede an ADB 

investigation; (c) failing to comply with requests to provide 

information, documents, or records in connection with an 

Office of Anticorruption and Integrity (OAI) investigation; (d) 

threatening, harassing, or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or  

(e) materially impeding ADBʼs contractual rights of audit or 

access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 

Anticorruption Policy, including (i) to (v) above and the 

following: abuse, conflict of interest, violations of ADB 

sanctions, retaliation against whistleblowers or witnesses, 

and other violations of ADB's Anticorruption Policy, 

including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive, or 

obstructive practices or other integrity violations in competing for 

the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it 

determines at any time that representatives of the borrower or of 

a beneficiary of ADB-financing engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices or other integrity 

violations during the procurement or the execution of that 

contract, without the borrower having taken timely and 

appropriate action satisfactory to ADB to remedy the situation; 
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and 

(d) will impose remedial actions on a firm or an individual, at any 

time, in accordance with ADB’s Anticorruption Policy and 

Integrity Principles and Guidelines (both as amended from time 

to time), including declaring ineligible, either indefinitely or for a 

stated period of time, to participate
2
 in ADB-financed, -

administered, or -supported activities or to benefit from an ADB-

financed, -administered, or -supported contract, financially or 

otherwise, if it at any time determines that the firm or individual 

has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations. 

75. Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the PCC. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be a debt payable 

to the Employer. 

 75.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, 

repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the 

certificate. 

76. Property 76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer if the 

Contract is terminated because of the Contractor’s default. 

77. Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work 

as quickly as possible after receiving this certificate and shall be paid 

for all work carried out before receiving it and for any work carried out 

afterward to which a commitment was made. 

                                                 
2
  Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any 

other capacity (different names are used depending on the particular Bidding Document).  A Nominated Subcontractor is 
one which either has been (i) included by the Bidder in its prequalification application or bid because it brings specific and 
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the 
bid; or (ii) appointed by the Employer. 



Melamchi Water Supply Development Board  
Melamchi Diversion Scheme                                                        Section 7 – General Conditions of Contract, (GCC), Sec7-29 

Bid Documents – MDS/DT/02 – Package 1 Procurement of Works-Small Contract  Single-Stage: Two-Envelope 

78. Suspension of 

ADB Loan or 

Credit 

78.1 In the event that ADB suspends the Loan or Credit to the Employer, 

from which part of the payments to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to 

the Project Manager, of such suspension within 7 days of having 

received ADB’s suspension notice. 

(b)    if the Contractor has not received sums due it within the 28 days 

for payment provided for in GCC 50.1 [Payments], the Contractor 

may immediately issue a 14-day termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country as 

specified in Section 5 [Eligible Countries] of the bidding document.  

The Contractor shall be deemed to have the nationality of a country if 

the Contractor is a citizen or is constituted, incorporated, or registered, 

and operates in conformity with the provisions of the laws of that 

country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors or suppliers for any part of the 

Contract including related services. 

 79.2 The materials, equipment, and services to be supplied under the 

Contract shall have their origin in eligible source countries as specified 

in Section 5 [Eligible Countries] of the bidding document and all 

expenditures under the Contract will be limited to such materials, 

equipment, and services. At the Employer’s request, the Contractor 

may be required to provide evidence of the origin of materials, 

equipment, and services. 

 79.3 For purposes of GCC 79.2, “origin” means the place where the 

materials and equipment are mined, grown, produced, or 

manufactured, and from which the services are provided.  Materials 

and equipment are produced when, through manufacturing, 

processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 
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Section 8 – Particular Conditions of Contract 

 
The following Particular Conditions of Contract (PCC) shall supplement the General Conditions of 

Contract (GCC).  Whenever there is a conflict, the provisions herein shall prevail over those in the 

GCC. 
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Section 8 – Particular Conditions of Contract 

A. General 

GCC 1.1 (d) The financing institutions is : Asian Development Bank - ADB 

GCC 1.1 (r) The Employer is: Melamchi Water Supply Development Board- MWSDB 

GCC 1.1 (w) The Intended Completion Date for the whole of the Works shall be 15months (450 calendar days) after 

issuance of Notice to Commence. 

 GCC 1.1 (cc) Th     The  Project Manager is :  Melamchi Design and Supervision Consultant  Consortium (MDSCC) 

                                         EPTISA Servicios  de Ingenieria, S.L (Spain) in Consortium with BETS     

Consulting (Nepal) , 

                                         or any other competent  person designated  by the Employer and notified   

to the Contractor. 

GCC 1.1 (ff) 
The Site is located in Sindhupalchowk, Nepal and is defined in drawings No. MDS-00-001 and MDS-
00-002 of the Tender Drawings. 

GCC 1.1 (ii) The Start Date shall be :After 7 days of Signing of the Contract  

 

GCC 1.1 (mm) 
The Works consist of: 1.) Construction of Headworks and Intake Structures. 

2.)  Maintenance of Access roads to tunnel exit portal and adits   at Ambathan 
including miscellaneous works in diversion channel. 

3.)  Widening and reconstruction of existing gravel road (approximately 500 meters    
length) and provision of Retaining Walls along the river side. 

4.)  Design and Construction of Cofferdam. 

5.)  Design and Construction of Steel Bridge. 

6.)  Supply and Installation of Green Terramesh Slope Protection 

7.)  Operation and Maintenance of Site Camps and Facilities in Melamchi Pul-
Bazaar and Ambathan Site. 

8.)  Installation of S4 Flushing System (through a nominated Subcontractor) 

                                   9.)  Coordination with the  Other Contractors/Subcontractors; 
          a)  Hydro-Mechanical (Gates) Works 

          b)  Ribarma River Protection Works Contractor 

          c)  Supply and Installation of  SS Pipes 

          d)  Instrumentation             

10.)  Other Miscellaneous and Allied Works  

11.)  Testing, Commissioning  and 1- Year Operation and Maintenance 

GCC 2.2 Not Applicable  

GCC 2.3 (j) The following documents also form part of the Contract:  None 
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GCC 3.1  The language of the contract is: English 

The law that applies to the Contract is : the Law of  Nepal    

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

 

GCC 14.1  

 

 The Project includes other contracts working on the Site, as named below for the execution of the 

various other Works, which will be performed concurrently with the Works under this Contract. 

In the course of complying with the provisions of the Contract, various physical and performance 

interfaces of the Contractor’s developed construction methods and procedures may depend on 

facilities, equipment or services of organisations not under the Contractor’s control, such as but not 

limited to: Site facilities and access; Construction, installation and erection interfaces; Time and 

programming interfaces; Completion; Testing and Commissioning interfaces; and Taking-Over. 

The Employer will chair regular interface meetings with all concern parties during the detailed design, 

construction and installation stages to assess the progress of the Works or to resolve interface issues 

Not later than 28 days after the Commencement Date, the Contractor shall submit details of his 

nominated senior engineer for the position of Interface Manager to the Employer for approval. The 

Contractor's Interface Manager shall have similar interface management experience and shall be 

available for the entire Contract Period. Initially at the Contractor's head office and subsequently, 

immediately after the Contractor has mobilised on Site. 

No claim for delay arising from interfaces between the Contract and other contracts shall be 

admissible unless the Contractor can demonstrate that the Contractor has attempted to provide all 

reasonable liaison and co-ordination but that nevertheless unavoidable or unreasonable delays 

with respect to the progress of the Works have been incurred by the Main Contractor as a direct 

result of the actions or omissions of the other contractors. 

In  the  event  that  the  Contractor fails  to  reasonably provide all liaison and coordination of the  works  

with  the  other contractors as provided in the previous paragraph, the Employer has the right to claim 

from the Contractor, the amount of any claim from the other contractors, as a result of such failure to 

coordinated works. 

 
Schedule of other Contractors for the following; 
                                                     a)  Hydro-mechanical Works(Gates) 

                                                     b)  Ribarma River Protection Works 

                                                     c)  S4 Flushing System Installation 

                                                     d)  Supply and Installation of  SS Pipes and Fittings 

                                                     e)  Instrumentation 

 

GCC 15.1 
Add  the following Clause: 

                                  The Contractor shall appoint a Contractor’s Representative [insert name (who must be a full time 

employee of the bidder (in case of JV, the lead partner) for at least one year prior to the bid submission 

date)] who is authorized to act on the Contractor’s behalf under the contract, except to replace the 

Contractor’s Representative.  

                                 The Contractor’s Representative shall be based at the Site for the whole time that the Works are being 

executed at the site. If the Contractor’s Representative is to be temporarily absent from the Site during 
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the execution of the Works, a suitable replacement, who shall be a full time employee of the bidder (in 

case of JV , the lead partner) for at least one year prior to the bid submission date, shall be temporarily 

appointed, subject to the Project Manager’s prior consent.  

The breach of this obligation consists of a fundamental breach of the Contract stated in GCC 73.1. 

 

GCC 19.1 

 

The maximum insurance amount  shall be: 

(a) for loss or damage to the Works, Plant and Materials: 1267 Million NPR 
(b) for loss or damage to Equipment: 20,000,000.00 NPR per occurrence 

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with 
Contract:  20,000,000.00 NPR per occurrence 

(d) for personal injury or death:  

          (i)   of Contractor’s Employees: 1,000,000.00 NPR per person per occurrence 

          (ii)  of other people: 500,000.00 NPR per person per occurrence 

The maximum insurance amount  deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: 5,000,000.00 NPR  in any one occurrence        

(b)  for loss or damage to Contractor’s Equipment:   200,000.00 NPR per equipment per occurrence 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with 

Contract:  200,000.00 NPR per property per occurrence 

(d)  for personal injury or death:  

        (i)    of the Contractor’s Employees: 100,000.00 NPR per person per occurrence 

        (ii)   of other people:  50,000.00 NPR per person per occurrence 

 

GCC 20.1 
Site Investigation Reports are: Geotechnical Reports and Previous Engineer’s Project Inventory 

Report (as per availability) 

GCC 23.1 
 
The following shall be designed by the Contractor: 1.)  Bridge (approx. length=55m) 
                                                                                 2.) Cofferdam 

GCC 26.1 The Site Possession Date(s) shall be: 7 days after the Signing of Contract 

GCC 29.1  Not Applicable 

GCC 30.3 Not Applicable  

GCC 30.4 Institution whose arbitration procedure shall be used: 

a) Contract  with Domestic Contractors: 

Arbitration shall be conducted in accordance with the NEPCA Arbitration Procedures and Nepal 

Law. 

                                                            C. Time Control 

GCC 35.1 The Contractor shall submit for approval the Program for the Works within 7 days from the date of Letter 

of Acceptance.  The Detailed Construction Schedule must be prepared in Primavera P6 or MS Project.  

GCC 35.3 The period between Program updates is 30 days. 

The Updated Program should include the List of Critical Activities, Float Variation and Schedule    

Performance Index (SPI). 
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The amount to be withheld for late submission of an Updated Program is: 100,000.00 NPR  

D. Quality Control 

GCC 43.1 The Defects Liability Period is: 365 days 

                                                 E. Cost Control 

GCC 53.1 The currency of the Employer’s country is: Nepalese Rupee.  

GCC 54.1 The Contract is not subject to price adjustment in accordance with GCC Clause 54, and the 

information regarding coefficients does not apply. 

GCC 55.1 The portion of the payment retained is 5%. 

GCC 56.1 The Liquidated Damages for the whole of the Works are 0.15 % of the Original Contract Price for 
each day that the Completion Date is later than the Intended Completion Date. 

Maximum LD will not exceed 10 % of the Original Contract Price.  

GCC 57.1 The bonus for the whole of the Works is 0.15% of the Original Contract Price for each day upon 
completion before the Intended Completion Date.  

Maximum bonus will not exceed 10% of the Original Contract Price. 

GCC 58.1  The Advance Payment shall be 20% of the Awarded Contract Amount ( Excluding Provisional Sum 

+ VAT) and  shall be paid into 2  two equal payment.  

10% shall be paid after Contract  Signing upon the Provision of the Contractor of  an unconditional 

bank guarantee in a form  and by a bank acceptable to the Employer in the amount and currencies 

equal to the Advance Payment. 

Another 10% shall be released upon the Contractor’s submission of the Program and Mobilization of 

manpower, equipment and submission of satisfactory evidence that the first Installment of Advance 

Payment Amount has been used for procurement of construction materials, resources, capital goods 

and installation expense. 

GCC 58.3 Repayment of the Advance Payment shall be: made proportionately from each Payment Certificate 

such that 100% of Advance Payment is recovered by the time 90% of Accepted Contract Amount 

less Provisional Sums has been certified and paid.  

GCC 59.1 The Performance Security amount is 10% of the Awarded Contract Price. 

G. Finishing the Contract 

GCC 72.1  The date by which Operating and Maintenance Manuals are required: After the Completion Date. 

The date by which “As Built” Drawings are required within 15 days after Completion Date. 



Melamchi Water Supply Development Board                  
Melamchi Diversion Scheme  Section 8 – Particular Conditions of Contract (PCC), Sec 8- 6 

Bid Documents – MDS/DT/02 – Package 1          Procurement of Works Single-Stage: Two-Envelope    

GCC 72.2 The amount to be withheld for failing to produce “As Built” drawings and/or Operating and Maintenance 

Manuals by the date required in GCC 72.1 is 1,000,000.00 NPR. 

GCC 73.2 
(a) or (b) 

Replace 28 days by 14 days. 

GCC 73.2 
Add the following: 

73.2 (j):  The Contractor’s Representative fails to be based at the Site before the Works are completed. 

GCC 73.2(h) The maximum number of days is 67 days.  

GCC 75.1 
The percentage to apply to the value of the works not completed, representing the Employer’s additional 

cost for completing the Works, is 20 % of Contract Price. 
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Section 9 - Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 

 

Table of Forms 

 

Letter of Acceptance ..................................................................................................................................... 9-2 

Contract Agreement ...................................................................................................................................... 9-3 

Performance Security ................................................................................................................................... 9-5 

Advance Payment Security .......................................................................................................................... 9-6 
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Letter of Acceptance 

 [on letterhead paper of the Employer] 

 
 
 
 

. . . . . . . date. . . . . . . 

 

 
 

To: . . . . . . . . . .   name and address of the Contractor . . . . . . . . . .    
 
Subject: . . . . . . . . . .   Notification of Award Contract No.  . . . . . . . . . .    
 
 

This is to notify you that your Bid dated . . . . date . . . .  consisting of the Technical Bid and the Price Bid 

for execution of the . . . . . . . . . .name of the contract and identification number, as given in the Contract Data . . . . . 

. . . . . for the Accepted Contract Amount of the equivalent of . . . . . . . . .amount in numbers and words and name 

of currency . . . . . . . . ., as corrected and modified in accordance with the Instructions to Bidders is hereby 

accepted by our Agency. 

 

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions 

of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract 

Forms) of the Bidding Document. 

 
 
 

Authorized Signature:   ....................................................................................  

Name and Title of Signatory:   .........................................................................  

Name of Agency:   ................................................................................................  

 
 
 

 
Attachment:  Contract Agreement 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . . day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . name of the 

Employer. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . name of the Contractor. . . . 

(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as . . . . . name of the Contract. . . . .should be 

executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of 

these Works and the remedying of any defects therein,  

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 

2. This Agreement shall prevail over all other Contract documents. The following documents shall be 

deemed to form and be read and construed as part of this Agreement.  

- the Letter of Acceptance 

- the Letter of Technical Bid   

-     the Minutes of Contract Negotiations 

- the Letter of Price Bid 

- the Addenda Nos . . . . . insert addenda numbers if any. . . . . 

- the Particular Conditions  

- the General Conditions; 

- the Specifications 

- the Drawings; and 

- the Completed Schedules,  

-    All other documents forming the Contractor’s Bid 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works  and the remedying of defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of . . . . . name of the borrowing country . . . . . on the day, month and year indicated above. 

 

Signed by  .......................................................       Signed by .......................................................... …  

for and on behalf of the Employer       for and on behalf the Contractor 

 

 

in the presence of:       in the presence of: 

 

        

 

      ………………………………………………….               ……………………………………………………. 

      Witness, Name, Signature, Address, Date      Witness, Name, Signature, Address, Date 
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Performance Security 
 …………………..…………………….Bank’s Name, and Address of Issuing Branch or Office……………………………………………… 

 

 

Beneficiary:……………………..Name and Address of Employer ………………………………………………………………………………………………  

Date:…………………………………………………………………………………………………………………...  

Performance Guarantee No.:………………………………………………………………………………………………………………………………………………………………..  

 

We have been informed that………. name of the Contractor..............  (hereinafter called "the Contractor") 

has  entered into Contract No………. reference number of the Contract…….. dated ……..with you, for the 

execution of …………name of contract and brief description of Works……….  (hereinafter called "the 

Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we……..name of the Bank……..hereby irrevocably undertake to pay you 

any sum or sums not exceeding in total an amount of…….. name of the currency and amount in 

figures*………(……..amount in words……..) such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or to show grounds for your demand or the sum specified therein. 

  

This guarantee shall expire, no later than the ……….Day of ....., …...**, and any demand for payment 

under it must be received by us at this office on or before that date.   

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458, except 

that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Seal of Bank and Signature(s) 

- Note - 

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 

document. 

1
 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

and denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to the 

Employer. 
2
 Insert the date twenty-eight days after the expected completion date. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an extension of 

this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the 

form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a 

period not to exceed [six months][one year], in response to the Employer’s written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.” 
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Advance Payment Security 
 

 ......................... Bank’s Name, and Address of Issuing Branch or Office ....................................  

 

Beneficiary:  ........................... Name and Address of Employer  .....................................................  

Date: ...........................................................................................................  

Advance Payment Guarantee No.:  ...........................................................................  

 

We have been informed that . . . . . name of the Contractor. . . . .  (hereinafter called "the Contractor") has  entered 

into Contract No. . . . . . reference number of the Contract. . . . .   dated . . . . . . . .with you, for the execution of . . . . . 

. name of contract and brief description of Works. . . . .  (hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum  . 

. . . . name of the currency and amount in figures…………… (……….amount in words…………) is to be made against an 

advance payment guarantee. 

 

At the request of the Contractor, we…….name of the Bank……..hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of…………………name of the currency and amount in 

figures*…………..(………….amount in words……….) upon receipt by us of your first demand in writing accompanied 

by a written statement stating that the Contractor is in breach of its obligation under the Contract because the 

Contractor used the advance payment for purposes other than the costs of mobilization in respect of the Works. 

  

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred 

to above must have been received by the Contractor on its account number . . . . . Contractor’s account number. . . . .   

at . . . . . name and address of the Bank. . . . .  . 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be 

presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Contract Price has been certified for payment, or on the . . day 

of……….,………….**, whichever is earlier.  Consequently, any demand for payment under this guarantee must 

be received by us at this office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Seal of Bank and Signature(s) 

--  NNoottee  --  

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 

1 The Guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the 

advance payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer. 

2   Insert the expected expiration date of the Time for Completion.  The Employer should note that in the event of an extension of the time 

for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must 

be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might 

consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of 

this guarantee for a period not to exceed [six months][one year], in response to the Employer’s written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee. 

 


