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Invitation for Bids 
Melamchi Water Supply Development Board 

Invitation for Bids for the Construction of Boundary Wall and Parking Area 

Contract Identification No: MWSDB/W/01/076-77 

Date of publication: 10
th 

February 2020 

 

1.  Melamchi Water Supply Development Board invites  electronic bids from Nepalese eligible 

bidders for the construction of Construction of boundary wall and parking area within the 

MWSDB office premises under National Competitive Bidding procedures. The estimated amount 

for the works is Rs. 5,377,701.06. 

2.  Eligible Bidders may obtain further information and inspect the Bidding Documents at the office  

of MelamchiWater Supply Development Board, Panipokhari, Kathmandu, Nepal, Telephone no: 

977 1 4443473, Facsimile number : 977 1 4006541, Email ID:  procurement@melamchiwater.gov.np, 

Website:  http://www.melamchiwater.gov.np or may visit PPMO website www.bolpatra.gov.np/egp. 

3.  Bidder may download the bidding documents for e-submission from PPMO’s Web Site 

www.bolpatra.gov.np./egp,. Bidders, submitting their bid electronically, should deposit the cost 

(Rs.3000) of bidding document in the Project’s revenue account as specified below and  the  scanned  

copy  (pdf format)  of  the  Bank  deposit  voucher  shall  be  uploaded  by  the  bidder  at  the  time  of 

electronic submission of the bids. Information to deposit the cost of bidding document in Bank:  

Name of the Bank: Everest Bank Limited , Kathmandu  

Name of Office: Melamchi Water Supply Development Board 

Office Code no.: 313003502 

Revenue Account no.: 00100106200000 

Rajaswa (revenue) Shirshak no.: 14229 

 

4. Electronic bids must be submitted through PPMO website www.bolpatra.gov.np/egp on or before 

17:00 Hrs. on 10 March 2020. Bids received after this deadline will be rejected.  

5.  The bids will be opened in the presence of Bidders' representatives who choose to attend at 13:00 

Hrs.  on 11 March 2020 at the office of Melamchi Water Supply Development Board, panipokhari, 

Kathmandu. Bids must be valid for a period of 90 days after bid opening and must be accompanied 

by a scanned copy of the bid security in .pdf format in case of e-bid, amounting to a minimum of 

NPR 135000.00 (In words One Lakh Thirty-five thousand rupees only), which shall be valid for 

30 days beyond the validity period of the bid. 

6.  If the last date of purchasing and /or submission falls on a government holiday, then the next 

working day shall be considered as the last date. In such case the validity period of the bid security 

shall remain the same as specified for the original last date of bid submission. 
 

  

mailto:procurement@melamchiwater.gov.np
http://www.melamchiwater.gov.np/
http://www.bolpatra.gov.np/
http://www.bolpatra.gov.np./egp
http://www.bolpatra.gov.np/egp%20on%20or%20before%2017:00
http://www.bolpatra.gov.np/egp%20on%20or%20before%2017:00
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SECTION– I: Instructions to Bidders 
A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 

the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section V (Works Requirements). The name, 

identification, and number of Contracts of the National Competitive Bidding (NCB) 

are provided in the BDS. 

1.2  Throughout this Bidding Document:  

 (a)   the term ―in writing‖ means communicated in written form  and delivered against 

receipt;  

       (b)  except  where  the  context  requires  otherwise,  words indicating the singular 

also include the plural and words indicating the plural also include the singular; 

and  

(c)  ―day‖ means calendar day. 

2. Source of Funds 

 

2.1 GoN Funded: In accordance with its annual program and budget, approved by the 

GoN, the implementing agency indicated in the BDS plans to apply a portion of the 

allocated budget to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual program and 

budget, approved by the public entity, the implementing agency indicated in the 

BDS plans to apply a portion of the allocated budget to eligible payments under the 

contract(s) for which this Bidding Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing (hereinafter called 

―funds‖) from the Development Partner (hereinafter called ―the DP‖) indicated in 

the BDS toward the cost of the project named in the BDS. The GoN intends to apply 

a portion of the funds to eligible payments under the contract(s) for which this 

Bidding Document is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the GoN and upon 

approval by the DP in accordance with the terms and conditions of the financing 

agreement between the GoN and the DP (hereinafter called the ―Loan/Grant 

Agreement‖), and will be subject in all respects to the terms and conditions of that 

Loan/Grant Agreement. No party other than the GoN shall derive any rights from the 

Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 
3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub-

contractors under GoN/DP-financed contracts, shall adhere to the highest standard 

of ethics during the procurement and execution of such contracts. In pursuance of 

this; 

(a) the Employer adopts, for the purposes of this provision, the terms as 

defined  below: 

(i) ―corrupt   practice‖   means   the   offering,   giving, receiving, or soliciting, 
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directly or indirectly, anything of value to influence improperly the actions of 

another party; 

(ii) ―fraudulent  practice‖  means  any  act  or  omission, including  a  

misrepresentation,  that  knowingly  or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii) ―coercive practice‖ means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

(iv) ―collusive practice‖ means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

v)  ―obstructive practice‖ means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially 

impede an investigation; (c) failing to comply with requests to 

provide information, documents, or records in connection with an 

investigation; (d) threatening, harassing, or intimidating any party 

to prevent it from disclosing its knowledge of matters relevant to 

the investigation or from pursuing the investigation; or (e) 

materially impeding GoN/DP’s contractual rights of audit or access 

to information; and 

vi) ―integrity violation‖ is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/DP sanctions, retaliation against whistleblowers or 

witnesses, and other violations of Anticorruption Policy, including 

failure to adhere to the highest ethical standard. 

(b) the Employer will  reject  a proposal for award  if  it  determines  that  the  Bidder 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other integrity 

violations in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it determines 

at any time that representative(s) of the GoN or of a beneficiary of DP-financing 

engaged in corrupt, fraudulent, collusive, or coercive practices or other integrity 

violations during the procurement or the execution of that contract, without the 

GoN having taken timely and appropriate action satisfactory to DP to remedy the 

situation. 

(d)  DP will impose remedial actions on a firm or an individual, at any time, in 

accordance with DP's Anticorruption Policy and related Guidelines (as amended 

from time to time), including declaring ineligible, either indefinitely or for a stated 

period of time, to participate in DP-financed, -administered, or -supported 

activities or to benefit from an DP-financed, -administered, or -supported contract, 

financially or otherwise, if it at any time determines that the firm or individual 
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has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices or other integrity violations; and  

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the GoN/DP, if so required by the GoN/DP. 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts with 

an intentionto influence the implementationof the procurement process or the 

procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in such act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the person 

or the property of any person to be involved in the procurement proceedings,  

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive  bid  

price  with  an  intention  to deprive the Employer the benefit of open 

competitive bid price,  

(g) contacting the Employer with an intention to influence the Employer with 

regards to the bids or interference of any kind in examination and evaluation 

of the bids during the period from the time of opening of the bids until the 

notification of award of contract. 

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for 

a period of one (1) to three (3) years for its conduct including on the following 

grounds and seriousness of the act committed by the bidder:  

(a) if convicted by a court of law in a criminal offence which disqualifies the 

Bidder from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder was based on 

false or misrepresentation of Bidder’s qualification information,  

(c)if it at any time determines that the firm has, directly or through an agent, engaged 

in   corrupt, fraudulent,  collusive,  coercive,  or obstructive  practices in 

competing   for, or in  executing,  a GoN/DP-financed contract. 

(d) if the successful bidder fails to sign the contract. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement 

Monitoring Office (PPMO) and/or the DP in case of DP funded project, shall be 

ineligible to bid for a contract during the period of time determined by the GoN, PPMO 

and/or the DP. 

3.5 In case of a natural person or firm/institution/company which is already  

declared blacklisted and ineligible by the GoN, any other new or existing 

firm/institution/company owned partially or fully by such Natural person or 

Owner or Board of director of blacklisted  firm/institution/company; shall not be 

eligible bidder. 
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3.6 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 72.3(j). 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned entity—

subject to ITB 4.5—or any combination of them in the form of a Joint Venture (JV) 

under an existing agreement, or with the intent to constitute a legally-enforceable joint 

venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms. Maximum number of JV shall 

be as specified in the BDS. The eligibility criteria requirement of the parties to 

the JV shall be as specified in Section III Evaluation and Eligibility Criteria, 

and 

 (b) the JV shall nominate a Representative who shall have the authority to conduct 

all business for and on behalf of any and all the parties of the JV during the 

bidding process and, in the event the JV is awarded the Contract, during 

Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any 

country or eligible countries mentioned in the BDS. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is a citizen or is constituted, or incorporated, 

and operates in conformity with the provisions of the laws of that country. This criterion 

shall also apply to the determination of the nationality of proposed sub Contractors or 

suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 

interest shall be disqualified.  if any of, including but not limited to, the following 

apply: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or improperly 

influence on the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or  

(e)  a Bidder participates in more than one bid in this bidding process  either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved.  However, subject to any finding 

of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not limit the 

participation  of the same subcontractor in more than one bid; or 

(f)  a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are  the 

subject of the Bid; or  

(g)  a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be 

hired) by the Employer as Engineer for the Contract. 

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance with ITB 

3, at the date of the deadline for bid submission or thereafter, shall be disqualified.  A 
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firm shall not be eligible to participate in any procurement activities under an DP-

financed, -administered, or -supported project while under temporary suspension or 

debarment by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such 

debarment was directly imposed by the DP, or enforced by other DPs pursuant to the 

Agreement for Mutual Enforcement of Debarment Decisions. A bid from a temporary 

suspended or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that they 

are legally and financially autonomous and operate under commercial law, and that they 

are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

4.7  Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, 

Nepalprohibits any import of goods or Contracting of works or services from 

that country or any payments to persons or entities in that country.  

(b)  DP  Funded:  as  a  matter  of  law  or  official regulation,Nepal prohibits 

commercial relations with that country, provided that the DP is satisfied that 

such exclusion does not preclude effective competition for the supply of goods 

or related services required; 

(c) DP Funded: a firm has been determined to be ineligible by the DP in 

relation to their guidelines or appropriate provisions on preventing and 

combating fraud and corruption in projects financed by them.  

(d) If the corruption case is being filed to Court against the Natural Person or 

Board of Director of the firm/institution/company or any partner of JV, 

such Natural Person or Board of Director of the firm/institution/company 

or any partner of JV shall not be eligible to participate in procurement 

process till the concerned Court has not issued the decision of clearance 

against the Corruption Charges. 

5. Eligible 

Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall have their 

origin in any source countries as defined in ITB 4.2 above and all expenditures under 

the Contract will be limited to such materials, equipment, and services. At the 

Employer’s request, Bidders may be required to provide evidence of the origin of 

materials, equipment and services. 

5.2 For purposes of ITB 5.1 above, ―origin‖ means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the services 

are provided. Materials   and   equipment   are   produced   when,   through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its basic 

characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of 6.1  The Bidding Document consist of Parts I, II, and III, which include all the 
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Bidding Document 

 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Eligibility Criteria (EEC) 

Section IV     Bidding Forms (BDF) 

PART II Requirements 

Section V     Works Requirements (WRQ) 

Section VI    Bill of Quantities (BOQ) 

PART III Conditions of Contract and Contract Forms  

Section VII   General Conditions of Contract (GCC) 

Section VIII  Special Conditions of Contract (SCC)  

Section IX    Contract Forms (COF)  

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document and 

their Addenda, if they were not obtained directly from the source stated by the 

Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in 

the Bidding Document and to furnish with its bid all information and documentation as 

is required by the Bidding Documents. Failure to furnish all information or 

documentation required by the Bidding Document may result in the rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address indicated in theBDS or 

raise any question or curiosity during the pre-bid meeting if provided for in 

accordance with ITB 7.4.  The Employer will respond in writing to any request 

for clarification, provided that such request is received within the period as 

mentioned in ITB 7.5.  The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Document in accordance with ITB 6.3, 

including description of the inquiry but without identifying its source. Should the 

Employer deem it necessary to amend the Bidding Document as a result of a request 

for clarification, it shall do so following the procedure under ITB 8 and ITB 17.2 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself, on its own risk and responsibility, all information that may be 

necessary for preparing the bid and entering into a Contract for construction of the 

Works. The costs of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only 

upon the express condition that the Bidder, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and against all liability in 

respect thereof, and will be responsible for death or personal injury, loss of or damage 
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to property, and any other loss, damage, costs, and expenses incurred as a result of the 

inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided 

for in the BDS. The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 7.5 The  Bidder  is  requested,  

as  far  as  possible,  to  submit  any questions in writing, to reach the Employer as 

mentioned in BDS. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as 

mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  raised,  without  

identifying  the  source,  and  the responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all Bidders who have acquired the 

Bidding Document in accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and 

not through the minutes of the pre-bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer may amend the 

Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at its discretion, extend the deadline for the 

submission of bids, pursuant to ITB 19.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, 

and the Employer shall in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer, shall be written in the language specified in the BDS. 

Supporting documents and printed literature that are part of the Bid may be in another 

language provided they are accompanied by an accurate translation of the relevant 

passages in the language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 13, or 

as stipulated in the BDS; 

(c) Bid Security, in accordance with ITB 16;  

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 
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accordance with ITB 17.2;  

(e) documentary  evidence  ofestablishing  the  Bidder’s  eligibility;  

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture 

Agreement entered into by all partners. Alternatively, a Letter of Intent to 

execute a Joint Venture Agreement in the event of a successful Bid shall be 

signed by all partners and submitted with the Bid, together with a copy of the 

proposed agreement. The Joint Venture agreement, or letter of intent to enter 

into a Joint Venture including a draft agreement shall indicate at least the parts 

of the Works to be executed by the respective partners; and 

(h) any other required documents, which is not against the provision of 

Procurement Act/Regulation/Directives and Standard Bidding Document issued 

by PPMO as specified in the BDS. 

11.2 The Bidder is solely responsible for the authenticity of the submitted documents. 

12. Letter of Bid 

and Schedules 
12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be prepared 

using the relevant forms in Section IV (Bidding Forms) and in Section VI (Bill of 

Quantities).The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted. All blank spaces shall be filled in with the information 

requested. 

13. Bid Prices and  

Discounts 
13.1 The prices and discounts quoted by the Bidder in the Letterof Bid and in the Schedules 

shall conform to the requirements specified below. 

13.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works described in ITB  1.1 

by filling in prices for all items of the Works, as identified in Section VI (Bill of 

Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates and prices for 

all items of the Works described in the Bill of Quantities. Items against which no rate or 

price is entered by the Bidder will not be paid for by the Employer when executed and 

shall be deemed covered by the rates for other items and prices in the Bill of Quantities. 

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, excluding 

any discounts offered. Absence of the total price in the Letter of Bid or the Bid Price in 

the Bill of Quantities shall result in rejection of the Bid. 

13.4 The Bidder shall quote any discounts and the methodology for their application in the 

Letter of Bid, in accordance with ITB 12.1. 

13.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any 

combination of Contracts (packages). Bidders wishing to offer any price reduction for 

the award of more than one Contract shall specify in their bid the price reductions 

applicable to each package, or alternatively, to individual Contracts within the package. 

Price reductions or discounts shall be submitted in accordance with ITB 13.4, provided 

the bids for all Contracts are submitted and opened at the same time. 

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices 

quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to 

adjustment during the performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and weightings for the 

price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding 
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Forms) and the Employer may require the Bidder to justify its proposed indices and 

weightings. 

13.7All duties, taxes, and other levies payable by the Contractor under  

the Contract, or for any other cause, as of the date 30 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total bid price 

submitted by the Bidder. 

14.  Currency of Bid  

and Payment 
14.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

15.  Period of 

Validity of Bids 

 

15.1 Bids shall remain valid for the period specified in the BDS after the bid submission 

deadline date prescribed by the Employer. A bid valid for a shorter period shall be 

rejected by the Employer as nonresponsive. 

15.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  validity  period,  

the  Employer  may  request  Bidders  to extend the period of validity of their Bids. The 

request and the responses shall be made in writing. If a bid security is requested in 

accordance with ITB 16, it shall also be extended 30 days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without forfeiting its bid 

security. A Bidder granting the request shall not be required or permitted to modify its 

Bid  and to include any additional conditions against the provisions specified 

in Bid Documents. 

16.  Bid Security 16.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in 

the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid 

security letter at the time of electronic submission of the bid. The Bidder accepts that 

the scanned copy of the Bid security shall, for all purposes, be equal to the original. The 

details of original Bid Security and the scanned copy submitted with e-bid should be the 

same otherwise the bid shall be non-responsive. 

16.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Lawor;  

(b)   a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted either using the Bid 

Security Form included in Section IV (Bidding Forms) or in another Form acceptable to 

the employer. The form must include the complete name of the Bidder. The bid security 

shall be valid for minimum thirty (30) days beyond the original validity period of the bid, or 

beyond any period of extension if requested under ITB 15.2. 

16.3 Any bid not accompanied by an enforceable and substantially compliant bid security 

shall be rejected by the Employer as nonresponsive.  In case of e- Submission, if the 

scanned copy of an acceptable Bid Security letter is not uploaded with the electronic 

Bid then Bid shall be rejected. 

16.4 The bid security of unsuccessful Bidders shall be returned within three days, once the 

successful bidder has furnished the required performance security and signed the 

Contract Agreement pursuant to ITB 34.1and 35.1. 

16.5 The bid security shall be forfeited if:  
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(a) a Bidder requests for withdrawal or modification of its bid, except as 

provided in ITB 15.2: 

(i) during the period of bid validity specified by the Bidder on the Bid, in case of 

electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up to the 

period of bid validity specified by the Bidder on the Letter of  Bid, in case of 

hard copy submission. 

(b)  a Bidder changes the prices or substance of the bid while providing information 

pursuant to clause ITB 24.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 34.1; or  

(ii)  sign the Contract in accordance with ITB 35.1 

(iii) accept the correction of arithmetical errors pursuant to clause 28.1; 

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV 

has not been legally constituted at the time of bidding, the Bid Security shall be in the 

names of all future partners as named in the letter of intent mentioned in ITB 4.1. 

17.  Format and 

Signing of Bid 
17.1 The Bidder shall prepare one original of the documents comprising the bid as 

described in ITB 11 and clearly mark it ORIGINAL‖. In addition, the Bidder shall 

submit copies of the bid in the number specified in the BDS, and clearly mark each 

of them ―COPY.‖ In the event of any discrepancy between the original and the 

copies, the original shall prevail. In  case  of  e-submission  of  bid,  the  Bidder  shall   

submit  his  bid electronically  in  PDF or web forms  files  as  specified  in  ITB  

Clause  18.1(b), 

17.2 The original and all copies of the bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and shall 

be attached to the bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the bid, except 

for un amended printed literature, shall be signed or initialed by the person signing the 

bid. 

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

18. Sealing and 

Marking of Bids 

 

18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or 

by mail/by hand/by courier.  Procedures for submission, sealing and marking are as 

follows: 

(a) Bidders submitting bids by mail, by hand or by courier 

i. Bidders shall enclose the original and each copy of the Bid.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  
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ii. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS19.1; 

(cc)bear  the  specific  identification  of  this  bidding  process indicated in BDS 

1.1; and 

(dd) bear a warning not to open before the time and date for bid opening. 

iii. If all envelopes are not sealed and marked as required, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission 

procedure specified in BDS. 

19.  Deadline for 

Submission of Bids 

 

19.1 Bids must be received by the Employer at the address and no later than the date and 

time indicated in the BDS. In case of e-submission, the standard time for e-submission 

is Nepalese Standard Time as set out in the server. The e-procurement system will 

accept the e-submission of bid from the date of publishing of notice and will 

automatically not allow the e-submission of bid after the deadline for submission of bid. 

19.2 The Employer may, at its discretion, extend the deadline for the submission of bids by 

amending the Bidding Document in accordance with ITB 8, in which case all rights and 

obligations of the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

20.  Late Bids 20.1 The Employer shall not consider any bid that arrives after the deadline for submission 

of bids, in accordance with ITB 19. Any bid received by the Employer after the 

deadline for submission of bids shall be declared late, rejected, and returned unopened 

to the Bidder. 

21.  Withdrawal, 

and Modification of 

Bids 

 

21.1 A Bidder may withdraw, or modify its bid after it has been submitted either in 

hard copy or by e-submission. Procedures for withdrawal or modification of  

submitted bids are as follows: 

(i) Bids submitted in hard Copy 

     a)  Bidders may withdraw or modify its bids by sending a written notice in a 

sealed envelope, duly signed by an authorized representative, and shall include 

a copy of the authorization in accordance with ITB 17.2 before 24 hours 

prior to the last deadline of submission of bid. The corresponding 

modification of the bid must accompany the respective writtennotice. All 

notices must be: 

(aa)   prepared and submitted in accordance with ITB 17 and ITB 18,and in 

addition, the respective envelopes shall be clearly marked 

―WITHDRAWAL‖, ―MODIFICATION;‖ and 

(bb)  received by the Employer   twenty four hour  hours prior to the 

deadline prescribed for submission of bids, in accordance with ITB 19. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 

prescribed for submission of bids through e-GP system by using the forms 

and instructions provided by the system.  
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21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be opened. In 

case of hard copy submission, the Bid will be returned unopened to the Bidders. 

21.3 Except in case of any modification or correction in bid document made by 
procuring entity, Bidder may submit request for withdrawal or modification 
only one time. 

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already 

been modified;except in case of any modification or correction in bid 

document by procuring entity. 

21.5 Request for withdrawal or modification must be made through the same medium of 

submission. Request for withdrawal or modifications through different medium shall 

not be considered. 

21.6 The following provisions apply for withdrawal or modification of the Bids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in 

the interval between 24 hours prior to the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Letter 

of Bid or any extension thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in the 

interval between deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Letter of Bid or any extension 

thereof. 

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the same 

bid. 

22.  Bid Opening 22.1 The Employer shall open the bids in public at the address, date and time specified in 

the BDS in the presence of Bidders` designated representatives who choose to attend. 

22.2 The Employer shall download the e-submitted bid files. The e-procurement system 

allows the Employer to download the e-submitted bid files (report) only after bid 

opening date and time after login simultaneously by two members of the Bid opening 

committee. 

22.3 Electronically submitted bid shall be opened at first in the same time and date as 

specified above. Electronic Bids shall be opened one by one and read out. The e-

submitted bids must be readable through open standards interfaces. Unreadable and or 

partially submitted bid files shall be considered incomplete. 

22.4 Thereafter, envelopes marked ―WITHDRAWAL‖ shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the Bidder. No 

bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains 

a valid authorization to request the withdrawal and is read out at bid opening. Next, 

envelopes marked ―MODIFICATION‖ shall be opened and read out with the 

corresponding bid. No bid modification shall be permitted unless the corresponding  

modification notice contains a valid authorization to request the modification and is 

read out at bid opening. Only envelopes that are opened and read out at bid opening 

shall be considered further. 
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22.5 All other envelopes shall be opened one at a time, reading out: the name of the 

Bidder; the Bid Price(s), including any discounts and alternative bids and 

indicating whether there is a modification; the presence of a bid security and any 

other details as the Employer may consider appropriate. Only discounts and 

alternative offers read out at bid opening shall be considered for evaluation. No bid 

shall be rejected at bid opening except for late bids, in accordance with ITB 20.1. 

22.6 The Employer shall prepare a record of the bid opening that shall include, as a 

minimum: the name of the Bidder and whether there is a withdrawal, or modification; 

the Bid Price, per Contract if applicable, including any discounts and alternative offers; 

and the presence or absence of a bid security. The Bidders’ representatives who are 

present shall be requested to sign the record. The omission of a Bidder’s signature on 

the record shall not invalidate the contents and effect of the record. 

E. Evaluation and Comparison of Bids 

23.  Confidentiality 23.1 Information relating to the examination, evaluation, comparison, and recommendation 

of Contract award, shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until information on Contract award is communicated to 

all Bidders.  

23.2 Any  attempt  by  a  Bidder  to  influence  the  Employer  in  the evaluation of the bids 

or Contract award decisions may result in the rejection of its bid. 

23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract award, 

if any Bidder wishes to contact the Employer on any matter related to the bidding 

process, it may do so in writing. 

24.  Clarification of 

Bids 
24.1 To assist in the examination, evaluation, and comparison of the bids, the Employer 

may, at its discretion, ask any Bidder for a clarification of its bid. Any clarification 

submitted by a Bidder that is not in response to a request by the Employer shall not be 

considered. The Employer’s request for clarification and the response shall be in 

writing. No change in the prices or substance of the bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the bids, in accordance with ITB 28.  In case of e-

submission of bid, upon notification from the employer, the bidder shall also submit the 

original of documents comprising the bid   as per ITB 11.1 for verification of submitted 

documents for acceptance of the e-submitted bid. 

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

25.  Deviations, 

Reservations, and 

Omissions 

 

25.1 During the evaluation of bids, the following definitions apply: 

(a) ―Deviation‖ is a departure from the requirements specified in the Bidding Document; 

(b) ―Reservation‖  is  the  setting  of  limiting  conditions  or withholding from complete 

acceptance of the requirements specified in the Bidding Document; and 

(c) ―Omission‖  is  the  failure  to  submit  part  or  all  of  the information  or  

documentation  required  in  the  Bidding Document. 

26.  Determination 

ofResponsiveness 
26.1 The Employer’s determination of a bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB11. 
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 26.2 A substantially responsive bid is one that meets the requirements of the Bidding 

Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  Document,  the  

Employer’s  rights  or  the Bidder’s obligations under the proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

26.3 If a bid is not substantially responsive to the requirements of the Bidding Document, it 

shall be rejected by the Employer and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

26.4 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  substantiate  

or  provide  evidence  to establish  the  information  provided  in  e-submitted  bid  

through  documents/ clarifications  as  per  ITB  Clause  24.1,  the  bid  shall  not  be  

considered  for further evaluation. 

26.5In Case, a corruption case is being filed to Court against the Natural Person 

or Board of Director of the firm/institution /company or any partner of JV, 

such Natural Person or Board of Director of the firm/institution /company or 

any partner of JV such bidder’s bid shall be excluded from the evaluation, if 

public entity receives instruction from Government of Nepal. 

 

27.  

Nonconformities, 

Errors, and 

Omissions 

 

27.1 Provided that a bid is substantially responsive, the Employer may waive any non-

conformities in the bid that do not constitute a material deviation, reservation, or 

omission. 

27.2 Provided that a bid is substantially responsive, the Employer may request that the 

Bidder submit the necessary information or documentation, within a reasonable period 

of time, to rectify nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such nonconformities shall 

not be related to any aspect of the price of the bid. Failure of the Bidder to comply with 

the request may result in the rejection of its bid. 

27.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable 

nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-

conforming item or component. The adjustment shall be made using the methods 

indicated in Section III (Evaluation and Eligibility Criteria). 

27.4 If the monetary value of such non-conformities is found to be more than fifteen percent 

of the Bid Price of the bidder on account of minor discrepancies pursuant to ITB 27.3, 
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such bid shall be considered non responsive and shall not be involved in evaluation. 

28.  Correction of  

Arithmetical  Errors 

28.1 Provided that the bid is substantially responsive, the Employer shall correct 

arithmetical errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the opinion of the Employer there 

is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

(c)   If there is a discrepancy between the bid price in the Summary of Bill of Quantities and 

the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of 

Quantities will prevail and the bid amount in item (c) of the Letter of Bid will be 

corrected. 

(d) if there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) ,(b) and (c) above. 

28.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction of 

errors, its bid shall be disqualified and its bid security shall be forfeited. 

29. Evaluation of 

Bids 

29.1 The Employer shall use the criteria and methodologies listed in this Clause. No other 

evaluation criteria or methodologies shall be permitted. 

29.2 To evaluate a bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and the provision, if 

any, for contingencies in the Summary Bill of Quantities, for Unit Rate  Contracts, 

or Schedule of Prices for lump sum Contracts, but including Day work items, where 

priced competitively; 

(b) price  adjustment  for  correction  of  arithmetic  errors  in accordance with ITB 28.1; 

(c)  price adjustment due to discounts offered in accordance with ITB 13.4; 

(d)  adjustment for nonconformities in accordance with ITB 27.3; 

(e)  application of all the evaluation factors indicated in Section III  (Evaluation and 

Eligibility Criteria); 

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 

bid evaluation. 

29.4 If this Bidding Document allows Bidders to quote separate prices for different 

Contracts, and to award multiple Contracts to a single Bidder, the methodology to 

determine the lowest evaluated price of the Contract combinations, including any 

discounts offered in the Letter of Bid, is specified in Section III (Evaluation and 

Eligibility Criteria). 

29.5  if the bid for an Unit Rate Contract, which results in the lowest Evaluated 
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Bid Price is seriously unbalanced or front loadedor extremely low in the 

opinion of the Employer, the Employer may require the Bidder to 

produce detailed price analysis for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analysis, 

taking into consideration the schedule of estimated Contract payments, the 

Employer may require that the amount of the performance security be 

increased at the expense of the Bidder as mentioned in BDS to protect the 

Employer against financial loss in the event of default of the successful Bidder 

under the Contractor may consider the bid as non-responsive. 

29.6 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  substantiate  

or  provide  evidence  to establish  the  information  provided  in  e-submitted  bid  

through  documents/ clarifications  as  per  ITB  Clause  24.1,  the  bid  shall  not  be  

considered  for further evaluation. 

29.7 In Case, a corruption case is being filed to Court against the Natural Person 

or Board of Director of the firm/institution /company or any partner of JV, such 

Natural Person or Board of Director of the firm/institution /company or any 

partner of JV such bidder’s bid shall be excluded from the evaluation, if public 

entity receives instruction from Government of Nepal. 

30.  Comparison of 

Bids 

30.1 The Employer shall compare all substantially responsive bids in accordance with ITB 

29.2 to determine the lowest evaluated bid. 

31.  Employer’s 

Right to Accept Any 

Bid, and to Reject 

Any or All Bids 

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to Contract award, without thereby incurring 

any liability to Bidders. In case of annulment, all bids submitted and specifically, bid 

securities, shall be promptly returned to the Bidders. 

F. Award of Contract 

32.  Award Criteria 32.1 The Employer shall award the Contract to the Bidder whose offer has been determined 

to be the lowest evaluated bid and is substantially responsive to the Bidding Document, 

provided further that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 

33.  Letter of Intent 

to Award the 

Contract/Notific

ation of Award 

 

33.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 32.1 within seven days of the selection of the bid, in writing that 

the Employer has intention to accept its bid and the information regarding the name, 

address and amount of selected bidder shall be given to all other bidders who submitted 

the bid. 

33.2 If no bidder submits an application pursuant to ITB 36 within a period of seven days of 

the notice provided under ITB 33.1, the Employer shall, accept the bid selected in 

accordance with ITB 32.1 and Letter of Acceptance shall be communicated to the 

selected bidder prior to the expiration of period of Bid validity, to furnish the 

performance security and sign the contract within fifteen days. 

33.3  In Case, a corruption case is being filed to Court against the Natural Person 
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or Board of Director of the firm/institution /company or any partner of JV, such 

Natural Person or Board of Director of the firm/institution /company or any 

partner of JV such bidder’s bid shall be excluded from the evaluation 

34. Performance 

Security 

34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  Employer,  

the  successful  Bidder  shall  furnish  the performance  security as under mentioned 

from  Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Lawin accordance with the conditions of Contract using Sample Form for the 

Performance Security included in Section IX (Contract Forms),  or  another  form  

acceptable  to  the  Employer.   

i) If   bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below 

the approved cost estimate, the performance security amount shall be 5 (five) 

percent of the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) 

percent below of the cost estimate, the performance security amount shall be 

determined as follows: 

Performance Security Amount =[(0.85 x Cost Estimate – Bid Price) x 0.5] + 5% of Bid 

Price.  

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax. 

 34.2 Failure of the successful Bidder to submit the above-mentioned Performance Security 

or to sign the Contract Agreement shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the bid security. In that event the Employer may award 

the Contract to the next lowest evaluated Bidder whose offer is substantially responsive 

and is determined by the Employer to be qualified to perform the Contract satisfactorily. 

The process shall be repeated according to ITB 33. 

35.  Signing of 

Contract 

35.1 The Employer and the successful Bidder shall sign the Contract Agreement within the 

period as stated ITB 34.1. 

35.2 At the same time, the Employer shall affix a public notice on the result of the award on 

its notice board and make arrangement for causing such notice to be affixed on the 

notice board also of the District Coordination Committee, District 

Administration Office, Provincial Treasury and Controller Office and 

District Treasury and Controller Office. The Employer may make arrangements 

to post the notice into its website, if it has; and if it does not have, into the website of the 

Public Procurement Monitoring Office, identifying the bid and lot numbers and the 

following information: (i) the result of evaluation of bid; (ii) date of publication of 

notice inviting bids; (iii) name of newspaper; (iv) reference number of notice; (v) item 

of procurement; (vi) name and address of bidder making contract and (vii) contract 

price. 

35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 33.1 

unsuccessful bidders may request in writing to the Employer for a debriefing seeking 

explanations on the grounds on which their bids were not selected. The Employer shall 

promptly respond in writing to any unsuccessful Bidder who, requests for debriefing. 

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, the 
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Public Procurement Monitoring Office shall blacklist the bidder on recommendation of 

the Public Entity. 

36.  Complaint and 

Review 

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by 

the Employer in the intention to award the Contract, it may file an application to the 

Chief of the Public Entity within Seven (7) days of providing the notice under ITB 33.1 

by the Public Entity, for review of the proceedings stating the factual and legal grounds.  

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be processed. 

36.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  the  

application,  give  its  decision  with  reasons,  in writing pursuant to ITB 36.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up to the value as 

stated in 36.4. 

36.4 If the Bidder is not satisfied with the decision of the Public Entity in 

accordance with ITB 36.3, is not given within five (5) days of receipt of 

application pursuant to ITB 36.1, it can, within seven (7) days of receipt of 

such decision, file an application to the Review Committee of the GoN, stating 

the reason of its disagreement on the decision of the chief of Public Entity and 

furnishing the relevant documents, provided that its Bid amount equal and 

more than Rupees Twenty (NRs. 20,000,000). The application may be sent by 

hand, by post, by courier, or by electronic media at the risk of the Bidder itself. 

36.5 Late application filed after the deadline pursuant to ITB 36.4 shall not be processed. 

36.6 Within three  (3) days of the receipt of application from the Bidder,  pursuant  to  ITB  

36.4,  the  Review  Committee  shall notify the concerning Public Entity to furnish its 

procurement proceedings, pursuant to ITB 36.3. 

36.7 Within three (3) days of receipt of the notification pursuant to ITB 36.6, the Public 

Entity shall furnish the copy of the related documents to the Review Committee. 

36.8 The Review Committee, after inquiring from the Bidder and the Public Entity, if 

needed, shall give its decision within one (1) month of the receipt of the application 

filed by the Bidder, pursuant to ITB 36.4. 

36.9 The Bidder, filing application pursuant to ITB 36.4, shall have to furnish a cash amount 

or Bank guarantee from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law equivalent to  one  percent (1%) of its quoted 

Bid amount with the validity period of at least ninety (90) days from the date of the 

filing of application pursuant to ITB 36.4. 

36.10 If the claim made by the Bidder pursuant to ITB 36.4 is justified, the Review 

Committee shall have to return the security deposit to the applicant, pursuant to ITB 

36.9, within seven (7) days of such decision made. 
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SECTION - II 

Bid Data Sheet 

A. General 

ITB 1.1 The number of the Invitation for Bids is : MWSDB/W/01/076-77 

ITB 1.1 The Employer is: Melamchi Water Supply Development Board 

ITB 1.1 The number and identification of lots comprising this bidding process is:  MWSDB/W/01/076-77  

and NCB 

ITB 2.1 
The name of the Project is: Melamchi Water Supply Project. The implementing agency is: 

Melamchi Water Supply Development Board. 

 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.2    Eligible countries:  Nepal 

B. Bidding Document 

ITB 7.1 
For clarification purposes only, the Employer’s address is:  

Attention: Mr. Ram Prasad Kharel 

Address:  Melamchi Water Supply Development Board, Panipokhari, Kathmandu 

Telephone: :   01 4443473  

Facsimile number: 01 4006541  

Electronic mail address: procurement@melamchiwater.gov.np 

ITB 7.4 A Pre-Bid meeting shall be held  on 26th February 2020 in Melamchi Water Supply 

Development Board office Panipokhari  at 13 :00 hrs .   

 

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 
days prior to the deadline for submission of bids.  

C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English  

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 

including the priced Bill of  Quantities for Unit Rate Contracts and Schedule of Prices for lump 

sum contracts: NA 

ITB 11.1 (h) The Bidder shall submit with its bid the following additional documents: NA 

 

ITB 13.6 The prices quoted by the Bidder shall not be subject to adjustment during the performance of the 
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Contract. 

 

ITB 15.1 The bid validity period shall be: Ninety (90) days 

 

ITB 16.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law with a minimum of NPR 135000.00 (In words One 

Lakh Thirty-five thousand rupees), which shall be valid for 30 days beyond the validity period 

of the bid.  

ITB 16.2 (b) Name of the Bank: Everest Bank, Limited Kathmandu  

Name of Office: Melamchi Water Supply Development Board 

Office Code no.: 313013502 

Office Account no.: 00100106200000 (Everest Bank) 

Rajaswa (revenue) Shirshak no.: 14229 

 

ITB 17.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable  

ITB 17.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate:  

(a) The name and description of the documentation required to demonstrate the authority 

of the signatory to sign the Bid such as a Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by  

all  parties (i)  stating  that  all  parties  shall  be  jointly  and severally  liable,  and (ii)  

nominating  a  Representative  who  shall  have the authority to conduct all business 

for and on behalf of any and all the parties of the JV during the bidding process 

and, in the event the JV is awarded the Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 18.1 Bidders shall have the option of submitting their bid: “by electronic only" 

 

ITB 18.1 (b) Electronic bid submission procedure: 

(a) Bidders submitting Bids electronically shall follow the electronic bid submission procedures 

specified in this clause. 

i. Bidders who choose to submit their bids electronically, can view/download the bidding 

documents from “published bids” section of e-GP 

systemhttps://bolpatra.gov.np/egp. 

ii. For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and 

maintain their organization profile data and documents required during bid response 

preparation. The details of e-GP registration and profile management procedure are 

https://bolpatra.gov.np/egp
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specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO,which 

can be downloaded from Download section of e-GP system. 

iii. In order to submit the bid, interested bidders shall deposit the cost of biding document 

in the bank and account specified in Invitation for Bid (IFB). The scanned copy (in PDF 

format) of the bank deposit voucher shall also be submitted along with the bid. 

iv. The bidders shall prepare their bids using data and documents maintained in bidder’s 

profile, instruction provided by e-GP system and forms/format provided in the bidding 

document. 

v. Bidders may submit bids as a single entity or as a joint venture (JV). Bidder submitting 

bid in JV shall have to upload joint venture agreement along with partner(s) Bolpatra ID 

provided during bidder’s registration. 

vi. Bidders (all partners in case of JV) shall update their profile data and documents 

required during preparation and submission of their bids. 

vii. In case of bid submission in JV, the consent of the partners shall be obtained 

through the confirmation link sent to the registered email address and the partners 

shall have to acknowledge their confirmation. 

viii. Bidders shall submit the required documents as specified in Section I-Instruction 

to Bidders, Section II-Bid Data Sheet and Section III-Evaluation and Eligibility 

Criteria of the bidding document. The format of the documents shall be in PDF 

and/or web form as provisioned in the e-GP system.      

ix. After providing all the details and documents, the e-GP system will generate bid 

response documents for the bidder. Bidders shall download, verify and confirm 

the bid response documents prior to bid submission. 

x. For verifying the authentic user, the system will send one time password (OTP) in 

the registered e-mail address of the bidder. System will validate the OTP and then 

only allow bidders to submit their bid. 

xi. Electronically submitted bids can be modified and/or withdrawn through the 

system within the bid submission deadline.  

xii. The bidder/bid shall meet the following requirements and conditions for e-

submission of bids; 

aa) The e-submitted bids must be readable through PDF reader. 

bb) The bidders are fully responsible for using the e-GP system as per specified 

procedures and in no case the employer shall be held liable for bidder's 

inability to use the system. 

cc) When a bidder submits electronic bid through the e-GP System, it is 

assumed that the bidder has prepared the bid by studying and examining the 

complete set of the bidding document and e-GP instruction including the 

provision stipulated in e-GP Directives. 
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ITB 19.1  

 

For bid submission purposes only, the Employer’s address is :  

Attention: Mr. Tiresh Prasad Khatri Address:Melamchi Water Supply Development Board 

The deadline for bid submission is : 
Date : 10 March 2020 at 17:00 Hrs. 

ITB 22.1 The bid opening shall take place at: 

Address : Panipokhari, Kathmandu 

Date : 11 March 2020 

Time :  11:00Hrs. 

E.   Evaluation and Comparison of Bids 

ITB 29.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.  
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SECTION - III 

Evaluation and Eligibility Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders. 

GoN/DP requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB 

29, no other methods, criteria and factors shall be used. The Bidder shall provide all the information 

requested in the forms included in Section IV (Bidding Forms).  

 

1. Evaluation  

 In addition to the criteria listed in ITB 29.2 (a) - (e) the following criteria shall apply:  

 

1.1 Multiple Contracts  

Pursuant to Sub-Clause 29.4 of the Instructions to Bidders, if Works are grouped in multiple contracts, 

evaluation will be as follows:  

 

Works are grouped in multiple contracts and pursuant to Sub-Clause 29.4 of the Instructions to Bidders, 

the Employer will evaluate and compare Bids on the basis of a contract, or a combination of contracts, 

or as a total of contracts in order to arrive at the least cost combination for the Employer by taking into 

account discounts offered by Bidders in case of award of multiple contracts. 

1.2 Quantifiable Nonconformities and Omissions  

Subject to ITB 13.2 and ITB 29.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

 

 [Insert in bidding document: ―Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, but excluding omission of prices in the Bill of Quantities. The 

Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions 

for the purpose of ensuring fair comparison of bids.‖] 

 

2.   Eligibility  

Criteria Compliance Requirements Documents 

Requirement Single 
Entity 

Joint Venture Submission  

Requirements All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1  Conflict of Interest 

No conflicts of 

interest in 

accordance with 

ITB Sub-Clause 

4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

2.2 Government/DP Eligibility 

Not having been 

declared 

ineligible by 

government/DP, 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 
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as described in 

ITB Sub-Clause 

4.4. 

2.3  Government-owned Entity 

Bidder required 

tomeet 

conditions of ITB 

Sub-Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.4  UN Eligibility  

Not having been declared 

ineligible based on a 

United Nationsresolution 

or Employer's country law, 

as described in ITB Sub-

Clause 4.8. 

must meet 

requirement 

existing or 

intended JV must 

meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter 

of Bid 

2.5    Other Eligibility 

Firm Registration Certificate must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate (License) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

VAT and PAN Registration 

certificate  

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Tax clearances certificate for 

the F/Y 2074/75 or Tax return 

submission evidence or 

evidence of tax time extension 

for. 

 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional requirements  

[Insert if any] 

 

……………. ………… …………… ………… ………… 
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SECTION - IV 

Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid. 
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Letter of Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the 

Bidder’s complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

 

To: ……………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda  

issued in accordance with Instructions to Bidders (ITB) Clause 8;  

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: NRs. 

…………………………………………..; or when left blank is the Bid Price indicated in the Bill of 

Quantities
.
 

 

(d) The discounts offered and the methodology for their application are:…………………………… 

 

(e)  Our bid shall be valid for a period of  …………………..[insert validity period as specified in ITB 15.1]  

days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and 

it shall remain binding upon us and may be accepted at any time before the expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the  

Bidding Document;  

 

(g)   Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that 

comprise the Bidder if the Bidder is a consortium or association, and the nationality of each 

Subcontractor and Supplier];  

 

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any  

conflict of interest in accordance with ITB 4.3;  

 

(i)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process 



29 
 

in accordance with ITB 4.3;  

 

(j)  Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by 

an act of compliance with a decision of the United Nations Security Council;  

(k) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  

 

(l) We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared and executed;  

 

(m)  We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed 

procurement proceedings and we have not been punished for an offense relating to the concerned 

profession or business.  

 

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive; and  

 

(o)  If awarded the contract, the person named below shall act as Contractor’s Representative:  

 

(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 

Employer.  

 

 

Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  
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1 Use one of the two options as appropriate.  

Table of Price Adjustment Data : Not Applicable 
[To be used if Price Adjustment is applicable 

as per GCC  53.1] 

Code 
Index 

Description 

Source of 

Index* 

Base Value 

and Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 

item. 

 

(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  
or  
rate fixed by District Rate Fixation Committee  

 
 

(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage:  

"National Wholesale Price Index" - "Machinery and Equipment" of Nepal Rastra Bank  

or  

"Fuel" Price fixed by Nepal Oil Corporation.  
 
**    Bidders proposed weightings should be within the range specified by the Employer in column - 5  
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Table of Price Adjustment Data: Not Applicable 
[To be used if Price Adjustment is applicable 

as per GCC  53.6] 
Code Construction 

Material* 

Unit Base Price (NRs/Unit)          (Ex-

factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by 

bidder) in column 4 and5. 

 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of 

the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price 

adjustment, the Ex-factory price of the same source shall be taken into consideration. 
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Bid Security 
Bank Guarantee 

 

Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law) 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

 

We have been informed that . …………. .[insert name of the Bidder]  (hereinafter called ―the Bidder‖) 

intends  to submit its bid (hereinafter called ―the Bid‖) to you for the execution of …………... name of 

Contract . …………… under Invitation for Bids No. ……………… (―the IFB‖). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we…………………. . name of Bank. ………………..   hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in figures 

………………………. (. ………….. .amount in words ……………….) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 

under the bid conditions, because the Bidder:  

(a)  has withdrawn or modifies its Bid: 

(i) during the period of bid validity specified by the Bidder on the Letter Bid, in case of electronic submission  

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity specified by the 

Bidder on the Letter of Bid, in case of hard copy submission; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter ―the ITB‖); or  

(c)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 

fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance 

security, in accordance with the ITB.  

(d)  is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the 

Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

. . .Bank’s seal and authorized signature(s) . . . 

 

Note:  

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………... ...…… on 

…………... ...……..………. (Applicable for Bid Security of Foreign Banks).  
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Bidder’s Information Format 

 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others 
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Bidder’s Information 

 

Form ELI - 1: Bidder’s Information Sheet  

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 17.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form  

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB 

4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB .2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 
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Part - II 

REQUIREMENTS 
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SECTION - V 

Works Requirements 
 
 
 
This Section contains  the  Specification,  the  Drawings,  and  supplementary  information  that describe 

the Works to be procured. 

 

 

Scope of Work 

 
 
 

[insert brief scope of works.] 
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Specifications 

Notes on the Specifications  
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Employer without qualifying or conditioning their Bids. The 

specifications must be drafted to permit the widest possible competition and, at the same time, present a 

clear statement of the required standards of workmanship, materials, and performance of the goods and 

services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in 

procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 

facilitated. The specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent improvements in design 

and materials unless provided otherwise in the Contract.  

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is 

encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally 

written specially by the Employer or Project Manager to suit the Contract Works in hand. The available 

standard specification of works of Ministry of Physical Infrastructure and Transport, DoLIDAR and Other 

line Ministries can be adopted for respective civil construction works.  

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, however it may not 

necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of 

Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to 

meet the requirement of the particular Works.  

 

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as 

much as possible. Where other particular standards are used, whether national standards of Nepal or other 

standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable.  

 

Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential bidders. For example:  

 

The Employer should provide a description of the selected parts of the Works with appropriate 

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that 

the alternative solutions if applicable shall be at least structurally and functionally equivalent to the 

basic design parameters and specifications.  

 

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, technical specifications, breakdown of prices, 
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proposed construction methodology, and other relevant details.  

Sample Clause: Equivalency of Standards and Codes  
 
Wherever reference is made in the Contract to specific standards and codes to be met by the goods and 

materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision 

of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. 

Where such standards and codes are national, or relate to a particular country or region, other authoritative 

standards that ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Project Manager’s prior review and written consent. Differences between the 

standards specified and the proposed alternative standards shall be fully described in writing by the 

Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor 

desires the Project Manager’s consent. In the event the Project Manager determines that such proposed 

deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the 

standards specified in the documents. These Notes for Preparing Specifications are intended only as 

information for the Employer or the person drafting the Procurement Documents. They should not be 

included in the final documents.  

 

 

 

 
 

 

                                              [Insert Specifications]  
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Detail Specifications 
 
 
Introduction  
 

The Work shall be carried out according to these Specifications whether specifically mentioned 

elsewhere or not. No extra in any form will be paid unless it is definitely stated as an item in the 

Bill of Quantities. Whenever the Specifications are not given or when the Specifications are 

ambiguous, the relevant Nepal Standard or Indian Standards or British Standards and further 

amendments will be considered as final and binding. 

 

The civil works shall be carried out simultaneously with electrical, plumbing, sanitary and 

other services and in co-operation with the Contractors if any, of the above services. The 

Work shall be carried on till it is completed satisfactorily. The Contractor shall keep the other 

Contractors informed well in Advance of the programme of the Work, well so that the 

proposed Work is not hindered. The Contractor shall further cooperate with other Contractors 

in respect of any facility required by them e.g. making holes in shuttering for sanitary, pipes, 

electric conduits, fan hook etc. However, no extra payment shall be admissible to him for 

such reasonable assistance and facilities afforded to other Contractors and the building 

Contractors shall be deemed to have taken these factors into consideration while quoting his 

rates. 

 

The Work shall be related to the drawings, which the Contractor is presumed to have studied. 

Nothing extra will be paid for any item because of its shape, location or other difficult 

circumstances, even if the schedule makes no distinction, as long as the item is shown in the 

drawings. 

 

The source of materials stated in the Specifications are those from which materials are generally 

available. However, materials not conforming to Specifications shall be rejected even if they 

come from the stated sources. The Contractor should satisfy himself that sufficient quantity of 

materials of acceptable Specification is available from the stated or other sources. 

 

The requirements of Specifications under 2, GENERAL 3, MATERIALS shall be fulfilled by the 

Contractor without extra charge including transportation and all taxes involved i.e. the item rates 

quoted shall be deemed to have taken these Specifications into account. 

 

"Engineer" shall mean the Consultant and his authorized Representative. 
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GENERAL 
 

SIGNBOARD 
 

A Signboard of size 1.5m x 2.0m shall be made and put at an approved place on the Site. This 

board shall be painted in approved color with the text mentioned in the tender document. This 

shall be provided by the Contractor's own expense. 

 

DRAWINGS, INSTRUCTIONS, AND MEASUREMENTS 
All the works shall be done according to the drawings and instruction of the Engineer and the 

Contractor shall arrange to test materials or soundness and sufficiency. If after any such test and 

in the opinion of the Engineer any work or portion of work is found to be defective or unsound 

the Contractor shall pull down and pre-execute the same at his own cost. Defective  materials  

shall  be removed from the site within 24 hours of the written instruction by the Engineer. 

 

CLEARING THE SITE 
The Site described and shown on the plans plus 6 M all around the building shall be cleared 

of all obstructions, loose stones and materials, rubbish of all kinds as well as brushwood. All 

holes or hollows whether originally existing or produced shall be well rammed and leveled 

off as directed. Also the Contractor shall dress the Site 6 M all around the buildings after 

completions, maximum cutting or filling being 300mm. No extra shall be paid for this, unless 

specified otherwise. 

 

TREES 
Trees shall not be cut without prior permission of the Project Engineer. If trees have to be cut, 

this shall form an extra item. For the purpose of the Specification, a tree shall be defined as 

having circumference of the trunk at 300mm from the base is not less than 900mm. 

 

MEASURING MATERIALS 
Materials requiring measuring shall be measured separately in boxes of appropriate sizes 

before being mixed as instructed  by Engineer before being mixed. 

 

TEMPORARY  PROTECTION 
All trenches, walls newly laid concrete or other Work requiring protection from weather or 

accidental injury shall be protected by means of tarpaulin or in any other way so as to keep 

the Work immune from damage. Nothing extra shall be paid for on this matter. 

 

QUALITY OF WORK 
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Materials, tools and plants, and Workmanship shall be the best of several kinds obtainable in the 

market and as approved by the Engineer. 

 

LEAVE CLEAN 
On completion, all Work must be cleaned down, rubbish removed and the Works and land 

cleared of rubbish, surplus materials, debris and other accumulations and everything left in a 

clean and orderly conditions by the Contractor. 

 

SAMPLES 
Samples of each class of Work required and materials shall be submitted by the Contractor for 

the approval of the Engineer and after such approval, these samples shall be deposited at a 

place instructed by the Engineer. The Contractor will be required to use the materials as per 

these approved samples. 

 

STORAGE 
Safe, dry and properly covered storage place for all materials shall be provided by the 

Contractor, particularly cement. The capacity of the cement storage godown shall be sufficient 

enough so that the works could be continued without interruption. 

 

TESTS 
The Contractor shall at his own cost arrange and carry out the tests of materials to be used in the 

Works or any other tests deemed necessary by the Engineer. Apart from the tests conducted 

in the site the Engineer may instruct to get some of the tests done in a recognized and well-

established laboratory. The test The costs for the tests will be borne by the contractor. 

 

WATER SUPPLY & POWER SUPPLY 
The contractor shall made his own arrangement for the water supply , including potable water, 

for the purposed of the Contract. The Quality of the water shall be to the approval of the engineer 

and suitable for the purposed for which it is intended. 

 

Wastewater shall be disposed of clear of the satisfaction of the Engineer so as to cause no 

damage or nuisance to the Environment and the surrounding areas. The contractor shall make his 

own arrangements for the supply of the electric power for the purposed of the contract. 

 

MEDICAL ARRANGMENTS 
The Contractor shall be make arrangements for treatment on the site of causalities and sick 

person in first-aid units or in such other ward as may be necessary in accordance with the 

appropriate regulation. 
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Notwithstanding the minimum requirements prescribed above, the Contractor shall be responsible 

for the adequacy of all the arrangements made as per the provisional of the Contract. 

 

LATRINES 
The Contractor shall provided throughout the period of construction of the Works and shall 

maintain and clean suitable and sufficient latrines for use by his employees; he shall ensure that 

his employees do not foul the site but make proper use of the latrines. 

 

NOTICE OF OPERATIONS 
The Contractor shall give full and complete written notice of all important operations including 

setting out to the Engineer Sufficiently. In advance to enable the Engineer to make such 

arrangements as the Engineer may consider necessary for inception and for any other purpose. 

The Contractor shall be not starting any important operation without the written approval of the 

Engineer. 

 

SURVEY AND DATUM FOR LEVELS 
Prior to the start of the work contractor will receive from the Employer a list of Project Bench 

Marks and their Values reference on the site. 

 

Thereafter, the Contractor shall establish all setting out necessary for the performance of the 

work, to the approval of the Engineer including levels of the original ground surface at the site 

and final surveys of the completed works for the final measurement. Levels shall close within 2.4 

mm times the square root of the length of the circuit in Km. Ground levels shall be taken jointly 

by the contractor and the Engineer's Representative both prior to commencing and after 

completion of earthworks. 

 

Where cross-section is ordered these shall be at 10m intervals or at such other spacing as 

may be ordered by the Engineer on site. The location of the first cross–section shall be 

approved by the Engineer and each cross section shall extend a minimum distance of 10 m 

beyond the limits of the new works. 

 

From the center–line and grades established, the contractor shall furnish and place all additional 

stakes, templates and bench marks necessary for marking and maintaining points, lines and 

sections for layout of the Works. 

 

SUPPLY OF FUEL OILS 
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The Contractor shall be responsible for arranging and ensuring that adequate supplies of high 

speed diesel oil, motor spirit, kerosene, lubricants and other petroleum product are available at 

all times to meet his requirements for the purposes of or in connection with the contract. The 

Contractor's particular attention is drawn to this requirement as from time shortages and an 

interruption in the supply of fuel oils, etc. occurs in the region. 

 

ASSISTANCE TO ENGINEER 
General Assistance 
The Contractor shall supply such assistance and plant as may be required in performing 

operations in connection with the execution, inspection and measurement of the works including 

the installation and surveying of beach marks and survey stations and marks wherever and 

whenever the Engineer shall deem  necessary. 

Scaffolding, etc. for Inspection 
The Contractor shall provide safe access when requested by  means of scaffolding, slings  etc. for 

the Engineer to inspect at close quarters those portions of the works not safely accessible by other 

means. 

Site Office, Equipment etc. 
The Contractor  shall maintain at its own cost a site office. The Contractor  shall supply and 

maintain survey equipment as leveling and theodolite, etc whenever required by the Engineer for 

the sole purpose of the project. 

 

MATERIALS 
The materials supplied and used in the works shall comply with the requirements of these 

Specifications. They shall be new, except as may be provided elsewhere by the Contractor and 

permitted by the Engineer in writing. The materials shall be manufactured, handled and used in 

a workman like manner to ensure completed work in accordance with the Contract. Where an 

Indian standard is specified, the latest version of the standard quoted shall be considered to apply. 

 

INSPECTION AND ACCEPTANCE OF MATERIALS 
Final inception and acceptance of materials will be made only at the site of the work. The 

Engineer reserves the right to sample, inspect and test materials throughout the duration of the 

work, and to reject any materials which are found to be unsatisfactory at the time of use. A 

preliminary inspection of materials may be made at the sources for the convenience of the 

Contractor, but the presence of the Engineer at the source shall not relieve the contractor of the 

responsibility of furnishing materials; which comply with these specifications. The Engineer 

shall have free access at all times to plants, quarries, place of manufacture etc. for the 

materials requires for the works. 

 

SAMPLES AND TESTS 
The Contractor shall submit samples of all materials for the approval of the Engineer at least 

ten days prior to commencement of works. The contractor shall give immediate notification of 
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orders for shipping of materials to permit testing, he shall furnish without charge all samples 

required and he shall afford such facilities as the Engineer requires for collecting and forwarding 

such samples. The Contractor shall not incorporate into the work the materials represented by the 

samples unit the tests have been made and the materials are found to comply with the 

requirements of the Specifications, expect that any materials which have a satisfactory record of 

compliance with the specification may, at the discretion of the Engineer, be used until the tests 

are completed. 

 

If the material fails the tests, no further use thereof shall be made until the Contractor has taken 

steps satisfactory to the Engineer to correct the deficiencies. When required by the Engineer 

preliminary samples of the character and quantity prescribed shall be submitted by the 

Contractor for examination and shall be tested in accordance with the methods referred to in 

this specification. Only the materials actually delivered at site will be considered and their 

acceptance or rejection will be based on the results of the tests and inceptions prescribed in these 

Specifications. 

 

DEFECTIVE MATERIALS 
All materials, which do not conform to the requirements of the Contract, will be rejected whether 

in place or not. They shall be removed immediately from the site unless otherwise permitted by 

the Engineer. No rejected material, the detects of which have been subsequently corrected, 

shall be used in the work unless otherwise permitted by the Engineer. No rejected materials, 

the detects of which have been subsequently corrected, shall be used in the work unless 

approval in writing has been given by the Engineer. Upon failure of the Contractor to comply 

promptly with any instruction of the Engineer regarding removal and replacement of rejected 

material the cost of such materials thereof shall be deducted from any moneys due to the 

Contractor. 

 

TRADE NAMES AND ALTERNATIVES 
For convenience in designation in the Contract, certain articles or materials to be incorporated in 

the work may be designated under a trade name or the name of a manufacture and his catalogue 

information. The use of an alternative article or material, which is of equal or better quality and 

of the required characteristics for the purpose intended will be permitted, subject to the following 

requirements. 

 

The burden of proof as to the quality and suitability of alternatives shall be upon the Contractor 

and he shall furnish all necessary information required by the Engineer. The Engineer shall be 

the sole judge as to the quality and suitability of all alternative articles or materials and his 

decision shall be final and binding. Whenever the specifications permit the substitution of a 

similar or equivalent materials or articles, no tests or action relating to the approval of such 

substitute materials will be made until the request for substitution is made in writing by the 

Contractor. This shall be accompanied by complete data as to the equality of the material or 
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article proposed. Such request shall be made at least before two weeks to permit approval without 

delaying the work. 

CONTRACT  DOCUMENTS 
 

The Contractor is bound to execute and realize the project works covered under these 

Contractor Documents. These  Contract Documents to cover the  said  work shall along with  

that is normally understood therein comprise of: 

 Tender Documents 

 Working Drawings. 

 All site instructions made in the site order book or log book by the Engineer. 

 All instructions given to the contractor by the Engineer shall have form of sketches, 

directions along with requests for additional data, shop drawings, measurements details 

etc. from the Contractor related to this work in writing. 

 All shop drawings & samples approved by the Engineer either on, or off, the project site. 

 All manufacture's specifications, data brochures information etc. approved by the Engineer. 

 All aspect of work checked and approved by the Engineer either on, or off, the project site. 

 All sample, guidelines that the Engineer shall instruct the Contractor to follow. 
In particular covering all works where the Contractor shall follow the existing 
designs, decorations, methods of construction, finishes proportions, elevations 
etc. of the existing building. 
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Site Preparation Works 
 

General 
 

All material from site clearance shall be the property of the Employer and depending on its nature shall, 

as directed by the Engineer, be either  

a) Stockpiled for future reuse. 

b) disposed by controlled burning. 

c) disposed by tipping or side casting with all lift within 30m. 

Topsoil, referred to in this Clause shall mean the top 100 mm layer of soil with roots and organic matter, 

which is capable of vegetation support. 

 Measurement 

Clearing and grubbing executed as per this Specification shall be measured in square meter. Cutting trees 

including removal of stumps and their roots and backfilling to required compaction shall be measured in 

number. For this purpose girth shall be measured at a height 1 meter above ground. Cutting of trees up to 

300 mm girth including removal of stumps and roots and backfilling of holes with compaction shall not 

be measured separately.  

 Payment 

Clearing and grubbing and cutting trees shall be paid at their respective contract unit rates which shall be 

the full and the final compensation to the Contractor. The contract unit rate for cutting of trees of girth 

above 300 mm shall also include handling, salvaging, piling and disposing off the cleared materials with 

all leads and lifts. 

Clearing the sites by removing the bushes, trees, concrete pavement, boundary wall, structure and hard 

surface whatever at site up to its root depth including the layout work, marking the trench, construction of 

permanent reference points along each grid precisely in line and level and including construction of all 

necessary staff and labor facilities calculated in lump sum. 

 

Tree cutting 
The Contractor shall take the necessary precautions to prevent damage to structures and other private or 

public property. If necessary, trees shall be cut in sections from the top downwards. The branches of trees 

to be left standing shall be trimmed so as not to intrude into a space of 7 m above the roadway. Such 

individual trees as the Engineer may designate and mark in white paint shall be left standing and 

uninjured. In order to minimize damage to trees that are to be left standing, trees shall be felled towards 

the centre of the area being cleared, if so required by the Engineer. Permission for cutting trees must be 

obtained from the competent authority that may require that trees be numbered, measured and marked in 

the presence of officials from that authority. Cutting of such trees shall then be carried out by the 

Contractor and the timber stored at designated locations within the Right of Way. Felling and cutting of 

trees on the site and pilling them off the site shall conform to the requirements of the competent authority. 

All tree trunks and branches in excess of 150 mm in diameter shall be cleaned off, secondary branches cut 

into suitable length and stacked at sites indicated by the Engineer. Such timber shall not be used by the 

Contractor for any purpose and shall remain the property of the Employer. All timber except such timber 

as can be used and all brush, stumps, roots, rotten wood and other refuse from the clearing and grubbing 

operations shall be completely removed from within the Right of Way Where directed by the Engineer, 
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the area covered by anthills shall be treated, after excavation and before backfilling of cavities, with an 

approved ant control chemical. 

 

Removal of roots 
In the site all trees up to 300 mm girth, stumps and roots shall be removed to a depth of not less than 900 

mm below the finished level and a minimum of 500 mm below the original ground level whichever is 

lower. Except in borrow areas the cavities resulting from the grubbing shall be backfilled with approved 

material and compacted to a density not less than the density of the surrounding ground. Site cleaning 

Clearing shall consist of the cutting, removing and disposal of all trees, bushes, shrubs, grass, weeds, 

other vegetation, anthills, rubbish, fences, top organic soil not exceeding 150 mm in thickness and all 

other objectionable material, resulting from the clearing and grubbing. It shall also include the removal 

and disposal of structures that obtrude, encroach upon or otherwise obstruct the work. The moving of a 

certain amount of soil or gravel material may be inherent to or unavoidable during the process of clearing 

and no extra payment shall be made for this. Clearing shall include the removal of all rocks and boulders 

of up to 0.15 m3 in size exposed or lying on the surface. 
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Surface dressing 
Conservation of Top Soil 
Where suitable topsoil exists within the limits of the area to be cleared and grubbed, the Contractor shall, 

if ordered by the Engineer, remove the topsoil together with any grass and other suitable vegetation. If not 

used immediately, the topsoil shall be transported and deposited in stockpiles for later use.  

 

Conservation of Flora 
Where provided for in the contract, certain designated flora encountered in the road reserve and borrow 

areas shall be carefully protected by the Contractor. In his tendered rate for Site Clearance, he shall 

include for the careful removal and planting of the flora in a protected and fenced-off area and, on 

completion of the road, for the replanting of the flora in suitable positions in the road reserve in 

accordance with the Engineer's instructions. 

 

Execution of Work 
Stumps, embedded logs, roots and all other vegetation growth and accumulated rubbish of whatsoever 

nature and all other objectionable material shall be completely removed to a specified depth. Normally the 

portions of the road reserve that fall within the limits of the road prism, as well as certain borrow areas 

shall be cleared and/or grubbed. Where the road reserve is to remain unfenced, the full width of the road 

reserve shall be cleared and/or grubbed except for such trees designated by the Engineer to be left 

standing and uninjured. The Contractor shall mark the boundaries of the area for clearing and grubbing 

and seek the approval of the Engineer before commencement of the work. The Engineer shall designate in 

detail the exact areas to be cleared and grubbed and the time at which it shall be done. 

 

Disposal of Material 
Material obtained from clearing and grubbing shall be disposed off in borrow pits or other suitable places 

and be covered up with soil or gravel as directed by the Engineer. The burning of combustible material 

shall not, normally, be permitted and may only be done with the prior written approval of the Engineer. 

Where fences have to be taken down, fencing wire shall be neatly wound into reels and all such wire, 

together with all fence posts and other serviceable material from structures, etc., shall be stacked at sites 

indicated by the Engineer.  

 

Re-clearing of Vegetation 
When portions of the road reserve, borrow or other areas have been cleared in accordance with the 

Specifications, but in the course of time, vegetation grows again during construction, the Engineer may, if 

he considers it necessary, order that the area be re-cleared. Before the bottom layer of the embankment is 

made, the Contractor shall grub up and remove any vegetation that may in the meantime have grown on 

the surfaces previously cleared and grubbed. Such re-clearing of areas previously cleared includes the 

removal and disposal of grass, shrubs and other vegetation in the same manner as for the first clearing 

operation. No separate payment shall be made for re-clearing of vegetation. 
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. Soil and Sand Works 
Excavation 
Foundation trench shall be dug to the exact width and depth and levels as indicated in the drawings or to 

such lesser or greater extent as the Engineer may advice. Sides of trenches shall be vertical. In case the 

soil does not permit vertical sides, the Contractor shall protect side with timber shoring. Excavated earth 

shall not be placed within 1.5 meter of the edge of the trench. The Project Engineer may direct the 

Contractor to place excavated earth at a particular site up to 30 meter away from the building. The bottom 

of the trench shall be perfectly levelled both longitudinally and transversely. The bed shall be lightly 

watered and well rammed. Excess digging if done through mistake shall be filled with 1:4:8 concrete. 

Water, if any accumulated in the trench, shall be bailed out and all necessary precaution taken to prevent 

surface water from entering the trench. Soft and defective spot in the trench shall be dug out and removed 

and filled with concrete or materials prescribed by the Project Engineer. If rocks or boulders are found 

during excavation, they should be removed and the bed trench shall be levelled and made hard by 

consolidating the earth, at no extra cost. Above mentioned items or any variation thereof from the Bills of 

Quantities shall be measured and valued by the Engineer as a variation. After the completion of 

foundation masonry, the remaining portion of the trench not filled by masonry shall be filled up with earth 

in layers of 15cm, watered and well-rammed. Such filling shall be free from rubbish, refuse matters and 

clods, surplus earth, if any shall be removed and site shall be levelled and dressed. Trenches shall be 

measured as per drawings and rate shall be for complete Work including trench filling, for 30 meter lead 

and 1.5 meter lift including all tools and plants required for the completion of the work, removal of 

boulders, side shoring, pumping, and filling in voids by mass concrete (1:4:8). No excavation or 

foundation work shall be filled in or covered up before the inspection and approval of the Project 

Engineer. The starting level for excavation shall be deemed to be ground level or such level as may be 

specified by the Project Engineer, before the commencement of the Work. 

 

Measurement  
Measurement of all works will be made in m³.Measurement for payment under the contract will be 

limited to the lines, grades, slopes and dimensions shown on the Drawings or as determined by the 

Engineer as the work proceeds on the basis of his evaluation of the soil/rock characteristics and site-

conditions set forth in the Clause. All required and accepted excavation shall be measured from its 

original position. The volume shall be determined in cubic meters by average area method to be computed 

from the original and final cross-sections of the completed works as per the drawings or as directed by the 

Engineer. Where it is not practicable to use the above method of measurement, the Engineer may use 

volumetric method or any other method that in his opinion is best suited for accurate assessment. Any 

over-excavation shall be reinstated at the risk and cost of the Contractor as directed by the Engineer. 

 

Payment 
Payment for work under these clauses will be made on the basis of contract unit price indicated in the 

BOQ. The payment will be full and final compensation for all material, labour, and equipment to 

complete the works as specified. 

 

Backfill 
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This work is related to all types of structures that require filling with specified material in the remaining 

volume or space of excavation left unoccupied by any permanent construction. Activities involved are 

collection and transportation of suitable material from local borrow pits or hill side excavation, placing 

the specified backfill material in layers, removal of foreign material if any, watering, compacting to 

required density, lines and levels as indicated in the drawings or as directed by the Engineer. Compaction 

shall proceed after the Contractor together with the Engineer identify the optimum thickness of each layer 

of suitable material, its optimum moisture content, and the corresponding number of passes required for a 

roller to arrive at the corresponding OMC. Prior to the start of works, the contractor shall prepare a trial 

stretch to establish the above parameters and shall repeat it as often as necessary due to change in layer 

thickness, borrow pits, and /or change in equipment. The Contractor may use the Standard Specifications 

for Roads and Bridge Works of  GON, MWOT, DOR as guide for the above purpose. Backfill, classified 

according to their nature, are presented in the following Sub-Clauses. 

Backfill in Plinth of Building and Parking 
This work shall consist of filling for construction of embankment for plinth of building, road works and 

parking area and includes furnishing, placing, watering, compacting and shaping suitable material 

obtained from approved sources in accordance to lines, levels, grades, dimensions shown on the Drawings 

and or as required by the Engineer. Fill material used shall not exceed 150 mm and 75 mm within the 300 

mm and 150 mm of formation level respectively. Fill material shall not have organic content value 

exceeding 5% and soaked CBR value less than 6% unless otherwise approved by the Engineer. Activities 

involved shall be preparation of surface, scarifying, supply, and laying of suitable material in layers. 

Except where material is laid close to the formation level, each layer shall not exceed 300 mm in 

thickness before compaction. Each layer of material shall then be watered and compacted to 95% dry 

density at optimum moisture content. Testing shall be carried out by sand cone using relevant BS or 

ASTM Standards. The top level of such fill executed shall be regarded as the formation level. 

Common Backfill In Structures 
Common backfill includes stacked suitable material recovered from excavations or material transported 

from outside. This may include granular material passing through 75 mm sieve or sandy soil. The backfill 

material shall be spread uniformly in layers, levelled, watered and then compacted to 95% of its optimum 

density in layers not exceeding 200 mm for buildings works and 250 mm for others. Compaction may be 

done manually or with mechanical means. Manual compaction in each layer will be done using 2 to 5 kg 

rammers made of cast-iron or wood. Mechanical compaction shall be executed with either plate 

compactors, earth rammers, depending on site conditions. Compaction tests shall be conducted with sand 

cones using relevant BS or ASTM standards. 

Transportation And Handling Of Excess Disposable Material 
This work will be required in connection with transportation of materials from demolition works (unless 

otherwise specified) and excess suitable or unsuitable material from excavation. Transport will include all 

distance beyond the initial lead (30m unless otherwise specified) for safe disposal as specified by the 

Engineer. Activities involved will be supply of necessary means of transport, loading, and transportation 

safely without damage/loss, unloading and levelling properly at disposal sites. The disposed materials 

shall be laid in layers mechanically or manually compacted to the satisfaction of the Engineer. The excess 

material shall be disposed manually with or without equipment like wheelbarrows or by trucks depending 

on the location of disposal sites. 

Measurement 
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Measurement will be based first in m³ of loose volume of accepted works with 35% deduction for voids 

for all leads indicated in the BOQ. The measurement will be made at the disposal site. 

Payment 
Payment for work under this Clause will be made on the basis of contract unit price indicated in the BOQ. 

The payment will be full and final compensation for all material, labour, and equipment to complete the 

works as specified. 

Masonry Works 
General 

Mortar 
Mortar shall comply with IS 2250-1981; Code of Practice for preparation and use of masonry mortar. The 

mortar used in work shall have the strength not less than 5 N/mm2 or 7.5 N/mm2 at 28 days as specified. 

However, if provided in the Contract, cement and sand may also be mixed in specified proportions. 

Cement shall be proportioned only by weight, by taking its unit weight as 1.44 ton per cubic meter and 

sand shall be proportioned by volume after making due allowance for bulking. Mortar in 1:6 C/S grade 

can be used. 

 

Mixing 
The mixing shall be done in a mechanical mixer unless hand-mixing is permitted by the Engineer. If 

hand-mixing is allowed, the operation shall be carried out on a clear watertight platform. in the required 

proportion cement and sand shall be first mixed dry to obtain an uniform colour. Then required quantity 

of water shall be added and the mortar shall be mixed to produce workable consistency. The mortar shall 

be mixed for at least three minutes after addition of water in the case of mechanical mixing. In the case of 

hand mixing, the mortal shall be hoed back and forth for about 10 minutes after addition of water in order 

to obtain uniform consistency. Only that quantity of mortar shall be mixed at a time which can be used 

completely before it becomes unworkable. Any mortar that has become unworkable due to loss of water 

before elapsing the initial setting time of cement shall be rewet to make it workable and shall be used in 

the works. On no account mortar shall be used after elapsing the initial setting time of cement.  

Soaking Of Bricks 
Bricks shall be soaked in water for a minimum period of one hour before use. When bricks are soaked 

they shall be removed from the tank sufficiently in advance so that at the time of laying they are skin dry. 

Such soaked bricks shall be stacked on a clean place where they are not spoilt by dirt, earth, etc. 

 

Laying Brickwork 
The brick shall be built in English bond with upwards facing frog in case of 230mm thick brickwork (for 

chimney made and fair faced machine made bricks both). The brick shall be built in running stretcher 

bond with upwards facing frog in case of half brick wall (for chimney made, traditional dachi appa 

brickwork and machine made both). Each brick shall be set with bed and vertical joints filled thoroughly 

with mortar. The walls shall be taken up truly plumb. All courses shall be laid truly horizontal and vertical 

joints shall be truly vertical. Vertical joints in alternate course shall come directly over the other. The 

thickness of brick courses shall be kept uniform and for this purpose wooden straight edge with 

graduation giving thickness of each brick course including joint shall be used. Necessary tools comprising 
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of wooden straight edge, masons sprit level, square, foot rule, plumb, line and pins etc. shall be frequently 

and fully used by the masons to ensure that the walls are taken up true to plumb, line and levels. Both the 

faces of walls of thickness greater than 23cm shall be kept in proper plane. All the connected brickwork 

shall be carried up nearly at one level and no partition of work shall be raised more than one meter above 

the rest of the work. Any dislodged brick shall be removed and reset in fresh mortar. Before commencing 

any brickwork, the Contractor shall confer with other trades to ensure that all pipes, conduits, drains, 

sleeves, bolts, hangers, or any other materials necessary to be installed in the brickwork at the time it is 

built, have been fixed or provided for. 

 

Joints 
Bricks shall be laid that all joints are full of mortar. The thickness of joints shall be not more than 10mm. 

The face joints shall be raked to a minimum depth of 7mm by a raking tool during the progress of the 

work when the mortar is still green, so as to provide proper key for the plaster or pointing to be done. 

Where plastering pointing is not to be done, the joints shall be struck flush and finished at the time of 

laying. The face of brickwork shall be kept cleaned and mortar dropping removed. 

 

Jointing with existing structures 
When fresh masonry is to be placed against existing surface of structures, the surface shall be cleaned of 

all loose materials, roughened and wetted as directed by the Engineer so as to effect a good bond with the 

new work. 

 

Openings 
Openings in brickwork for air conditioning ducts, exhaust fans, grills pipes etc. shall be provided at the 

time of laying brickwork without any extra cost. After installation of piping, conduits, grills, etc. all 

openings left around pipes, conduits, grills etc. shall be checked and caulked with cement mortar to render 

the whole work vermin proof and tidily finished. The rates quoted are deemed to be inclusive of closing 

such pre determined openings including erection and dismantling of scaffolding if required, the placing of 

inserts, collars, grills etc. to be paid separately under respective items. 

 

Curing 
Green work shall be protected from rain by suitable covering. Masonry work in cement mortar shall be 

kept constantly moist on all faces for a minimum period of seven days. The top of the masonry work shall 

be left flooded with water so as not to disturb or washout the green mortar. During hot weather, all 

finished or partly completed work shall be covered or wetted in such a manner as to prevent rapid drying 

of the brick work. 

 

Scaffolding 
The scaffolding shall be sound and strong to withstand all loads likely to come upon it. The holes which 

provide resting space for horizontal members shall not be left in masonry under one meter in width or 

immediately near the skew backs of arches. The holes left in the masonry work for supporting the 

scaffolding shall be filled and made good. 
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Condition Of Equipment 
All equipment used for mixing or transporting mortar and bricks shall be clean and free from set mortar, 

dirt or other injurious foreign substances. 

 

Walling Building: 
Bricks shall be wetted before being laid and the top of walling where left off shall be wetted before re-

commencing building. Walls to be kept wet three days after building. Bricks shall be well buttered with 

mortar before being laid and the brickwork carried up evenly course so that no part is allowed to be 

carried up more than 90cm higher at any time than any other part. 

 

Cavity Walling Building 
The two layer of half brick wall with half brick cavity is cavity walling of the building. Bricks shall be 

wetted before being laid and the top of walling where left off shall be wetted before re-commencing 

building. Each left brick wall shall be connected by 10G GI links made as per design at every five course 

vertically and at the 60cm  

spacing horizontally or as per drawing. The two courses below sill will be solid wall. One or both half 

brick wall will be laid in fair face in stretcher bond. The walls are to be kept wet three days after building. 

Bricks shall be well buttered with mortar before being laid and the brickwork carried up evenly course-

by-course so that no part is allowed to be carried up more than 90cm higher at any time than any other 

part. 

 

Setting out Walling 
The contractor shall provide proper setting- out rods and set out all work on it for corners, openings, 

heights, etc. And shall build the walls and piers etc. To the width, depth and height indicated on the 

drawings and as directed and approved by the Engineer in-charge. 

 

Bonding Walls 
Load bearing brickwork generally shall be of Quota bond (nominal thickness 350mm) and reinforced as 

shown on the detailed drawings. One brick walls (nominal thickness 230mm) shall be in English bond 

and half brick walls (nominal thickness 115mm) in Stretcher bond. No broken bricks or bats shall be used 

unless required to from bond. All propounds, quoins, reveals and other angles of walls shall be built 

strictly true and square. Cement &sand shall be as before specified. Lime shall be freshly burnt lime 

slaked at least one month before being used by drenching with water, well broken up and mixed and the 

slurry passed through a 3mm mesh screen to remove all lumps and impurities. 

 

Filling for Brick work 
Where brickwork cavities are specified to contain reinforcing bars they shall be filled with concrete mix 

as previously described. The filling shall be placed and consolidated in section not exceeding 90cm in 

height. Cavities that are to be filled shall be kept free of all mortar dropping. 
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Keeping Clean 
The contractor shall allow in his rates for keeping the fair-faced brickwork free from mortar at all times 

and for cleaning the work at completion. 

 

Construction Joints between Walls 
Where Construction joints indicated on the drawings should be filled by 25*100m flexible jute carpet 

coated with bitumen and covered by 16G galvanized steel sheet in exposed faces. All the construction 

debris shall be removed before placing it.  

 

Reinforced Brickwork 
All brickwork shall be reinforced with Tor steel or equivalent reinforcement both horizontally and 

vertically, as per drawing and instruction of engineer. The reinforcement cleaned of rust and loose flakes 

with a wire brush, shall be embedded thoroughly in cement mortar at every fourth course. It shall be cast 

in or securely fixed to adjoining columns or walls, in a manner approved by the Engineer. 

 

Jointing 
In jointing, the face joints of the mortar shall be worked out while still green to give a finished surface 

flush with the face of the brick-work. The faces of brick-work shall be cleaned to remove any splashes of 

mortar during the course of raising the brick-work. The measurement of brickwork both 230mm (above 

230mm, if any) and 115mm thick shall be the product of the length, height and thickness i.e. in cubic 

meter for chimney made and fair faced machine made brickwork. Deduction for doors, windows and 

other openings including lintels shall be made to arrive at the net quantity of work. Nothing shall be paid 

extra for forming such openings. However, no deductions shall be made for areas less than 0.1 sqm. 

overall, bearing of lintels, beams, girders and hold fasts blocks but nothing extra like form work shall be 

paid for embedding these. Similarly, no deductions shall be made for chimney flue left in the walls, but 

nothing extra shall be allowed for rendering for flue openings as specified. Unless otherwise specified 

nothing extra shall be admissible for cutting shape other than straight or any cutting necessary for shaping 

the walls to the structural design. Rate shall be inclusive of all necessary scaffolding, watering, cutting of 

bricks, curing, vertical & horizontal reinforcement within brickwork, materials and labour. 

 

Machine made Bricks 
Bricks shall be of uniform deep red or copper colour, thoroughly burnt without being vitrified, regular in 

shape and size and shall have sharp and square sides and edges and parallel faces to ensure uniformity in 

the thickness of the courses of brickwork. The Brick shall be first class machine made bricks of quality 

approved by the Engineer and free from grit and other impurities such as lime, iron and other deleterious 

salts, conforming NS 1 2035/ IS code (latest revision). These shall be well-burnt, sound, and hard with 

sharp edges and shall emit ringing sound when struck with a mallet. These shall be of uniform size. The 

size of the bricks shall be 24.0cm x 11.2cm x 5.7cm unless otherwise specified, with a tolerance of ± 

3mm in each direction. The compressive strength should be more than 3.5N/mm². 
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Chimney made Bricks 
The Brick shall be first class chimney made bricks of quality approved by the Engineer and free from grit 

and other impurities such as lime, iron and other deleterious salts, conforming NS 1 2035 / IS code (latest 

revision). These shall be well burnt, sound, and hard with sharp edges and shall emit ringing sound when 

struck with a mallet. These shall be of uniform size. The size of the bricks shall be 22.9cm x 11.2cm x 

5.5cm unless otherwise specified, with a tolerance of ± 3mm in each direction. The compressive strength 

should be 3.5N/mm². The bricks shall be provided with frogs. 

 

Flat Brick Soling 
The flat brick soling shall be made in foundation and floor. The brick laying/ soling shall be done over the 

5cm sand filling in line and level Each brick shall be laid separately and tamped firmly in place in the 

sand bed. Joints between bricks shall be filled with dry sand. On completion the surface shall be true to 

line and level with no part deviating from true line and level by more than 20mm. No mud on sand filling 

shall be allowed when level is not maintained in excavation. 

Concrete Works 
General 

Mixing Concrete 

M 15 grade concrete approx 1:2:4 (1 cement: 2 sand: 4 stone aggregate) can be used for 

PCC works. 

Before any  batching, mixing, transporting, placing, compacting and finishing and curing the concrete 

ordered or delivered to site, the Contractor shall submit to the Engineer full details including Drawing of 

all the plant which he proposes to use and the arrangements he proposes to make. Concrete for the works 

shall be batched and mixed in one or more plants or concrete mixer unless the Engineer agrees to some 

other arrangement. If concrete mixers are used, there shall be sufficient number of mixtures including 

stand by mixers. 

Batching and mixing plants shall be complying with the requirements of IS 1791 and capable of 

producing a uniform distribution of the ingredients throughout the mass. Truck mixers shall comply with 

the requirements of IS 4925 and shall only be used with the prior approval of the Engineer. If the plant 

proposed by the Contractor does not fall within the scope of IS 1791 it shall have been tested in 

accordance with IS 4634 and shall have a mixing performance within the limits of IS 1791. 

 

All mixing operations shall be under the control of an experienced supervisor. The aggregate storage bins 

shall be provided with drainage facilities arranged so that the drainage water is not discharged to the 

weigh hoppers. Each bin shall be drawn down at least once per week and any accumulations of mud or 

silt shall be removed. If bulk cement is used, the scale and weight hopper for cement shall be distinct 

from the scale and weight hopper for aggregates. 

Cement and aggregates shall be batched by weight. Water  may be measured by weight or volume. The 

weighing and water dispensing mechanisms shall be maintained in good order. Their accuracy shall be 

maintained within the tolerances described in IS 1791 and not more than plus or minus one percent, and 

checked against accurate weights and volumes when required by the Engineer. The weights of cement and 

of each size of aggregate and the weight or volume of water as indicated by the mechanism employed 
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shall be within a tolerance of plus or minus three per cent of the respective weight per batch agreed by the 

Engineer. 

The Contractor shall provide standard test weights at least equivalent to the maximum working load used 

on the most heavily loaded scale and other auxiliary equipment required for checking the satisfactory 

operation of each scale or measuring device. Tests shall be made by the Contractor in the presence of the 

Engineer during the site and then at intervals to be determined by the Engineer but not less than once per 

three months. The Contractor shall furnish the Engineer with copies of the complete results of all check 

tests and shall make any adjustments, repairs or replacements necessary to ensure satisfactory 

performance. 

The nominal drum or pan capacity of the mixer shall not be exceeded. The turning speed and the mixing 

time shall be as recommended by the manufacturer, but in addition, when water is the last ingredient to be 

added, mixing shall continue for at least one minute after all the water has been added to the drum or the 

pan. The blades of pan mixers shall be maintained within the tolerances specified by the manufacturer of 

the mixer and the blades shall be replaced when it is no longer possible to maintain the tolerances by 

adjustment. 

Mixers shall be fitted with an automatic recorder registering the number of batches discharged. The water 

to be added to the mix shall be reduced by the amount of free water contained in the coarse and fine 

aggregates. This amount shall be determined by the Contractor by a method agreed by the Engineer 

immediately before mixing begins each day and thereafter at least once per hour and for each delivery of 

aggregates during concreting. When the correct quantity of water, determined as set out in the 

Specification, has been added to the mix, no further water shall be added, either during mixing or 

subsequently. 

Mixers which have been out of use for more than 30 minutes shall be thoroughly cleaned before any fresh 

concrete is mixed. Mixers shall be cleaned out before changing to another type of cement. 

Transportation Of Concrete 
The concrete shall be discharged from the mixer and transported to the works by means which shall 

prevent adulteration, segregation or loss of ingredients, and shall ensure that the concrete is of the 

required workability at the point and time of placing. The loss of slump between discharge from the mixer 

and placing shall be within the tolerances. The capacity of the means of transport shall not be less than the 

full volume of a batch. The time elapsing between mixing transporting placing and compaction altogether 

of a batch of concrete shall not be longer than the initial setting time of the concrete. If the placing of any 

batch of concrete is delayed beyond this period, the concrete shall not be placed in the works. 

 

Placing Of Concrete 

Consent for Placing 
Concrete shall not be placed until the Engineer's consent has been given in writing. The Contractor shall 

give the Engineer at least two full working day notice of his intention to place concrete. 

If concrete placing is not commenced within 24 hours of the Engineer's consent the Contractor shall again 

request consent as specified above. 

Preparation of Surface to Receive Concrete 
Excavated surfaces on which concrete is to be deposited shall be prepared as set out in relevant Section 

Existing concrete surfaces shall be prepared before deposition of further concrete they shall be clean, hard 

and sound and shall be wet but without any free-standing water. 

 

Any flow of water into an excavation shall be diverted through proper side drains to a sump or be 
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removed by other suitable method which will prevent washing away the freshly deposited concrete or any 

of its constituents. Any under drain constructed for this purpose shall be completely grouted up when they 

are no longer required by a method agreed by the Engineer. 

 

Unless otherwise instructed by the Engineer surfaces against which concrete is to be placed shall receive 

prior coating of cement slurry or mortar mixed in the proportions similar to those of the fines portion in 

the concrete to be placed. The mortar shall be kept ahead of the concrete. The mortar shall be placed into 

all parts of the excavated surface and shall not be less than 5 mm thick. 

 

If any fissures have been cleaned out they shall be filled with mortar or with concrete as instructed by the 

Engineer. The amount of mortar placed at one time shall be limited so that it does not dry out or set before 

being covered with concrete. 

Placing Procedures 
The concrete shall be deposited as nearly as possible in its final position. It shall be placed so as to avoid 

segregation of the concrete and displacement of the reinforcement, other embedded items or formwork. It 

shall be brought up in layers approximately parallel to the construction joint planes and not exceeding 300 

mm in compacted thickness unless otherwise permitted or directed by the Engineer, but the layers shall 

not be thinner than four times the maximum nominal size of aggregate. 

When placing on a nearly horizontal surface, placing shall start at the lower end of the surface to avoid 

de-compaction of concrete. Layers shall not be placed so that they form feather edges nor shall they be 

placed on a previous layer which has taken its initial set. In order to comply with this requirement, 

another layer may be started before initial set of the preceding layer. All the concrete in a single bay or 

pour shall be placed as a continuous operation. It shall be carefully worked round all obstructions, 

irregularities in the foundations and the like so that all parts are completely full of compacted concrete 

with no segregation or feather edges or any undesirable features and shall leave a clean sound surface 

against which the fresh concrete may be placed. 

 

If it becomes possible to resume concrete placing without contravening the Specification and the Engineer 

consents to resumption, the new concrete shall be thoroughly worked in and compacted against the 

existing concrete so as to eliminate any cold joints. 

 

In case of long interruption concrete shall be resumed as directed by Engineer. 

Dimensions of Pours 
Unless otherwise agreed by the Engineer, pours shall not be more than two meters high and shall as far as 

possible have a uniform thickness over the plan area of the pour. Concrete shall be placed to the full 

planned height of all pours except in the circumstances described. The Contractor shall plan the 

dimensions and sequence of pours in such a way that cracking of the concrete does not take place due to 

thermal or shrinkage stresses. 

Placing Sequence 
The Contractor shall arrange that the intervals between successive lifts of concrete in one Section of the 

works are of equal duration. This duration shall not be less than three days or not more than seven days 

under temperate weather conditions unless otherwise agreed by the Engineer. 

 

Where required by the Engineer to limit the opening of construction joints due to shrinkage, concrete 

shall not be placed against adjacent concrete which is less than 21 days old. 

Contraction gaps in concrete shall be of the widths and in the locations as shown on the Drawing and they 

shall not be filled until the full time interval shown on the Drawing has elapsed. 

Compaction Of Concrete 
Concrete shall be fully compacted throughout the full extent of the placed layer. It shall be thoroughly 
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worked against the formwork and around any reinforcement and other embedded item, without displacing 

them. Care shall be taken at arises or other confined spaces. Successive layers of the same pour shall be 

thoroughly worked together. 

Concrete shall be compacted with the assistance of mechanical immersion vibrators, unless the Engineer 

agrees another method. Immersion and surface vibrators shall operate at a frequency of between 70 and 

200 hertz. The Contractor shall ensure that vibrators are operated at pressures and voltages not less than 

those recommended by the manufacturer in order that the compactive effort is not reduced. 

 

A sufficient number of vibrators shall be operated to enable the entire quantity of concrete being placed to 

be vibrated for the necessary period and, in addition, stand-by vibrators shall be available for instant use 

at each place where concrete is being placed. 

Vibration shall be continued at each point until the concrete ceases to contract, air bubbles have ceased to 

appear, and a thin layer of mortar has appeared on the surface. Vibrators shall not be used to move 

concrete laterally and shall be withdrawn slowly to prevent the 

formation of voids. 

The vibrators shall be inserted vertically into the concrete to penetrate the layer underneath at regular 

spacing which shall not exceed the distance from the vibrator over which vibration is visibly effective and 

some extent of vibration is overlapped. 

Vibration shall not be applied by way of reinforcement nor shall the vibrators be allowed to touch 

reinforcement, sheathing ducts or other embedded items. 

Tests 
Regular Slump test should be carried out to control the addition of water and to maintain required 

consistency.  

Curing Of Concrete 

General 
 

Concrete shall be protected during the first stage of hardening from loss of moisture and from the 

development of temperatures differentials within the concrete sufficient to cause cracking. The methods 

used for curing shall not cause damage of any kind to the concrete. 

 

Curing shall be continued for as long as may be necessary to achieve the above objectives but not less 

than seven days or until the concrete is covered by successive construction whichever is the shorter 

period. 

 

The above objectives shall be dealt with but nothing shall prevent both objectives being achieved by a 

single method where circumstances permit. 

The curing process shall commence as soon as the concrete is hard enough to resist damage from the 

process. In the case of large areas or continuous pours, it shall commence on the completed Section of the 

pour before the rest of the pour is finished. 

Loss of Moisture 
Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly secured to 

prevent its removal by wind and the development of air spaces beneath it. Joints in the sheeting shall be 

lapped by at least 300 mm. 

If it is not possible to use impermeable sheeting, the Contractor shall keep the exposed surfaces 

continuously wet by means of water spray or by covering with a water absorbent material which shall be 

kept wet, unless this method conflicts with provisions of relevant Sub-clause. 

Water used for curing shall be of the same quality as that used for mixing. 



61 
 

Formed surfaces may be cured by retaining the formwork in place for the required curing period. 

 

If instructed by the Engineer, the Contractor shall, in addition to the curing provisions set out above 

provide a suitable form of shading to prevent the direct rays of the sun reaching the concrete surfaces for 

at least the first four days of the curing period. 

Limitation of Temperature Differentials 
The Contractor shall limit the development of temperature differentials in concrete after placing by any 

means appropriate to the circumstances including the following: Limiting concrete temperatures at 

placing); 

Use of low heat cement for mass concreting, subject to the agreement of the Engineer; 

Leaving formwork in place during the curing period. Steel forms shall be suitably insulated on the 

outside; 

Preventing rapid dissipation of heat from surfaces by shielding from wind. 

Protection Of Fresh Concrete 
Freshly placed concrete shall be protected from rainfall and from water running over the surface until it is 

sufficiently hard to resist damage from these causes. 

Concrete placed in the works shall not be subjected to any loading including traffic until it has attained at 

least its characteristic strength. 

 

Concreting In Hot Weather 

General 
The Contractor shall prevent damage to concrete arising from exposure to extreme temperatures, and shall 

maintain in good working order all plant and equipment required for this purpose. 

In the event that conditions become such that even with the use of equipment the requirements cannot be 

met, concrete placing shall immediately cease until such time as the requirements can again be met. 

Concrete Placing in Hot Weather 
During hot weather the Contractor shall take all measures necessary to ensure that the temperature of 

concrete at the time of placing in the works does not exceed 30°C and that the concrete does not lose any 

moisture during transporting and placing. 

Such measures may include but are not necessarily limited to the following:- 

 

Shielding aggregates from direct sunshine. 

Use of a mist water spray on aggregates. 

Sun shields on mixing plants and transporting equipment. 

Surfaces in which concrete is to be placed shall be shielded from direct sunshine and surfaces shall be 

thoroughly wetted to reduce absorption of water from the concrete placed on or against them. 

After concrete has been placed, the selected curing process shall be commenced as soon as possible. If 

any interval occurs between completion of placing and start of curing, the concrete shall be closely 

covered during the interval with polythene sheet to prevent loss of moisture. 

Construction Joints 
Whenever concrete is to be bonded to other concrete which has hardened, the surface of contact between 

the Sections shall be deemed a construction joint. 

 

Where construction joints are shown in the Drawing, the Contractor shall form such joints in such 

positions. The location of joints which the Contractor requires to make for the purpose of construction 

shall be subject to the approval of the Engineer. Construction joints shall be in vertical or horizontal 

planes except in sloping slabs where they shall be normal to the exposed surface or elsewhere where the 
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Drawing requires a different arrangement. 

 

Construction joints shall be arranged as to reduce to a minimum the effects of shrinkage in the concrete 

after placing, and shall be placed in the most advantageous positions with regard to stresses in the 

structures and the desirability of staggering joints. 

 

Feather edges of concrete at joints shall be avoided. Any feather edges which may have formed where 

reinforcing bars project through a joint shall be cut back until sound concrete has been reached. 

The intersections of horizontal and near horizontal joints and exposed faces of concrete shall appear as 

straight lines produced by use of a guide strip fixed to the formwork at the top of the concrete lift, or by 

other means acceptable to the Engineer. 

Construction joints formed as free surfaces shall not exceed a slope of 20 per cent from the horizontal. 

 

The surface of the fresh concrete in horizontal or near horizontal joints shall be thoroughly cleaned and 

roughened by means of high pressure water, and air jets or wire brush, when the concrete is hard enough 

to withstand the treatment without the leaching of cement. The surface of vertical or near vertical joints 

shall be similarly treated if circumstances permit the removal of formwork at a suitable time. 

Where concrete has become too hard for the above treatment to be successful, the surface whether formed 

or free shall be thoroughly scrabbled by mechanical means, manually or wet sand blasted and then 

washed with clean water. The indentations produced by scrabbling shall not be less than 10 mm deep and 

shall be away from the finished face by 40mm. 

If instructed by the Engineer the surface of the concrete shall be thoroughly brushed with a thin layer of 

mortar composed of one part of cement to two parts of sand by weight immediately prior to the deposition 

of fresh concrete. The mortar shall be kept just ahead of the fresh concrete being placed and the fresh 

layer of concrete shall be thoroughly and systematically vibrated to full depth to ensure complete bond 

with the adjacent layer. No mortar or concrete shall be placed until the joint has been inspected and 

approved by the Engineer. 

 

Records Of Concrete Placing 
Records of the details of every pour of concrete placed in the works shall be kept by the Contractor in a 

form agreed by the Engineer. These records shall include class of concrete, location of pour, date and 

duration of pour, ambient temperature and concrete temperature at time of placing and all relevant 

meteorological information such as rain, wind etc., moisture contents of the aggregates, details of mixes, 

batch numbers, cement batch number, results of all tests undertaken, part of the structure and place where 

test cube samples are taken from. 

 

The Contractor shall supply to the Engineer four copies of these records each week covering work carried 

out the preceding week. In addition he shall supply to the Engineer monthly histograms of all 28 day 

cubes strength results together with cumulative and monthly standard deviations, Coefficient of Variation, 

and any other information which the Engineer may require concerning the concrete placed in the works. 

 

No Fines Concrete 
No Fines concrete (NF concrete) is intended for use where a porous concrete is required and shall only be 

used where shown on the Drawing or instructed by the Engineer. 

The mix shall consist of Ordinary Portland cement and aggregate complying with this Specification. The 

aggregate size shall be 40 mm to 10 mm only. The weight of cement mixed with 0.3 cubic meters of 

aggregate shall not be less than 50 kg. The quantity of water shall not exceed that required to produce a 

smooth cement paste which will coat evenly the whole of the aggregate. 

 

Hand Mixed Concrete 
Concrete for structural purposes shall not be mixed by hand. Where non structural concrete is required, 
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hand mixing may be carried out subject to approval of the Engineer. 

For making hand mixed concrete, cement, sand and aggregate shall be batched separately by volume or 

by weight as applicable. Mixing shall be done in masonry platform or sheet iron tray. Then cement and 

sand shall be mixed dry to uniform colour. The aggregate shall be stacked in a proper shape upon which 

cement sand mix shall be spread and whole mix shall be turned up and down to have uniform mix of all 

ingredients. Then water shall be added and shall be mixed to uniform consistency. 

 

For hand mixed concrete the specified quantities of cement shall be increased by 10% and not more than 

0.25 cubic meters shall be mixed at one time. During windy weather precautions shall be taken to prevent 

cement from being blown away in the process of gauging and mixing. 

Early Loading 
No load shall be applied to any part of a structure until the specified curing period has expired, and 

thereafter loading shall be allowed after approval by the Engineer. The Engineer's decision shall be based 

on the type of load to be applied, the age of concrete, the magnitude of stress induced and the propping of 

the structure. 

No structure shall be opened to traffic until test cubes have attained the specified minimum 28 days 

strength 

Measurement 

Concrete 
Concrete laid in place as specified in the Drawing or directed by the Engineer shall be measured in cubic 

meter separately for each class. No deduction shall be made in the measurement for: bolt holes, pockets, 

box outs an cast in components provided that the volume of each is less than 0.15 cubic meters; mortar 

beds, fillets, drips, rebates, recesses, grooves, chamfers and the like of 100 mm total width or less; 

reinforcement 

Blinding Concrete/Non Structural Concrete 
Blinding concrete laid in place shall be measured in cubic meter. No deduction shall be made for 

openings provided that the area of each is less than 0.5 square meters. Blinding concrete over hard 

material shall be measured as the volume used provided that the maximum thickness of 150 mm allowed 

for over break is not exceeded. 

Admixtures, Workability and Hardening Agents 
Measurement of these items shall be carried out as specified in the contract. 

Concrete 
Every class of concrete shall be paid as per respective contract unit rate. The respective rate shall also 

include the cost of: Admixtures and workability agents including submission of details unless specified. 

Class of UF1,2 or 3 surface finish. 

Laying to sloping surfaces not exceeding 15° from the horizontal and to falls. Formwork to lean concrete. 

Placing and compacting against excavated surfaces where required including any additional concrete to 

fill over break and working space. Complying with the requirements of Clauses 2001 to 2013,1806 and 

1807. 

Admixtures, Workability and Hardening Agents 
Payment shall be made at contract unit rate which shall be the full and the final compensation to the 

Contractor for all specified in the contract. 

Reinforcement 
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Reinforcement as plain bars and deformed bars and steel fabric shall comply with the following Indian 

Standards. IS 1786 for high strength deformed steel bars and wires. IS 1566 for steel mesh fabric. IS 432 

mild steel and medium tensile steel bars. All reinforcement shall be from an approved manufacturer and, 

if required by the Engineer, the Contractor shall submit the ISI certification mark or other test certificate 

from the manufacturer acceptable to the Engineer. The Contractor shall furnish all information as 

manufacturer's certificate, invoice, and other relevant details to ensure the quality of steel. The 

reinforcements shall have no crack, scale or rust or foreign particles that will destroy or reduce the bond. 

The bars shall be accurately bent and formed to the dimension indicated in the Drawings. The Contractor 

shall prepare bending schedules for each structure and calculate the weight of the reinforcement. The 

schedule of bars and the calculations shall be submitted to the Engineer for approval. Binding wire used 

to bind reinforcements shall be annealed galvanized binding wire of 20 gauges. The sampling and 

frequency of testing shall be as set out in the NS 84-2042 and NS 191-2045. All reinforcement not 

complying with the Specification shall be removed from site.  

8mm diameter Fe 500 TMT shall be used confirming to relevant IS code in R.C.C. works including 

straightening , cutting, bending, binding with 20 SWG annealed wire for tying the reinforcement bars at 

each junction ( binding wires shall not be measured separately) including all waste and cut pieces, 

provision for adequate numbers of spacers, chairs, providing and all levels all complete as per drawings, 

specifications and instructions of the engineer. 

Storage of Reinforcement 
All reinforcement shall be delivered to site either in straight lengths or cut and bent. No reinforcement 

shall be accepted in long lengths which have been transported bent over double. Any reinforcement which 

is likely to remain in storage for a long period shall be protected from the weather so as to avoid corrosion 

and pitting. All reinforcement which has become corroded or pitted to an extent which, in the opinion of 

the Engineer, will affect its properties shall either be removed from site or may be tested for compliance 

with the appropriate Indian Standard at the Contractor expense. Reinforcement shall be stored at least 

150mm above the ground on a clean area free of mud and dirt and sorted out according to category, 

quality and diameter. 

Bending Reinforcement 
Unless otherwise shown on the Drawing, bending and cutting shall comply with IS 2502. The Contractor 

shall satisfy himself as to the accuracy of any bar bending schedules supplied and shall be responsible for 

cutting, bending, and fixing the reinforcement in accordance with the Drawing. Bars shall be bent 

mechanically using appropriate bar benders. Bars shall be bent cold by the application of slow steady 

pressure. At temperatures below 5°C the rate of bending shall be reduced if necessary to prevent fracture 

in the steel. Bending reinforcement inside the forms shall not be permitted except for mild steel bars of 

diameter less or equal to 12 mm, when it is absolutely necessary. After bending, bars shall be securely 

tied together in bundles or groups and legibly labelled as set out in IS 2502. 

Fixing Reinforcement 
Reinforcement shall be thoroughly cleaned. All dirt, scale, loose rust, oil and other contaminants shall be 

removed before placing it in position. If the reinforcement is contaminated with concrete from previous 

operations, it shall be cleaned before concreting in that Section. Reinforcement shall be securely placed 

and fixed in position as shown in the drawing or directed by the Engineer. Unless otherwise agreed by the 

Engineer, all intersecting bars shall be either tied together with not less than 1.6 mm diameter soft 

annealed iron wire and the end of the wire turned into the body of the concrete, or shall be secured with a 

wire clip of a type agreed by the Engineer. Spacer blocks shall be used for ensuring that the correct cover 

is maintained on the reinforcement. Blocks shall be as small as practicable and of a shape agreed by the 



65 
 

Engineer. They shall be made of mortar mixed in the proportions of one part of cement to two parts of 

sand by weight. Wires cast into the block for tying in to the reinforcement shall have not less than 1.6 mm 

diameter and shall be soft annealed iron. Alternatively another type of spacer block may be used subject 

to the Engineer's approval. All reinforcement shall be checked of shape, size, diameter and number where 

necessary. Reinforcement shall be rigidly fixed so that it remains intact during placing of concrete. Any 

fixers Made to the formwork shall not remain within the space to be occupied by the concrete being 

placed. No splices shall be made in the reinforcement except where shown on the Drawing or agreed by 

the Engineer. Splice lengths shall be as shown on the Drawing or directed by the Engineer. Reinforcement 

shall not be welded except where required by the contract or agreed by the Engineer. If welding is 

employed, all welded splices shall be full penetration butt welds complying with the procedures set out in 

IS 2751 or IS 9417 as applicable. Mechanical splices shall not be used unless the Engineer agrees 

otherwise. Acceptance for welded or mechanical splices of approved design shall be based on 

qualification tests to be carried out by the Contractor: prior to start of the work. Construction control 

testing as instructed by the Engineer shall be also carried out. The Contractor shall ensure that 

reinforcement left exposed in the works shall not suffer distortion, displacement or other damage. When it 

is necessary to bend protruding reinforcement aside temporarily, the radius of the bend shall not be less 

than four times the bar diameter for mild steel bars or six times the bar diameter for high yield bars. Such 

bends shall be carefully straightened without leaving residual kinks or damaging the concrete round them 

before concrete placing. In no circumstances heating and bending of high yield bars shall be permitted. 

Bars complying with IS 1786 or other high tensile bars shall not be bent after placing in the works. The 

reinforcement shall be paid at contract unit rate. The rate shall also include compensation for the cost of 

providing, cutting to length, cleaning, spacer blocks, waste incurred by cutting, welding, fixing the 

reinforcement in position including the provision of wire or other material for supporting and tying the 

reinforcement in place, bending reinforcement aside temporarily, and straightening, placing and 

compacting concrete around reinforcement and. Exact length of laps, bending, hooking, and provision and 

fixing of chairs of at least 12 mm dia shall be separately measured for payment. 

Formworks 
Form works shall include all temporary or permanent forms required for forming the concrete together 

with all temporary construction for their support. 

 

Form works shall be designed and erected by the Contractor so that concrete can be properly placed and 

compacted in a manner that the hardened concrete conforms to the required shape, position, and level 

subject to the specified tolerances and standards of finish. It shall be assembled with adequate nails and 

/or nuts and bolts. It shall consist of wooden boards, sheet metals, and any other suitable material that 

prevent loss of grout when the concrete is vibrated. 

 

Special care shall be taken to maintain the stability of the form works and the tightness of the joints 

particularly during concrete vibrating operations. 

The formworks shall be as specified in the BOQ with adequate ribs for the beam, column and slabs. The 

Engineer shall approve the material and position of any ties passing through the concrete. The whole or 

part of the tie shall be capable of being removed such that any remaining part shall be embedded in the 

concrete by at least the specified thickness for reinforcement cover. Any holes formed by removal of ties 

shall be filled with concrete or mortar of approved composition. 
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Form works at top shall be provided where the slope of the formed surface exceeds one in four. 

Before each concrete operation commences, form works shall be cleaned of all rubbish and other foreign 

particles. 

 

Concrete operations shall not commence until the erected form works has been inspected and approved. 

The Contractor shall give at least 48 hours notice for such inspection. On rejection for any reason, the 

Engineer shall require another 48 hours to inspect the rectified errors. The inside surface of forms shall be 

coated with an approved material to prevent the adhesion of concrete. Such material shall be applied 

strictly in accordance with the manufacturer's instructions and shall not come in contact with the 

reinforcement or anchors. 

Construction of Formwork 
Joints in formwork for exposed faces shall, unless otherwise specified, be evenly spaced and horizontal or 

vertical and shall be continuous in a regular pattern. 

 

All joints in formwork shall be water tight. Where reinforcement projects through formwork, the form 

shall fit closely round the bars. Formwork shall be so designed that it may be easily removed from the 

work without damage to the faces of the concrete. It shall also incorporate provisions for making minor 

adjustments in position, if required, to ensure the correct location of concrete faces. Due allowance shall 

be made in the position of all formwork for movement and settlement under the weight of fresh concrete. 

 

Surfaces at slopes less than 20° may be formed by screeding. Surfaces at slopes between 20° and 30° 

shall generally be formed if the Contractor can demonstrate to the satisfaction of the Engineer that such 

slopes can be screeded with the use of special screed boards to hold the concrete in place during vibration. 

 

Horizontal or inclined formwork to the upper surface of concrete shall be adequately secured against 

uplift due to the pressure of fresh concrete. Formwork shall also be tied down or otherwise secured 

against floating within the body of the concrete. 

The internal and external angles on concrete surfaces shall be formed with fillets and chamfers of the 

sizes shown on the Drawing unless otherwise instructed by the Engineer. 

Supports for formwork may be bolted to previously placed concrete provided the type of bolt used is 

acceptable to the Engineer. If metal ties through the concrete are used in conjunction with bolts, the metal 

left in shall not be close to the face of the concrete by less than 50mm. Formwork shall not be re-used 

after it has suffered damage which is sufficient to impair the finished surfaces of the concrete. 

 

Where circumstances prevent easy access within the form, temporary openings shall be provided through 

the formwork for cleaning and inspection. Shear keys of the size and shape as indicated on the Drawing 

shall be provided in all construction joints. Where pre-cast concrete elements are specified for use as 
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permanent formwork, or proposed by the Contractor and agreed by the Engineer, they shall comply with 

the requirements of formwork as specified in the Specifications in respect of surface finish, strength and 

rigidity. Such elements shall be set true to line and level within the tolerances prescribed for the 

appropriate class of finish and fixed so that they cannot move when concrete is placed against them. 

Preparation of Formwork 
Before any reinforcement is placed into position within formwork, the latter shall be thoroughly cleaned 

and then dressed with a release agent. The agent shall be either suitable oil incorporating a wetting agent, 

an emulsion of water suspended in oil or low viscosity oil containing chemical agents. The Contractor 

shall not use an emulsion of oil suspended in water nor any release agent which causes staining or 

discolouration of the concrete, air holes on the concrete surface, or retards the set of the concrete or 

affects the strength of concrete. 

 

In order to avoid colour differences on adjacent concrete surfaces, only one type of release agent shall be 

used in any one section of the works. In cases where it is necessary to fix reinforcement before placing 

formwork, all surface preparation of formwork shall be carried out before it is placed into position. The 

Contractor shall not allow reinforcement or pre-stressing tendons to be contaminated with formwork 

release agent. Before placing concrete all dirt, construction debris and other foreign matter shall be 

removed completely from within the placing area. Before concrete placing commences, all wedges and 

other adjusting devices shall be secured against movement during concrete placing and the Contractor 

shall maintain a watch on the formwork during placing to ensure that no movement occurs. If any 

movement noticed, the formwork shall be set right immediately. 

 

Removal of Formwork 
The Contractor shall give 24 hours notice of his intentions to strike any form works. Forms shall be 

removed without shock vibrations or other damage to the concrete. Formwork shall be carefully removed 

without shock or disturbance to the concrete. No formwork shall be removed until the concrete has gained 

sufficient strength to withstand any stresses safely to which it may thereby be subjected. The minimum 

periods which shall elapse between completion of placing concrete and removal of forms are given in 

Table and apply to ambient temperatures higher than 10°C. At lower temperatures or if cement other than 

ordinary Portland are involved, the Engineer may instruct longer periods. Alternatively, formwork may be 

removed when the concrete has attained the strength set out in Table provided that the attained strength is 

determined by making test cubes and curing them under the same conditions as the concrete to which they 

refer. 

 

Compliance with these requirements shall not relieve the Contractor of his obligation to delay removal of 

formwork until the removal can be completed without damage to the concrete. If the Contractor wishes to 

strip formwork from the underside of arches, beams and slabs before the expiry of the period for supports 

set out above, it shall be designed so that it can be removed without disturbing the supports. The 

Contractor shall not remove supports temporarily for the purpose of stripping formwork and subsequently 

replace them. 

As soon as the formwork has been removed, bolt holes in concrete faces other than construction joints 

which are not required for subsequent operations shall be completely filled with mortar sufficiently dry to 
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prevent any slumping at the face. The morr shall be mixed in the same proportions as the fine aggregate 

and cement in the surrounding concrete and with the same materials and shall be finished flush with the 

face of the concrete. After removal of the formwork, the date of casting of concrete shall be marked on 

the surface of related concrete by water proof paint/marker for estimation of curing time.  

Minimum Time for Form works 

 

 

Measurement  

 

Except as stated below, formwork shall be measured in square meter of formwork actually in contact with 

the finished face of the concrete. No deduction shall be made in the measurement for openings, pipes, 

ducts and the like, provided that the area of each is less than 0.50 square meters. Unless otherwise stated, 

if the volume or area of concrete has not been deducted when measuring the concrete, formwork to form 

box or the void shall not be measured. 

 

Formwork required for lean concrete, to form construction joints and shear keys for future concrete and 

other construction surfaces shall not be measured and the costs shall be included in the rates for other 

work. 

Formwork to contraction and expansion joints shall be measured in square meter on one face only. The 

rates shall include for the costs stated below and for forming recesses for sealant and channels for grout. 

 

The measurement of formwork is inclusive of the measurement for formwork finished surface, shoring, 

staging, scaffolding and other accessories required for erection and removal of the formwork. 

Payment 

The formwork shall be paid as per the contract unit rate. The rates for formwork shall include the cost of 

submission of details, transportation and use of all materials for formwork, erection including provision 

of supports, fillets and chamfers 75 mm and less in width, bolts, ties, fixings, cutting to waste, drilling or 

notching the formwork for reinforcement where required, working around pipes, ducts, conduits and 

waterstops, temporary openings, cleaning, dressing, removal of formwork, filling bolt holes and any 

remedial work including all incidental works required to complete the work as per Specification. The 

payment for unformed surfaces of concrete shall be deemed included in the contract unit rate of the 

relevant concrete. 

1 Vertical or near faces of mass concrete vertical 24 hours 0.2 fck

2 Beam sides, walls and unloaded columns 48 hours 1.5: 0.3 fck

3  Sofits  of  slabs and beams :

Spans up to 3m 4 days 7 days fck

Spans over 3m to 6m 11 days 17 days fck

Form work

Normal  

Weather 

(days)

Cold 

Weather 

(days)

Strength to 

be attained
S.N
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Plaster, Punning and Pointing Works 
General 
Plaster Works 
Plastering shall be started from top and worked down. Plastering is to be done in 12.5mm thick cement 

sand plaster (1:4) at any height completed including cost of scaffolding, material, labour, curing as per 

drawing, specification and approval of A/E. 

 All putlog holes shall be properly filled in advance of the plastering as the scaffolding is being taken 

down. Wooden screeds 75 mm wide and of the thickness of the plaster shall be fixed vertically 2.5 to 4 

meters apart to act as gauges and guides in applying the plaster. The mortar shall be laid on the wall 

between the screeds using the plaster's float and pressing the mortar so that the raked joints are properly 

filled. The plaster shall then be finished off with a wooden straight edge reaching across the screeds. The 

straight edge shall be worked on the screeds with a small upward and sideways motion 50 mm or 75 mm 

at a time. Finally, the surface shall be finished off with a plaster's wooden float. Metal floats shall not be 

used. 

 

When recommencing the plastering beyond the work suspended earlier the edges of the old plaster shall 

be scraped, cleaned and wetted before plaster is applied to the adjacent areas. No portion of the surface 

shall be left out in a condition to be patched up later on. The plaster shall be finished to a true and plumb 

surface and to the proper degree of smoothness as required by the Engineer. 

 

The average thickness of plaster shall not be less than the specified thickness. The minimum thickness 

over any portion of the surface shall not be less than the specified thickness minus 3 mm. Any cracks 

which appear in the surface and all portions, which sound hollow when tapped, or are found to be soft or 

otherwise defective, shall be cut out in rectangular shape and re-done as directed by the Engineer. The 

surface to be plastered shall be brushed clean mortar joints of brick masonry or hollow concrete walls or 

any other surface to be plastered shall be raked to a depth of approximately 12mm, and the surface 

brushed down with a stiff brush and thoroughly wetted. The surface shall be free of all dust, loose 

materials, grease etc. 

 

The mortar shall be first dry mixed, by measuring with boxes to required proportion, and then water 

added slowly and gradually and mixed thoroughly to uniform consistency. The thickness of the plaster 

shall not be less than 12 mm not more than 20mm. In case of plaster thicker than 20mm, it shall be built 

by two or more coats each coat not exceeding 12mm in thickness. Cement shall be as specified above. 

 

Sand shall be as before specified but shall be graded to a suitable fineness in accordance with the nature 

of the plaster, etc., in order to obtain the finish required. 

Hacking 
Prices of all paving and plastering etc. shall include for hacking concrete ceilings, beams, floors etc., by 

approved means and for raking out joints of walls 12mm deep to form a proper key. Plastering on walls 

generally shall be taken to include flush faces of lintels etc., in same. 

 

Surfaces to be paved or plastered must be brushed clean and well wetted before each coat is applied. All 

cement plaster shall be kept continually damp in the interval between application of coats and for seven 

days after application of the final coat. 

Dubbing out where required shall be composed of similar material to that following. 

 

Partially or wholly set material will not be allowed to be used or re-mixed. 

Samples 
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The Contractor shall prepare sample square meter of the plastering and paving as directed until the 

quality, texture and finish required is obtained and approved by the Project Engineer after which all 

plastering or paving executed shall conform with the respective approved sample. No payment shall be 

accounted for such sampling. 

Finish 
Care shall be taken to insure that finished plaster surfaces shall be plumb, square, straight and true to line. 

 

Generally all screeds and paving shall be finished smooth, even and truly level (unless specifically 

required to falls and currents, etc.), and paving shall be steel troweled or floated. 

Rendering and plastering shall be finished plumb, square, smooth and even. 

 

All surfaces to be plastered shall be thoroughly wetted before any plastering is commenced and the 

Contractor shall allow in his prices for dusting external angles with neat cement to give additional 

strength. 

No plastering will be allowed to take place until all chases for service have been cut, services installed 

and chases made good. On no account may finished plaster surface be chased and made good. 

All Work shall be to approval and any not complying with the above shall be hacked away and replaced, 

as directed, and at the Contractor's expense. 

Arises and Angles in Plastering 
All arises shall be clean and sharp or slightly rounded as directed including neatly forming miters. All 

making good shall be cut out to a rectangular shape, the edges undercut to form dovetail key and finished 

flush with face of surrounding plaster. All cracks, blisters and other defects must be cut out made good 

and the whole of the paving and plastering Work left perfect on completion. Screeds shall be in cement 

and sand (1:4) and rates shall include for thoroughly hacking, cleaning and soaking the receiving structure 

in water. No creed shall be laid on a dry structure in any circumstances. Where changes of floor finish 

occur they shall be divided by strips as specified. The Contractor's special attention is drawn to the fact 

that all screeds, immediately after the initial set has taken place, will be required to be continuously 

covered in water by the sand trap or other approved method for at least 10 days. Any screed panel that is 

found to be dry before the end of this period shall be removed at the discretion of the Project Engineer. 

Waterproofed external rendering shall consist of minimum 12mm cement and sand (1:4) rendering at the 

rate of 2.05 litre to 41 kgs of cement all in accordance with the manufacturer's instructions and finished 

perfectly true and even with a wood float. 

External Plastering and Rendering: 
Waterproofed External Plaster or Rendering work shall consist of minimum 12.5mm to 16mm as detailed 

in the Bill of Quantity with cement/ sand ratio 1:3 or 1:4 at the rate of 1/2 gallon to 90 lbs of cement all in 

accordance with the manufacturer’s instructions and finished perfectly true and even with a wood float.  

Internal Plastering and Rendering: 
Internal Plastering or Rendering shall consist of minimum 12.5mm to 16mm as detailed in the Bill of 

Quantities with cement/ sand ration 1:3, 4 finished perfectly true and even with a wood float. 

Fence Works 
Supplying and Fixing of fencing with 7mm dia iron rod diagonal net framed on 25x25x4 mm angles and 

50mm dia M.S. blackpipe post in 2m interval, and raising iron sheet grill sized 3*20 upto 0.15m height 

including jointing, fixing, erection and primer painting with all necessary M.S. grills and plates as per 

drawing and instruction all complete. The Mild Steel should conform BS 15 or equivalent. The concrete 

in concrete post shall conform to the design drawings. 

Construction Procedures 
The M.S. blackpipe posts are erected over the foundation on wall. The fence is then welded to the post. 

Testing and Inspection 
The erected fencing shall deform any post and wires shall be straight without sagging. 
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Measurement 
The above work shall be measured in m² of fence in vertical plan above the foundation completed as 

specified. 

Payment 
Payment for the work will be made on the basis of contract unit price indicated in the BOQ. The payment 

will be full and final compensation for all material, labour, and equipment to complete the works as 

specified. 

Concrete Interlocking Tiles 
The cement concrete interlocking tiles of approved shape size and color shall be provided in cement sand 

mortar. These shall be either pre-cast concrete blocks or cast-in-situ concrete. Cement sand mortar used 

for bedding and joint shall be in 1:6 ratio. 50mm thick Grey coloured heavy duty interlocking concrete 

block with 50mm thick stone dust must be laid in 1000 sq m.  

Laying 
The tiles shall be laid on either concrete or compacted sand-gravel as indicated in the Drawing. In the 

case of cement sand base , it shall be 1 part cement; 4 parts sand and mixing shall be done as per 

specification for mortar mixing of brick masonry work laid to the dimensions, lines and levels shown in 

the Drawing and well compacted by ramming or other means. Before laying the foundation of lean 

concrete, the base shall be leveled and slightly watered to make it damp. 

In the case of sand gravel it shall consist of a material approved by the Engineer. The tiles shall then be 

laid out and bedded on 12 mm thick cement sand mortar of 1:4 ratios. The gaps between the block/slabs 

shall not be more than 12 mm and shall be filled with 1:4 cement sand mortar. 

Tests and Standard of Acceptance 
Concrete shall be tested in accordance with specification for concrete and shall meet the specified criteria. 

All tiles shall be laid true to the lines and levels shown on the Drawing or as instructed by the Engineer. 

Measurement 
The work shall be measured in square meter of the area. Concrete and/or sand-gravel foundation shall be 

measured in cubic meters. Excavation for foundation shall not be measured. It is deemed included in the 

measurement of the tiles. 

Payment 
The tiles measured as above shall be paid at the contract unit rate which shall be the full and the final 

compensation to the Contractor. Concrete and/or sand-gravel foundation shall be paid for separately, as 

provided under respective Sections of these Specifications. 

 

MS Gate 
The Mild steel gates are fabricated from the Mild Steel flat, angle and channels conforming to the BS 15 

or equivalent. The welding shall be butt-welding conforming relevant clause of this specification The 

grips are of plastic or metal. The screws shall be steel screws. The gate shall of steel sheet conforming to 

BS 15 or equivalent of 20G. The gate is primed with two coats of red lead primer. The gate is painted 

with two coat of enamel of bituminous aluminium paint to get uniform painted surfaces. 

MS steel gates are fabricated  made up of 16 gauge black sheet on 50x50x5 mm M.S angle frame 

including with all necessary accessories, all complete. 
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The shape of the gate has to be approved by Engineer. 

Measurement 
The above work shall be measured in m² of opening in vertical plan completed as specified. 

Payment 
Payment for the work will be made on the basis of contract unit price indicated in the BOQ. The payment 

will be full and final compensation for all material, labour, and equipment to complete the works as 

specified. 

 

Tree planting inclusive tree guards 
15 numbers of Plant and 8 numbers of Dhoopi tree are supplied and fixed with all necessary accessories, 

all complete as per drawing, specification and approval of A/E.  

In ordinary soil, including refilling earth after mixing with oil cake, manure and watering. Holes of 

circular shape in ordinary soil shall be excavated to the dimensions described in the items and excavate 

soil broken to clods of size not exceeding 75 mm in any direction, shall be stacked outside the hole, 

stones, brick bats, unsuitable earth and other rubbish, all roots and other undesirable growth met with 

during excavation shall be separated out and unserviceable material removed from the size as directed. 

Useful material, if any, shall be stacked properly and separately. Good earth in quantities as required to 

replace such discarded stuff shall be brought and stacked at site by the contractor. The tree holes shall be 

manured with powdered Neam/castor oil cake at the specified rate along with farm yard manure over 

sludge shall be uniformly mixed with the excavated soil after the manure has been broken down to 

powder, (size of particle not be exceeded 6 mm in any direction) in the specified proportion, the mixture 

shall be filled in to the hole up to the level of adjoining ground and then profusely watered and enable the 

soil to subside the refilled soil shall then be dressed evenly with its surface about 50 to 75 mm below the 

adjoining ground level or as directed by the Engineer-incharge.  

Tree Guard 
The tree guard shall be 450 mm in diameter and 1 meter high above ground level and 25 cm in below 

ground level. The tree guard shall be framed of 4 nos. 20 x 3 mm MS. Flat welded to 50x50 wire mesh. 

The entire tree guard shall be given two coats of synthetic enamel paint of approved brand and 

manufacturer of required shade brand and manufacturer of required shade over a priming coat of ready 

mixed steel primer of approved brand and manufacturer. 

Measurement : The tree guard shall be enumerated. 

Rate: The rate shall include the cost of all the labour and material involved in all the operations described 

above. 

 

Installation of water fountain 
 Maintenance of outdoor water fountain with all necessary accessories, all complete as per drawing, 

specification and approval of A/E are calculated in lump sum. 

 J. Paint Works 
General 
All materials shall be delivered on site intact in the original drums or tins and shall be mixed and applied 

strictly in accordance with the manufacturer’s instructions and to the approval of the Engineer. All cement 
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paints and washable distemper shall be applied by brush; emulsion paints shall be applied by means of a 

brush then rolled. All enamel paints are applied by brush or sprayed, and bitumen and bituminous base 

aluminium paints are applied by brush. Before application of any paint, adjoining surfaces shall be 

covered by cloth, or paper and wherever paints stains it shall be removed before leaving the work in same 

day. The only addition, which will be allowed to be made locally will be liquid thinners supplied or 

recommended by the manufacturers and none shall be, thinned more than approved by the Engineer. 

 

 Preparation and priming of surfaces: 
Concrete and Cement rendered surfaces shall be smooth and free from defects and shall be allowed to dry 

out thoroughly. Surfaces shall be thoroughly brushed down and left free from all efflorescence, dirt and 

dust. All such surfaces, which are to be finished with oil or enamel paint, shall be primed with two coats 

of alkali resisting primer. Plaster surfaces shall be perfectly smooth and free from defect. All such 

surfaces shall be allowed to dry for a minimum period of four weeks. Surfaces shall be stopped with 

approved plaster compound, rubbed down flush, thoroughly brushed down and left free from all 

efflorescence, dirt and dust. Fair-faced surfaces shall be dry, brushed down and free from dust or dirt and 

shall be treated with an approved alkali resisting primer (for plastic emulsion). Metal work generally shall 

be thoroughly wire brushed to remove all scale, rust, and through sand papering shall be done before any 

painting is done. Where severe rust exists, the special anti-rust primer must be used. After painting it shall 

be stored in covered shed and 60cm above ground. Shop primed surfaces shall have bare places touched 

up with an approved metal primer. Un-primed surfaces shall be given one coat of primer as last. 

Galvanized surfaces, which are thoroughly weathered, shall be, brushed down with white spirit, washed 

down and given one coat of zinc chromate primer. Bituminous-coated surfaces shall be given as isolating 

coat of shellac knotting followed by an approved metal primer. Woodwork generally shall be rubbed 

down, given one coat shellac knotting, one coat wood self knotting primer, and all cracks, nail holes, 

defects, and uneven surfaces, etc., stopped and faces up with hard stopping rubbed down flush. Before 

oiling woodwork all stains must be removed and uniform colour obtained and filled. 

COLOURS AND PRIMING: 
The priming undercoats and finishing coats shall each be of differing tints and the priming and undercoats 

shall be of the correct types and tints to suit the respective finishing coats in accordance with the 

following instructions. All finishing coats shall be of colours and tints selected by the Engineer. The 

paintwork shall have and uniform finish and all paint for external work shall be exterior quality only. 

Rubbing Down: 
Each coat of paint shall be properly dried and shall be well rubbed down with fine glass paper before the 

next coat is applied. The paintwork shall be finished smooth and free from brush marks. Samples Cards of 

all paints, etc., shall be submitted to and samples prepared for approval of the Engineer before laying on 

and such samples, when approved, shall become the standard for work.  

Program: 
The contractor shall so arrange his program of work that all other Trades are completed and away from 

the area to be painted when the painting begins. 

Ironmongery, Protection and Cleaning Up: 
All ironmongery shall be removed from joinery before painting is commenced and shall be cleaned and 

renovated of necessary and refixed after completion painting. Cover up all floors, etc., with non-resinous 

sawdust or other approved covering when executing and all painting decorating work. Paint splashes, 
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spots and stains shall be removed from floors, woodwork, etc., and damaged surface touched up and the 

whole of the work left clean upon completion. 

Materials: 
All paint materials of specified brand shall be obtained from the manufacturer or authorized dealer. All 

sealers, primers and undercoating are to be obtained from the makers of the finishing materials and are to 

be in accordance with their recommendation for the particular finish required. 

Knot Sealer: 
For use on knots and resinous portions of woodwork. Stopping and Filling composed of parts putty to one 

part of stiff white lead. 

Lacquer: 
Approved polyurethane eggshell clear lacquer applied in accordance with the manufacturer’s instructions. 

Polish shall be an approved brand of wax polish. Oil shall be best quality linseed oil. Filler for polished or 

oiled surfaces to be Beeswax filler. 

Paint Application: 
Painting Items as described hereafter shall comprise the following, and shall all include for preparing and 

priming surfaces as above described: 

Cement Paint : Apply two coats. 

Plastic Emulsion : Apply a minimum of three coats, using a thinning medium or water only if and as 

recommended by the manufacturer. An approved plaster primer tinted to match may be substituted for the 

first coat. 

Paint : Apply two undercoats and one finishing coat of enamel gloss 

oil paint. 

Flat oil paint : Apply two coats of flat oil paint, using thinning 

medium in accordance with the manufacturer’s instructions. 

Oil : Apply two coats of linseed oil. 

Wax Polish : Apply a minimum of two coats to approval. 

Lacquer : Apply three coats of Polythene lacquer as described, to 

approval. 

Prime : Prepare and prime only before fixing. 

Enamel Paints 
The primer and paint shall be of approved quality and of approved manufacture like Asian Paints, 

Nerolac, Jensolin, Berger British Paints India Ltd., Johnson and Nicholson, India or equivalent brand 

approved by the Engineer. These materials shall be ready mixed and in sealed tins with manufacturer’s 

name, colour and instruction clearly painted in the container. 

Preparation of Surface 
All surfaces to be painted shall be planed and thoroughly sand papered, first by using No. 120 sandpaper. 

Ordinary putting shall fill up nail holes, cracks or other in equalities. Putting shall be made up of 2 parts 
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of best quality whiting (absolutely dead stone lime) 1 part if white lead mixed together in linseed oil and 

kneaded (3 oz. of linseed oil to 1 lb. of whiting). A primer coat shall be locally applied in holes, cracks 

etc. before putty is applied. The putty/paste fillers shall be of approved quality and manufacture and shall 

be applied to the surface with a knife or other sharp edged tools after the priming coat as well as after 

each undercoat. After the surface is dry, it shall be sand paper by using No. 60 sandpaper. 

Surface so prepared shall be painted with one coat of primer. The primed surface when dry shall be sand 

papered by using No. 100 sand paper. The primed surface so prepared shall be painted with one coat of 

selected enamel using bristle brush and not horsehair ones. The paint shall be applied in thinnest possible 

layers with parallel strokes Care shall be taken to ensure the surface being free from dust or other foreign 

material before priming or enamelling the surface. No paint shall splash on the floor, wall jambs, sill or 

other part of the building. 

Application on metal work 
The paint shall be continuously stirred in the container so that its consistency is kept uniform throughout. 

The painting shall be laid on evenly smoothly by means of crossing and laying - off. The crossing and 

laying off consists of covering the area with paint, brushing the surface hard for the first time and then 

brushing alternatively in opposite directions, two or three times and then finally brushing lightly in a 

direction at right angles to the same. In this process no brush marks shall be left after the laying – off if 

finished. The full process of crossing and laying - off will constitute one coat. Where so stipulated, the 

painting shall be carried out using spray machines suited for the nature and location of the work to be 

carried out. Only skilled and experienced workmen shall be employed for this class of work. Paints used 

shall be brought to the requisite consistency by adding suitable thinner. Spraying shall be carried out only 

in dry conditions. No exterior painting shall be done in damp foggy or rainy weather. Surface to be 

painted shall be clean, dry, smooth, and adequately protected from dampness. Each coat shall be applied 

in sufficient quantity to obtain complete coverage, shall be well brushed and evenly worked out over the 

entire surface and into all corners, angles and crevices allowed to thoroughly dry. Second coat shall be of 

suitable shade to match final colour, and shall be approved by the Engineer before final coat is started. 

Allow at least 48 hours drying time between coats for interior and 7 days for exterior work, and if in the 

judgement of the Engineer more time is required it shall be allowed. Finished surfaces shall be protected 

from dampness and dust until completely dry. Finished work shall be uniform, of approved colour, 

smooth and free for runs, sags, defective brushing and clogging. Make edges of paints adjoining other 

materials of colours sharp and clean, without overlapping. 

Finish: 
The painted surfaces shall present uniform appearance and semi glass finish free from steaks, blisters etc. 

Measurement 
Measurement shall be in square meters of the actual covered area. 

Nothing extra shall be allowed for painting any rough surface e.g. external sand - faced plaster or work in 

short width or surface in any shape. The measurement shall be as follows: 

 

 Description of Measurement   

Overlapping Factor  

Work 

   

Method 
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 Panelled  or     1.5 for each side 

 Framed        

 Ledged  &     1(1/8) for each side. 

 Battened        

 Flush        1 for each side. 

    

Measured 

  

 Fully glazed or flat  (not 0.5 for each side. 

 gauged   

girthed) end of frame 

 

 

Part panelled and 1 for each side.  to frame.    

 part         

 Fully ventilated or     1.5 for each side. 

 Louvered        

 Boarding  with     1.5 for each side. 

 covered fillet and      

 match boarding      

 Tile & slate Measured flat (no 3/4 for overall 

 battening   deduction for  open  

 

Trellis or 

Jaffri  spaces)    1 for Painting all over 

      

 Gates and  open The height shall be 1 for Painting all over 

 palisade fencing taken from the lower  

 including standard end of the palisade  

 braces, rails, stays up to the top of the  

     palisade but not to  

     the standards if they  

     are higher.    
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 Carved  or Measured flat   1.5 for each face. 

 enriched work       

 Corrugated sheet. Measured flat   114% of flat area 
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Drawings 

Note: 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes

of the contract documents. The size will be dictated by the scale of the drawings, which must not be

reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major

roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders

to understand the type and complexity of the work involved and the price the Bill of Quantities.
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SECTION - VI 

Bill of Quantities
1 

 

Notes for Unit Rate Contracts : 

Objectives 
The objectives of the Bill of Quantities are 
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 
 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 

distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a) Preamble; 
(b) Work Items (grouped into parts); 
(c) Day works Schedule;  
d)   Provisional Sums; and 
(d) Summary. 
 
Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 
used for the measurement of any part of the works. 
 
Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost.  General items 

common to all parts of the works may be grouped as a separate section in the Bill of Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates 

quoted by the Bidders, the Day work Schedule should normally comprise the following: 

                                                           
1
In lump sum contracts, delete ―Bill of Quantities‖ and replace with ―Schedule of Activities‖ throughout this section. 



81 
 

(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a day work basis. 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.  

The rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price 
increases should be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of 
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises.  Where such provisional sums or contingency 
allowances are used, the Contract Data should state the manner in which they will be used, and under 
whose authority (usually the Project Manager’s). 
 
Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 
These Notes for Preparing Specifications are intended only as information for the Employer or the 

person drafting the Bidding documents.  They should not be included in the final documents. 
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Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  
 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  

 

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 
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10.  The abbreviations and symbols used in this Bill of Quantities are: 

[Insert as applicable] 

B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work, 

calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". 

The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the 

amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums 

paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, 

overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the ―SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ‖. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed with 

the Project Manager, the travelling time from the part of the Site where the Construction Plant was located 

when ordered by the Project Manager to be employed on day work and the time for return journey there to 

shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 

Site.  
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(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 

 

Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should be 

followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, 

attendance, etc. 
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Bill of Quantities 

 
 
 
 

[insert Bill of Quantities] 
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CONDITIONS OF CONTRACT AND CONTRACT 

FORMS 
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General Conditions of Contract 
General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the remedying of 

any defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities comprising  the  

construction,  installation,  testing,  and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 23.2 

hereunder. 

(d) Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 

(e)  Compensation Events are those defined in GCC 50 hereunder. 

(f)  The Completion Date is the date of completion of the Works as certified by 

the Project Manager, in accordance with GCC 68.1. 

(g)  The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC 2.3 

below. 

(h) The Contractor is the party whose Bid to carry out the Works has been 

accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar-months. 

(l) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(m) A  Defect  is  any  part  of  the  Works  not  completed  in accordance with the 

Contract. 

(n) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor.  

(o) The Defects Liability Period is the period calculated from the Completion Date 

where the Contractor remains responsible for remedying defects.  

(p) Drawings  include  calculations  and  other  information provided  or  approved  

by  the  Project  Manager  for  the execution of the Contract.  

(q) The Employer is the party who employs the Contractor to carry out the Works, as 

specified in the SCC.  

(r) Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works.  

(s) Force Majeure means an exceptional event or circumstance: which is beyond a 

Party's control; which such Party could not reasonably have provided against before 

entering into the Contract; which, having arisen, such Party could not reasonably have 
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avoided or overcome; and, which is not substantially attributable to the other Party.  

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

(u) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 

(v) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified in 

the SCC. The Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order.  

(w) Letter of Acceptance means the formal acceptance by the Employer of the Bid 

and denotes the formation of the contract at the date of acceptance.  

(x) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

(y)   Party means the Employer or the Contractor, as the context requires.  

(z)   SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in replacement 

of the Project Manager) who is responsible for supervising the execution of the Works 

and administering the Contract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Bids, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in the bidding documents 

and are factual and interpretative reports about the surface and subsurface conditions at 

the Site. 

(gg) Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager.  

(hh) The Start Date is given in the SCC.   It is the latest date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on the 

Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Works.  

(kk)  A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll)  The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the SCC. 

2. Interpretation 
2.1 In interpreting these GCC, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance.   Words have 
their normal meaning under the language of the Contract unless specifically 
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defined. The Project Manager shall provide instructions clarifying queries 
about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letters of Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and 

Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

SCC. 

a. Throughout the execution of the Contract, the Contractor shall comply with the 

import of goods and services prohibitions in the Employer’s country when 

(a)   by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations, the 
Borrower’s Country prohibits any import of goods from, or any payments 
to, a particular country, person, or entity. Where the borrower’s country 
prohibits payments to a particular firm or for particular goods by such an 
act of compliance, that firm may be excluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the 

Contractor receives the Letter of Acceptance, unless the Special Conditions 
establish otherwise. The Contract Agreement shall be based upon the attached 
Contract forms in Section IX. 

5. Assignment 
5.1 Neither Party shall assign the whole or any part of the Contract or any benefit 

or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the other 
Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its 
right to any moneys due, or to become due, under the Contract. 

6. Care and Supply 
6.1   The Specification and Drawings shall be in the custody and care of the 
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of Documents Employer. Unless otherwise stated in the Contract, one copy of the Contract and 
of each subsequent Drawing shall be supplied to the Contractor, who may make 
or request further copies at the cost of the Contractor. 

6.2    Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise 
stated in the Contract, the Contractor shall supply to the Engineer six copies of 
each of the Contractor’s Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named 

in the Specification, the Contractor’s Documents (if any), the Drawings and 

Variations and other communications given under the Contract. The 

Employer’s Personnel shall have the right of access to all these documents at 

all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was 
prepared for use in executing the Works, the Party shall promptly give notice to 
the other Party of such error or defect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 
verify the Contractor’s compliance with the Contract and allow its proper 
implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out their respective obligations under 
the Contract or to comply with applicable Laws.  Each of them shall not publish 
or disclose any particulars of the Works prepared by the other Party without 
the previous agreement of the other Party.  However, the Contractor shall be 
permitted to disclose any publicly available information, or information 
otherwise required to establish his qualifications to compete for other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 
such documents, data and other information it receives from the Employer to 
the extent required for the Subcontractor(s) to perform its work under the 
Contract, in which event the Contractor shall obtain from such Subcontractor(s) 
an undertaking of confidentiality similar to that imposed on the Contractor 
under this Clause. 

8. Compliance with 

Laws 
8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

9. Joint and Several 

Liability 
9.1 If the Contractor is a joint venture of two or more entities , all such entities  

shall be jointly and severally liable to the Employer for the fulfillment of the 
provisions of the Contract, and shall designate one of such persons to act as 
a leader with authority to bind the joint venture.The contractor shall not 
handover the responsibility of the contract to any one member or some 
members of Joint Venture or any other parties, not involved in the 
contract. The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 
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10. Project 

Manager's Decisions 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

11. Delegation 
11.1 The Project Manager may delegate any of his duties and responsibilities to other 

people after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 

12. Communications 
12.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.   A notice shall be effective only when it is 
delivered.  

13. Subcontracting 
13.1 A list of approved Subcontractors including its value/works is included as Article 2 

(k) of contract Agreement. Approval by the Employer for any of the 
Subcontractors shall not relieve the Contractor from any of its obligations, 
duties, or responsibilities under the contract. 

14. Other 

Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of Other Contractors, as referred to in the SCC. The Contractor shall 
also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification 

15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid to carry out the Works, or other personnel and equipment 

approved by the Project Manager.  The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those 

proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any employee 
of the Contractor be determined to have engaged in corrupt, fraudulent, 
collusive, coercive, or other prohibited practices during the execution of the 
Works, then that employee shall be removed in accordance with Clause 15.2 
above. 

16. Employer’s and 

Contractor's Risk 
16.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 
risks.  

17.  Employer’s 

Risks 
17.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and Equipment), which are 
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due to 

(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with  any  legal  
right  by  the  Employer  or  by  any person employed by or contracted 
to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in the Employer’s 
design, or due to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, 
the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 
risk except loss or damage due to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was not itself an 
Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the Completion Date. 

18.  Contractor’s 

Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the 

risks of personal injury, death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risks are Contractor’s risks. 

19.  Insurance 
19.1 The Contractor shall provide insurance in the joint names of the Employer 

and the Contractor from the Start Date to the end of the Defects Liability Period, in 
the amounts and deductibles stated in the SCC for the following events which 
are due to the Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

(d)   Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the proportions 

of Nepalese Rupees required to rectify the loss or damage incurred.  

19.3   If  the  Contractor  does  not  provide  any  of  the  policies  and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval 
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of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20.  Site 

Investigation 

Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC, supplemented by any information available to 
the Contractor. 

21. Contractor to 

Construct the Works 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22.  The Works to Be 

Completed within 

intended 

Completion Date 

22.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and complete 
them within the intended Completion Date. 

23.  Design by 

contractor and 

Approval by the 

Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as 
specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 
Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

23.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the temporary 
or permanent Works, shall be subject to prior approval by the Project Manager 
before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of temporary works.  

24. Safety, Security 

and Protection of 

the Environment 

24.1 The  Contractor  shall,  throughout  the  execution,  and  completion of  the works 
and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon the site and 
keep the site (so as the same is under his control) and  the  works  (so  far  as  
the  same  are  not  completed  or occupied by the Employer) in an orderly 
state appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when necessary or required by the Project  Manager  or  by  any  
duly  constituted  authority,  for  the protection of the Works of for the safety 
and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off the  site  and  
to  avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from pollution, noise or other  
causes  arising  as  a  consequence  of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 
soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed of to  designated  
stable  tipping  areas  as  directed  by  the  Project Manager. 
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f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the processing or 
preparation of any materials forming part of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  any working 
practice or activity of the Contractor or direct that such practices or activities 
be modified should the Project Manager consider,  on  the  advice  of  the  
relevant  Government Departments,  that  the  practices  or  activities  will  be 
harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be appropriate  and  
an  adequate  and  easily  accessible  first  aid outfit  or  such  outfits  as  may  be  
required  by  any  government ordinance,  factory  act,  etc.,  subsequently  
published  and amended from time to time. 

25.  Discoveries 
25.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the employer. The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 

26.  Possession of 

the Site 

 

26.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the SCC, the Employer shall 
be deemed to have delayed the start of the relevant activities, and this shall be a 
Compensation Event.  

27.  Access to the 

Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried 
out. 

28.Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 
comply with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractors and sub consultants to keep accurate and systematic accounts 
and records in respect of the Works in such form and details as will clearly 
identify relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the 

GoN/DP to inspect the Site and/or the accounts and records of the Contractor 

and its sub-contractors relating to the performance of the Contract, and to have 

such accounts and records audited by auditors appointed by the GoN/DP if 

required by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 73.2 

which provides, inter alia, that acts intended to materially impede the exercise of 

the GoN’s/DP’s inspection and audit rights provided for under this Sub-Clause 

constitute a obstructive practice subject to contract termination. 

29.  Dispute 

Settlement 
29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one 
Party of the other Party‘s request for such amicable settlement may be 
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referred to Arbitration within 30 days after the expiration of amicable 
settlement period. 

30.  Procedures for 

Disputes 
30.1 In case of arbitration, the arbitration shall be conducted in accordance with the 

arbitration procedures published by the Nepal Council of Arbitration (NEPCA) 

at the place given in the SCC.  

B. Staff and Labor 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 
threat of force or penalty. This covers any kind of involuntary or compulsory 
labor, such as indentured labor, bonded labor, or similar labor–contracting 
arrangements. 

32. Child Labor 
32.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 
education, or to be harmful to the child's health or physical, mental, spiritual, 
moral, or social development. Where national laws have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the 
Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

 

33.Non-

discrimination and 

Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall 
base the employment relationship on the principle of equal opportunity and 
fair treatment, and shall not discriminate with respect to aspects of the 
employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, 
access to training, promotion, termination of employment or retirement, and 
discipline. In countries where national law provides for non-discrimination in 
employment, the Contractor shall comply with national law. When national 
laws are silent on nondiscrimination in employment, the Contractor shall meet 
this Sub clause's requirements. Special measures of protection or assistance to 
remedy past discrimination or selection for a particular job based on the 
inherent requirements of the job shall not be deemed discrimination. 

Time Control 

34.  Program 
34.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, 

the Contractor shall submit to the Project Manager for approval a Program 
showing the general methods, arrangements, order, and timing for all the activities 
in the Works. In the case of a lump sum contract, the activities in the Program 
shall be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated 
Program at intervals no longer than the period stated in the SCC. If the 
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Contractor does not submit an updated Program within this period, the Project 
Manager may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Program has been submitted. In the case of a lump 
sum contract, the Contractor shall Provide an updated Activity Schedule within 15 
days of being instructed to by the Project Manager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 
obligations. The Contractor may revise the Program and submit it to the 
Project Manager again at any time. A revised Program shall show the effect of 
Variations and Compensation Events. 

35.  Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information at least 21 days prior to 
the intended completion date.  If the Contractor has failed to give early warning of 
a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

36.  Acceleration 
36.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor.   If the Employer 
accepts these proposals, the Intended Completion Date shall be adjusted 
accordingly and confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation.  

37.  Delays Ordered 

by the Project 

Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress 
of any activity within the Works. 

38.  Management 

Meetings 
38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

38.2 The Project Manager shall record the business of management meetings and 
provide copies of the record to those attending the meeting and to the Employer.   
The responsibility of the parties for actions to be taken shall be decided by the 
Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

39.  Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
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specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works.  The Project Manager may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date.   The estimate shall be provided by the Contractor 
as soon as reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Project Manager. 

C. Quality Control 

40. Identifying 

Defects 
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor of 

any Defects that are found.   Such checking shall not affect the Contractor’s 
responsibilities. The Project Manager may instruct the Contractor to search for 
a Defect and to uncover and test any work that the Project Manager considers may 
have a Defect.  

41. Tests 
41.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples.   If there is no Defect, 
the test shall be a Compensation Event. 

42. Correction of 

Defects 
42.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion, and is 
defined in the SCC. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Project Manager’s notice. 

43. Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 
the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44.  Contract Price 
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced 

items for the Works to be performed by the Contractor. The Bill of Quantities is 
used to calculate the Contract Price.   The Contractor will be paid for the quantity 
of the work accomplished at the rate in the Bill of Quantities for each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule is 
used to monitor and control the performance of activities on which basis the 
Contractor will be paid. If payment for Materials on Site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately 
on the Activity Schedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the quantity in the Bill of 
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Quantities for the particular item by more than 25 percent, provided the 
change exceeds 2 percent of the Initial Contract Price, the Project Manager 
shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 10 percent, 
except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the 
Contractor to accommodate changes of Program or method of working made at 
the Contractor’s own discretion. Prices in the Activity Schedule shall not be 
altered when the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a lump 

sum contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project Manager. 
The Project Manager shall assess the quotation, which shall be given within 
seven (7) days of the request or within any longer period stated by the 
Project Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 
the Variation and make a change to the Contract Price, which shall be based on 
the Project Manager’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

46.4 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to 
an item description in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in GCC 45.1 or the timing of 
its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation.  If the cost 
per unit of quantity changes, or if the nature or timing of the work in the Variation 
does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of work. 

47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast.    
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48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 
previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor within 30 days of submission by 

contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of work 

in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 

Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

49.  Payments 
49.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 
Manager within 30 days of the date of each certificate.   If the Employer makes a 
late payment, the Contractor shall be paid interest as indicated in the SCC on the 
late payment in the next payment.  Interest shall be calculated from the date by 
which the payment should have been made up to the date when the late payment 
is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.   Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be 

paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract.  

50.  Compensation 

Events 
50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time.  
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(d)  The Project Manager instructs the Contractor to uncover or to carry out 
additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 
let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of the Letter of Acceptance from the 
information issued to bidders (including the Site Investigation Reports), 
from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or 
other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the Employer  does  
not  work  within  the  dates  and  other constraints stated in the Contract, 
and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended.   The 

Project Manager shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date 

shall be extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon 
the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast.   The Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

50.4 The  Contractor  shall  not  be  entitled  to  compensation  to the  extent  that  
the  Employer’s  interests  are  adversely affected by the Contractor’s 
not having given early warning or not having cooperated with the Project 
Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for 
the Contract and the date of the last Completion certificate.  The adjustment shall 
be the change in the amount of tax payable by the Contractor, provided such 
changes are not already reflected in the Contract Price or are a result of GCC 53. 

52.  Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53.  Price 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 
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Adjustment for in the SCC.  If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae2:  The formulae will be of the following general type: 

 

𝑝𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+  𝑐

𝑀𝑛

𝑀𝑜
+  𝑑

𝐸𝑛

𝐸𝑜
+  𝑒𝑡𝑐. 

Where: 

pn is a price adjustment factor to be applied to the amount for the payment 
of the work carried out in the subject month, determined in accordance with 
Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment  data,  
representing  the  nonadjustable  portion  in contractual payments;3b, c, d, etc., 
coefficients representing the estimated proportion of each cost element (labor, 
materials, equipment usage, etc.) in the Works or sections thereof, net of 
Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements 
for month “n,” determined pursuant to Sub-Clause 53.4, applicable to each cost 
element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to 
the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those 
listed in the Bidding Forms- Table of Price Adjustment data, as approved by 
the Project Manager and stated in SCC. Indices shall be appropriate for their 
purpose and shall relate to the Contractor’s proposed source of supply of 
inputs on the basis of which his Contract shall have been computed.  As the 
proposed basis for price adjustment, the Contractor shall have submitted with 
his bid the tabulation of Weightings and Source of Indices in the Bidding 
Forms, which shall be subject to approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall be 

those prevailing on the day 30 days prior to the latest date for submission of 

bids. Current indices or prices shall be those prevailing on the day 30 days 

prior to the last day of the period to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

provisional indices as determined by the Project Manager will be used, subject 

to subsequent correction of the amounts paid to the Contractor when the 

current indices become available. 

                                                           
2
 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, depending 

on the nature and source of the inputs 
3
 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 

subject to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 

0.15. The sum of A, b, c, d, etc., should be one. 
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53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 

Forms shall be adjusted if, in the opinion of the Project Manager, they have 

been rendered unreasonable, unbalanced or inapplicable as a result of varied 

or additional work already executed or instructed under Clause 46 or for any 

other reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 

then the Contract is subject to price adjustment only for construction material 

in accordance with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an unexpected manner in 

excess of ten (10%) percent in comparison to the base price construction 

material stated in Section –IV, Bidding Forms-Table of Price Adjustment 

Data, then the price adjustment for the increase or decrease of price of the 

construction material beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be 
those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the 
period of price adjustment consideration If the Base price and source is to be 
proposed by the Bidder as per the provision made in Section –IV, Bidding 
Forms-Table of Price Adjustment Data then the Base price and source 
filled by Bidder for the construction material stated in the Bidding Form 
shall be subject to the approval of the Project manager and shall be as 
stated in SCC.. 

53.7 The Price Adjustment amount shall be limited to a maximum of the initial Contract 
Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if 
the contract is not completed in time due to the delay caused by the contractor 
or the contract is a Lump sum Contract  

54.  Retention 
54.1 The Employer shall retain from each payment due to theContractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 

accordance with GCC 70.1, half the total amount retained shall be repaid to 

the Contractor and half when the Contractor has submitted the evidence of 

submission of tax return to the concerned Internal Revenue Office. On 
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completion of the whole works, the Contractor may substitute retention money 

with an “on demand” bank guarantee. 

55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date.  The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not affect 
the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rates specified in GCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per  calendar  day  

stated  in  the  SCC  for  each  day  (less  any days for which the Contractor is 

paid for acceleration) that the Completion is earlier than the Intended 

Completion Date. The Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

57. Advance 

Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the SCC in two equal installments by the date stated in the SCC, 
against provision by the Contractor of an unconditional bank guarantee from 

Commercial Bank or Financial Institution eligible to issue Bank Guarantee as 

per prevailing Law  in a form acceptable to the Employer in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor.   Interest shall 

not be charged on the advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used 
in this way by supplying copies of invoices or other documents to the Project 
Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as 
stated in SCC, from payments otherwise due Contractor, following the 
schedule of completed percentages of the Works on a payment basis.   No 
account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, 
Bonuses, or Liquidated Damages. 

58. Securities 
58.1 The Performance Security, including any additional security required as per 

ITB 32.5 and ITB 37.1, shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount 
specified in the SCC, by a Commercial Bank or Financial Institution eligible 
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to issue Bank Guarantee as per prevailing Lawacceptable to the Employer, 
and denominated in Nepalese Rupees. The Performance Security shall be valid 
until a date 30 days from the date of issue of the Defect Liability Certificate in the 
case of a bank guarantee.  

Any additional performance security required as per ITB 32.5 shall be valid until 
a date 30 days from the date of issue of the certificate of Completion in the case 
of a bank guarantee. 

Any additional performance security required as per ITB 37.1 shall be valid until 
a date 30 days from the date of issue of the certificate of DLP in the case of a 
bank guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal must 
be counter guaranteed by an Commercial Bank or Financial Institution eligible 
to issue Bank Guarantee as per prevailing Law in Nepal. 

59. Day works 
59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Day works shall be recorded by the Contractor on 
forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project Manager within two days of the work being 
done. 

59.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 
forms. 

60.  Cost of Repairs 
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

F.   Force Majeure 

61. Definition of 

Force Majeure 
61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before 

entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome; and 

(d) which is not substantially attributable to the other Party. 

 61.2  Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 
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Personnel, revolution, insurrection, military or usurped power, or civil 

war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and shall 

specify the obligations, the performance of which is or will be prevented. The 

notice shall be given within 14 days after the Party became aware, or should 

have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

62.3   Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

63. Duty to Minimize 

Delay 
63.1 Each Party shall at all times use all reasonable endeavors to minimize any delay 

in the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

64. Consequences of 

Force Majeure 
64.1 If the Contractor is prevented from performing its substantial obligations under 

the Contract by Force Majeure of which notice has been given under GCC 62, 

and suffers delay and/or incurs Cost by reason of such Force Majeure, the 

Contractor shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs 

(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), occurs 

in the Country, payment of any such Cost, including the costs of rectifying 

or replacing the Works and/or Goods damaged or destructed by Force 

Majeure, to the extent they are not indemnified through the insurance 

policy referred to in GCC 19.  
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64.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GCC 10 to agree or determine these matters. 

65. Force Majeure 

Affecting 

Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than 

those specified in this Clause, such additional or broader force majeure events 

or circumstances shall not excuse the Contractor’s nonperformance or entitle 

him to relief under this Clause. 

66.Optional 

Termination, 

Payment and 

Release 

66.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has 

been given under GCC 62, or for multiple periods which total more than 150 

days due to the same notified Force Majeure, then either Party may give to the 

other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the Contractor 

shall proceed in accordance with GCC 72.5. 

66.2  Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated 

in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at 

the risk of) the Employer when paid for by the Employer, and the 

Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing 

the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 

his country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed 

wholly in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises, which makes it impossible or unlawful for either or 

both Parties to fulfill its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 
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of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GCC 66 if the Contract had been 

terminated under GCC 66. 

G.   Finishing the Contract 

68.  Completion 
68.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding that 
the work is completed. 

68.2   In addition to the other provisions, before acceptance of the completed works, 
Employer shall verify and assure that such worksare within the set objective, 
quality and appropriate to operate and use. 

69.  Taking Over 
69.1 The Employer shall take over the Site and the Works within seven days of 

the Project Manager’s issuing a certificate of Completion. 

70.  Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor 
within 60 days of receiving the Contractor’s account if it is correct and complete.   
If it is not, the Project Manager shall issue within 60  days  a  schedule  that  
states  the  scope  of  the  corrections or additions that are necessary.    If the 
Final Account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a 
payment certificate. 

71. Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the amount stated in 
the SCC from payments due to the Contractor. 

72.  Termination 
72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence  the work as per  the Contract,   
b. abandons the work  without completing,  
c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following : 

(a) The Contractor uses the advance payment  for matters other than the 
contractual  obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project 
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Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days; 

(d) the Employer  or  the  Contractor  is  made  bankrupt  or goes into liquidation 
other than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program and 

accelerate the works to ensure compliance with GCC Sub clause 22.1 and the 

Contractor fails to update the Program and demonstrate acceleration of the 

works within a reasonable period of time determined by the Project Manager; 

(h) the  Contractor  does  not  maintain  a  Security,  which  is required;   

(i) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of  liquidated damages can be paid, as defined in 

the SCC; and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible. 

73.Fraud and 

Corruption 
73.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executing the Contract, then the Employer may, after giving 15 days’ notice to the 
Contractor, terminate the Contractor's employment under the Contract and expel 
him from the Site. 

73.2 Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Works, then that employee shall be removed in accordance with GCC Clause 15. 

For the purposes of this GCC 73; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 
another party. 

(ii) “fraudulent practice”5 is any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain a financial or other benefit or to avoid an obligation; 
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(iii)  “collusive practice”6 is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the  actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   or concealing of 
evidence material to the investigation or making false statements to 
investigators in order to materially impede a investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice;  
and/or  threatening,  harassing  or  intimidating  any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 
inspection and audit rights provided for under GCC28.3. 

74.  Black Listing 
74.1 Without prejudice to any other rights of the Employer under this 

Contract, GoN, Public Procurement Monitoring Office (PPMO), on the 
recommendation of procuring entity,  may blacklist a Bidder for its 
conduct for a period of one (1) to three (3) years on the following 
grounds and seriousness of the act committed by the bidder: 

(a) if it is established  that  the  Contractor  has  committed substantial 
defect in implementation of the contract or has not substantially 
fulfilled its obligations under the contract or the completed work is 
not of the specified quality as per the contract. 

(b) If convicted from a court of law in a criminal offense liable to be 
disqualified for taking part in procurement contract, 

(c) If it is established that the Contractor has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 

75. Payment upon 

Termination 
75.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of 
the issue of the certificate. Additional Liquidated Damages shall not apply.   If 
the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue 
a certificate for the value of the work done, Materials ordered, the reasonable cost 
of removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for 
any other fault by the Contractor, the performance security shall be forfeited by 
the Employer. 
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In such case, amount to complete the remaining works as per the Contract shall 
be recovered from the Contractor as Government dues. 

76.  Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 
because of the Contractor’s default. 

77.Release from 

Performance 
77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 

78. Suspension of DP 

Loan/Credit/Grant 
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 

which part of the payments to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  such suspension  
within  7  days  of  having  received  the  DP's suspension notice; and 

b. if the Contractor has not received sums due him within the  30 days  for  
payment  provided  for  in  GCC 49.1,  the Contractor may immediately issue a 
15-day termination notice. 

79. Eligibility 
79.1 The Contractor shall have the nationality of an eligible country as specified in 

Section V of the bidding document.  The Contractor shall be deemed to have 
the nationality of a country if the Contractor is a citizen or is constituted, or 
incorporated, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall 
have their origin in eligible source countries as specified in Section V of the 
bidding document and all expenditures under the Contract will be limited to 
such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, 
equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 
equipment are mined, grown, produced, or manufactured, and from which the 
services are provided.  Materials and equipment are produced when, through 
manufacturing, processing, or substantial or major assembling of components, 
a commercially recognized product results that differs substantially in its basic 
characteristics or in purpose or utility from its components. 

80.ProjectManager’s 

Duties and 

Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 
stated in the SCC. 

81.Quarries and  
81.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  maintained  and left in 
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Spoil Dumps a stable condition without steep slopes and be either refilled or drained and  be  
landscaped  by  appropriate  planting.  Rock or gravel taken from a river shall be 
removed over some distance so as to limit the depth of material removed at any 
one location, not disrupt the river flow or damage or undermine the river banks. 
The  Contractor  shall  not  deposit  excavated  material  on  land    in Government  
or  private  ownership  except  as  directed  by  the  Project Manager  in  writing  
or  by  permission  in  writing  of  the  authority responsible for such land in 
Government ownership, or of the owner or responsible representative  of  the  
owner  of  such  land  in  private ownership, and only then  in those places and 
under such conditions as the authority, owner or responsible representative may 
prescribe. 

82.  Local Taxation 
82.1  The prices bid by the Contractor shall include all taxes that may be levied in  

accordance to the laws and regulations  in being in Nepal on the date 30 days 
prior   to the closing date for submissions of Bids on the  Contractor’s  
equipment,  plant   and  materials  acquired  for  the purpose  of  the  Contract  
and  on  the  services   performed  under  the Contract. Nothing in the Contract 
shall relieve the Contractor from his responsibility  to  pay  any  tax  that  may  be  
levied  in  Nepal on  profits  made by him in respect of the Contract. 

83.  Value Added 

Tax 
83.1  The  Contract  is  not  exempted  from  value  added  tax.   An amount specified in 

the schedule of taxes shall be paid by the Contractor in the concerned VAT office 
within time frame specified in VAT regulation. 

84.  Income Taxes 

on Staff 
84.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personal 

income taxes in Nepal in respect of their salaries and wages, as are chargeable 
under the laws and regulations for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions as may be imposed on 
him by such laws and regulations. 

 84.2  The issue of the Final Account Certificate pursuant to clause GCC 70  shall  be  
made only  upon  submittal  by  the  Contractor  of  a  certificate  of income tax 
clearance from  the Government of Nepal. 

85.  Duties, Taxes 

and Royalties 
85.1  Any element of royalty, duty or tax in the price of any goods including fuel  oil,  

and lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally procured  by  
the Contractor for  the  works  shall  be  included  in  the Contract  rates  and  
prices and  no  reimbursement  or  payment  in  that respect shall be made to the  
Contractor. 

85.2  The Contractor shall familiarize himself with GON the rules and regulations  with  
regard  to  customs,  duties,  taxes,  clearing  of  goods  and  equipment,  
immigration and the like, and it will be necessary for him to follow the required  
procedures regardless of the assistance as may be provided by the Employer 
wherever possible. 

85.3  The Contractor shall pay and shall not be entitled to the reimbursement of  cost  
of  extracting  construction  materials  such  as  sand,  stone/boulder, gravel, etc. 
from  the river beds or quarries. Such prices will  be  levied  by  the  local  District 
Development  Committee  (DDC)  as may  be  in  force  at  the  time.  The 
Contractor, sub-contractor(s) employed directly by him and for whom he is 



116 
 

responsible, will not be exempted from payment of royalties, taxes or other 
kinds of surcharges on these construction materials so extracted and paid for to 
the DDC. 

86.  Member of 

Government, etc, not 

Personally Liable 

86.1  No member or officer of  GoN or the Employer or the Project Manager or  any  of 
their  respective  employees  shall  be  in  any  way  personally bound  or  liable  
for  the  act  or  obligations  of  the  Employer  under  the Contract or answerable 
for any default or omission in the observance or  performance  of  any  of  act,  
matter or  thing  which  are  herein contained.   

87.  Approval of Use 

of Explosives 
87.1  No explosives of any kind shall be used by the Contractor without the prior  

consent  of  the  Employer  in  writing  and  the  Contractor  shall provide,  store  
and  handle  these  and  all  other  items  of  every  kind whatsoever required for 
blasting operations, all at his own expense in a manner approved in writing by 
the Employer. 

88  Compliance with 
Regulations for 
Explosives 

88.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  instructions and 
regulations  which  the  Government,  or  other  person  or  persons having  due  
authority,  may  issue  from  time  to  time  regarding  the handling, 
transportation, storage and use of explosives.              

89.  Permission for 

Blasting 
89.1  The  Contractor  shall  at  all  times  maintain  full  liaison  with  and  inform well  

in   advance, and  obtain  such  permission  as  is  required  from  all Government 
authorities,  public  bodies and private parties whatsoever concerned or affected, 
or likely to be concerned or affected by blasting operation. 

90.Records of  

Explosives 
90.1  Before the beginning of the Defects Liability Period, the Contractor shall account  

to the  satisfaction  of  the  Project  Manager  for  all  explosives brought  on  to  
the Site  during  the  execution  of  the  Contract  and  the Contractor  shall  
remove  all unused  explosives  from  the  Site  on completion of works when 
ordered by the Project Manager. 

 

91. Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and 

pedestrian traffic diversion that is needed in execution of the works.  The 
Contractor shall include in his costing of works, any temporary works or 
diversion that are needed during the construction period. All traffic diversion 
should be designed for the safety of both the motoring public and the men at 
work. It shall ensure the uninterrupted flow  of  traffic  and  minimum  
inconvenience  to the  public  during  the period  concerned.  As such, adequate 
warning signs, flagmen and other relevant safety precautionary measures shall 
be provided to warn motorists and pedestrians well ahead of the intended 
diversion as directed by the Project Manager. All traffic devices used shall be 
designed in accordance with the instruction of Project Manager. 
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Section VIII: Special Conditions of Contract 

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a 

conflict, the provisions herein shall prevail over those in the GCC. 
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Special Conditions of Contract 
 
A.   General 

GCC 1.1 (q) The Employer is Melamchi Water Supply Development Board 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be: 31 May 2020 

GCC 1.1(bb) & 
10.1 

The Project Manager is: Rajendra Prasad  Panta 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Panipokhari, Kathmandu (premises of MWSDB office) 

GCC 1.1 (hh) The Start Date shall be: after 14 days of contract agreement 

GCC 1.1 (ll) The Works consist of construction of brick masonry boundary wall, minor RCC work, 
Parking area Block paving  and other miscellaneous works. 

GCC 2.2 Sectional Completions are: NA 

GCC 2.3(i) The following documents also form part of the Contract: NA 

GCC 3.1 The language of the contract is ENGLISH 

The law that applies to the Contract is the law of NEPAL 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 14.1 Schedule of other contractors: NA 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 
[insert percent] of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and Materials is: 
[insert amount] 

3. The minimum cover for loss or damage to Equipment is : [insert amount]  
4. The maximum deductible for insurance of Equipment is:[insert amount] 
5. The minimum for insurance of other property is: [insert amount] with unlimited 

number of occurrences 
6. The maximum deductible for insurance of other property is: [insert amount] 
7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal and 
ii. for other people is  :[insert amount] with an unlimited number of occurrences 

GCC 20.1 Site Investigation Reports are: NA 

GCC 23.1 The following shall be designed by the Contractor: NA 
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GCC 26.1 The Site Possession Date(s) shall be: within 7 days of agreement 

 

GCC  30.1 The place of arbitration shall be: Nepal 

C. Time Control 

GCC 34.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 28days from 
the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 45 days’ days. 

The amount to be withheld for late submission of an updated Program is NPR. 20,000.00 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: insert 365 days 

E. Cost Control 

GCC 49.1 5%  

GCC 53.1 The Contract is not subject to price adjustment, and the following information regarding 
coefficients does not apply.  

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as specified 
in the Table of Adjustment Data submitted by bidder together with the Letter of Price Bid 
which is approved by the Project manager.  

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be  
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price Bid 
which is approved by the Project manager. : Not applicable 

GCC 53.7 The Price Adjustment amount shall be limited to a maximum of:  Not Applicable 

 

GCC 54.1 The proportion of payments retained is:  5 (five) percent 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final Contract 

Price per day. The maximum amount of liquidated damages for the whole of the Works is 

10 Percent of the final Contract Price. 

GCC 57.1 The Advance Payment shall be20% of the Awarded Contract Amount (Excluding 

Provisional Sum + VAT) and shall be paid into 2 (two) equal payments.  

10% shall be paid after Contract Signing upon the Provision of the Contractor of an 

unconditional bank guarantee in a form and by a bank acceptable to the Employer in the 

amount and currencies equal to the Advance Payment. 
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Another 10% shall be released upon the Contractor’s submission of the Program and 

Mobilization of manpower, equipment and submission of satisfactory evidence that the first 

Installment of Advance Payment Amount has been used for procurement of construction 

materials, resources, capital goods and installation expense. 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which the 
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate of  
40% of the respective Monthly Interim Payment Certificate until such time as the advance 
payment  has  been  repaid;  provided  that  the  advance  payment  shall  be completely 
repaid prior to the end of 80 % of the approved contract period. 

GCC 58.1 The Performance Security amount is: 5% 

[insert amount including an additional amount based on ITB 29.5 and/or ITB 34.1 if the 
Employer has increased the Performance Security amount] 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; within15 days after 

Completion Date. 

 

GCC 71.2 
The date by which “as built” drawings are required is: within15 days after Completion Date. 

The amount to be withheld for failing to produce “as built” drawings and/or 
Operating and maintenance manuals is: 25,000.00 

GCC 72.3 (i) 
The maximum number of days is: 200 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking any of 
the following actions: 

a. Approving subcontracting of any part of the works under General Conditions of 
Contract Clause 13; 

b. Certifying additional costs determined under General Conditions of Contract Clause 
50;  

c. Determining start date under General Conditions of Contract Clause 1;  
d. Determining the extension of the intended Completion Date under General 

Conditions of Contract Clause 35;  
e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an 

emergency situation, as reasonably determined by the Project Manager; emergency 
situation  may  be  defined  as  the  situation  when  protective measures must be 
taken for the safety of life or of the works or of adjoining property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  
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Section IX: Contract Forms 

 
 
This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Letter of Intent 
[on letterhead paper of the Employer] 
 

Date: ... ………………… 
 
 

To: .................................................Name and address of the Contractor.......................... 

 

Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... .................................................. [insert 

date] ............................for execution of the ... .......................................................................................................... [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your 

bid price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected 

and modified in accordance with the Instructions to Bidders is hereby selected as substantially 

responsive lowest evaluated bid.  

 
 
 

Authorized Signature: ……………………………… 
 

Name:   ... ……………………………………………. 
 

Title: ………………………………………………. 
 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  
 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the 
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to 
the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and 
sent to the successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated 
bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  
 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 
 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures and 

words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby 

accepted in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 

days with Performance Security of NRs. ………. in accordance with  the Conditions of Contract, using 

for that purpose the Performance security Form included in Section X (Contract Forms) of this 

Bidding Document. 
 
 
 
 

Authorized Signature: …………………………………... 
 
 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 
Employer ………………(hereinafter  “the Employer”), of the one part, and  ……………………………name 
of the Contractor  …………………(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as ……………………….... name of the Contract 
..............................should be executed by the Contractor, and has accepted a Bid by the Contractor for 

the execution and completion of these Works and the remedying of any defects in the sum of NRs 

…..........…..[insert amount of contract price in words and figures including taxes](hereinafter “the 

Contract Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 
(a)  the Letter of Acceptance;  
(b)  the Letters of Bid;  
(c)  the Addenda Nos ................................... Insert addenda numbers if any …………… 
(d) the Special Conditions of Contract;  
(e) the List of Eligible Countries that was specified in Section V of the bidding document, 
(f)  the General Conditions of Contract;  
(g) the Specification;  
(h) the Drawings;  
(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 
(j) Table of Price Adjustment Data 
(k)List of Approved Subcontractors  
(l) ........................................................................ ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works  and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Nepal on the day, month and year indicated above.  
 
Signed by …………………………. 
for and on behalf the Contractor in the presence of 
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Witness, Name Signature, Address, DateList of Approved 

Subcontractors 

 

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for 

carrying out the work as specified below.  

Name of 

Subcontractors 
Description of Works  

Value/Percentage 

of subcontract 
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Performance Security 

(On letterhead paper of the Commercial Bank or Financial Institution eligible to 
issue Bank Guarantee as per prevailing Law) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... Beneficiary: 

..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") 
has been notified by you to sign the Contract No. ……………….. [insert reference number of the Contract] 

for the execution of ……….. [insert name of contract and brief description of Works] (hereinafter called 

"the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 
 

At the request of the Contractor, we... ..................................................... . [insert name of the Bank] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert 
name of the currency and amount in figures*] (....................... .. insert amount in words) such sum being 
payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a 
written statement stating that the Contractor is in breach of its obligation(s) under the Contract, 
without your needing to prove or to show grounds for your demand or the sum specified therein.  
 

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 
demand for payment under it must be received by us at this office on or before that date.  
 
 
………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 
document.  
 The Guarantor shall insert an amount representing the percentage of the Contract Price specified 

in the Contract in Nepalese Rupees. 
** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note 
that in the event of an extension of the time for completion of the Contract, the Employer would need to request 
an extension of this guarantee from the Guarantor.   Such request must be in writing and must be made prior to 
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-
time extension of this guarantee for a period not to exceed [six months], in response to the Employer’s written 
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee”.  
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Advance Payment Security 
(On letterhead paper of the Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law ) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 
 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 
Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference 
number of the Contract……………dated …………… with you, for the execution of ...contract and brief 
description of Works ……………. (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment 
in the sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be 
made against an advance payment guarantee. 
 

At the request of the Contractor, we... ...................................... . name of the Bank …………………. hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount 
of………………….name of the currency and amount in figures*... ..................................... .(…… amount in 
words ... ......................................................................................... .) upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Contractor is in breach of its obligation 
under the Contract because the Contractor used the advance payment for purposes other than the 
costs of mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt 
of a copy of the interim payment certificate indicating that eighty (80) percent of the Contract Price 
has been certified for payment, or on the ....... day of ......**, whichever is earlier.   Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before that date.  
 
…………………………………………. 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance 
payment as specified in the Contract. 
** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an 
extension of the time for completion of the Contract, the Employer would need to request an extension of this 
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, 
at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to 
exceed [six months], in response to the Employer’s written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee”. 
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